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PART A  

INVITATION TO BID 
 
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF HEALTH  
BID NUMBER: HEDP007/24/25 CLOSING DATE:  25 JULY 2025 CLOSING TIME: 11:00 
DESCRIPTION ESTABLISHMENT OF A PANEL OFCONTRACTORS FOR INFRASTRUCTURE MAINTENANCE AND REFURBISHMENT 

SERVICES IN THE LIMPOPO DEPARTMENT OF HEALTH FOR A PERIOD THIRTY-SIX (36) MONTHS (THREE YEARS) 
 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT  
DEPARTMENT OF HEALTH, 18 COLLEGE STREET, POLOKWANE, LIMPOPO PROVINCE 

THE BID BOX IS GENERALLY OPEN 24 HOURS, 7 DAYS A WEEK. 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 
CONTACT PERSON Ms Simango T.O / Ms Motene N.M CONTACT PERSON                  Mr. Masenya M / Mr. Ramulai J 

 
 

TELEPHONE NUMBER (071) 861 9937 / ( 015) 293 6352  
(063) 692 9368 / ( (015) 293 6350 
 

 
TELEPHONE NUMBER 

(060) 529 7468 
(072) 135 9705 
 
 (063) 402 6719 / (082) 990 7123 

E-MAIL ADDRESS Tintswalo.simango@dhsd.limpopo.gov.za 
Ntlama.Maphahlele@dhsd.limpopo.gov.za 

E-MAIL ADDRESS Mangolo.Masenya@dhsd.limpopo.gov.za 
James.Ramulai@dhsd.limpopo.gov.za 

SUPPLIER INFORMATION 
NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  
CELLPHONE NUMBER  
E-MAIL ADDRESS  
VAT REGISTRATION 
NUMBER 

 

SUPPLIER 
COMPLIANCE STATUS 

TAX COMPLIANCE 
SYSTEM PIN: 

  

OR 

CENTRAL 
SUPPLIER 
DATABASE 
No: 

 
 
 

MAAA 
ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR 
THE GOODS 
/SERVICES  
OFFERED? 

Yes No 
 
 
 
[IF YES ENCLOSE PROOF] 

 

ARE YOU A FOREIGN BASED 
SUPPLIER FOR THE GOODS 
/SERVICES OFFERED? 

Yes                                                  No 
 
 
[IF YES, ANSWER THE QUESTIONNAIRE 
BELOW] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES          NO  

DOES THE ENTITY HAVE A BRANCH IN THE RSA? YES           NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES          NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? YES          NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? YES           NO 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS 
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW. 
  

  
  
 

 

 

 

 
 

 
 
 
 

DEPARTMENT OF 
HEALTH 

mailto:Tintswalo.simango@dhsd.limpopo.gov.za
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PART B     
  

TERMS AND CONDITIONS FOR BIDDING 
 

1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 

ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE MANNER 
PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF 
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS 
TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT 
A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), 
A CSD NUMBER MUST BE PROVIDED. 

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS 
WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN 
THE SERVICE OF THE STATE.” 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 

SIGNATURE OF BIDDER: …………………………………………… 
 

CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 
 
 

DATE:…………………………… 

http://www.sars.gov.za/
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                                                                                                                              SBD 3.1 

 
 
 PRICING SCHEDULE – FIRM PRICES 

(PURCHASES) 
 

 
NOTE:  PRICE ADJUSTMENTS WILL BE ALLOWED AT THE PERIODS AND TIMES 
SPECIFIED IN THE BIDDING DOCUMENTS.  
 
IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A 
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  
 

 
Name of Bidder……………………………………………………………………………………………………… 
 
Bid number…....…………………………… 
 
Closing Time 11:00 
 
Closing date……………………………….. 

 
OFFER TO BE VALID FOR 365 DAYS FROM THE CLOSING DATE OF BID. 
 
 

 
 
- Required by:…………………………………………………. 
 
 
- At:…….…..………………………………………..      

 
 
- Brand and model……..……………………………………….…… 

 
      
- Country of origin……...…………………………………….….…. 
 
 
- Does the offer comply with the specification(s)?   *YES/NO 
 
- If not to specification, indicate deviation(s)…………………..………. 
 
   
- Period required for delivery………………………………………..………….  
   

 
- Delivery:        *Firm/not firm 
 
 
** “all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  
insurance fund contributions and skills development levies. 
 
*Delete if not applicable 
      

 

ITEM NO QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY 
**(APPLICABLE TAXES INCLUDED) 

  
 
 

  
R 
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 ………………………………………………………………. 
 
 ………………………………………………………………. 
 
 ………………………………………………………………. 
  
  
 *[DELETE IF NOT APPLICABLE] 
 

 
SBD 3.3 

PRICING SCHEDULE  
(Professional Services) 

 
 

 
NAME OF BIDDER: ………………………………………………………………………………………………BID NO.: ……………………………………  
 
CLOSING TIME 11:00         CLOSING DATE…………………………... 
 
 
OFFER TO BE VALID FOR …………DAYS FROM THE CLOSING DATE OF BID. 
 
ITEM   DESCRIPTION  BID PRICE IN RSA CURRENCY 
NO   **(ALL APPLICABLE TAXES INCLUDED) 
 
 
 1. The accompanying information must be used for the formulation 
  of proposals. 
 
 2. Bidders are required to indicate a ceiling price based on the total 
  estimated time for completion of all phases and including all 
  expenses inclusive of all  applicable taxes for the project. R………..…………………………………………………... 
 
 3. PERSONS WHO WILL BE INVOLVED IN THE PROJECT AND  
  RATES APPLICABLE (CERTIFIED INVOICES MUST BE  
  RENDERED IN TERMS HEREOF) 
 
 4. PERSON AND POSITION HOURLY RATE DAILY RATE 
 
 -------------------------------------------------------------------------------------- R------------------------------ --------------------------------- 
 -------------------------------------------------------------------------------------- R------------------------------ --------------------------------- 
 -------------------------------------------------------------------------------------- R------------------------------ --------------------------------- 
 -------------------------------------------------------------------------------------- R------------------------------ --------------------------------- 
 -------------------------------------------------------------------------------------- R------------------------------ --------------------------------- 
 5. PHASES ACCORDING TO WHICH THE PROJECT WILL BE 
  COMPLETED, COST PER PHASE AND MAN-DAYS TO BE  
  SPENT 
 
  ------------------------------------------------------------------------------- R------------------------------ -------------------------- days 
  ------------------------------------------------------------------------------- R------------------------------ -------------------------- days 
  ------------------------------------------------------------------------------- R------------------------------ -------------------------- days 
  ------------------------------------------------------------------------------- R------------------------------ -------------------------- days 
 
 5.1 Travel expenses (specify, for example rate/km and total km, class 
  of airtravel, etc).  Only actual costs are recoverable.  Proof of the 
  expenses incurred must accompany certified invoices. 
 
  DESCRIPTION OF EXPENSE TO BE INCURRED RATE QUANTITY AMOUNT 
 
  -------------------------------------------------------------------------------- ………………. …………….. R……………….. 
  -------------------------------------------------------------------------------- ………………. …………….. R……………….. 
  -------------------------------------------------------------------------------- ………………. …………….. R……………….. 
  -------------------------------------------------------------------------------- ………………. …………….. R……………….. 
 
   TOTAL:  R…………………………………………………. 
 

   ** ”all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  insurance 
fund   contributions and skills development levies. 
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Any enquiries regarding bidding procedures may be directed to the – 
 
(INSERT NAME AND ADDRESS OF DEPARTMENT/ENTITY) 
 
 
 
 
Tel: 
 
Or for technical information – 
 
(INSERT NAME OF CONTACT PERSON) 
 
Tel: 
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SBD 4 
BIDDER’S DISCLOSURE 

 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. 
In line with the principles of transparency, accountability, impartiality, and ethics as 
enshrined in the Constitution of the Republic of South Africa and further expressed in 
various pieces of legislation, it is required for the bidder to make this declaration in respect 
of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of 
Restricted Bidders, that person will automatically be disqualified from the bid process.  

 
 
2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any 

person having a controlling interest1 in the enterprise,  
 employed by the state?      YES/NO  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 

employee numbers of sole proprietor/ directors / trustees / shareholders / members/ 
partners or any person having a controlling interest in the enterprise, in table below. 

  
2.2 Do you, or any person connected with the bidder, have a relationship with any person who 

is employed by the procuring institution? YES/NO    
                                            

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or 

any person having a controlling interest in the enterprise have any interest in any other 
related enterprise whether or not they are bidding for this contract?  
  YES/NO 

 
 
 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
 
 
 
 
3 DECLARATION 

 
I, the undersigned, (name)……………………………………………………………………. in 

 
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, 
alternatively, the person/s having the deciding vote or power to influence or to direct the course and 
decisions of the enterprise. 
 
 

Full Name Identity Number Name of State institution 
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submitting the accompanying bid, do hereby make the following statements that I certify 
to be true and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not 

to be true and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 
communication between partners in a joint venture or consortium2 will not be construed 
as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or 
arrangements with any competitor regarding the quality, quantity, specifications, prices, 
including methods, factors or formulas used to calculate prices, market allocation, the 
intention or decision to submit or not to submit the bid, bidding with the intention not to 
win the bid and conditions or delivery particulars of the products or services to which this 
bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 
directly or indirectly, to any competitor, prior to the date and time of the official bid opening 
or of the awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements made 

by the bidder with any official of the procuring institution in relation to this procurement 
process prior to and during the bidding process except to provide clarification on the bid 
submitted where so required by the institution; and the bidder was not involved in the 
drafting of the specifications or terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be 
reported to the Competition Commission for investigation and possible imposition of 
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and 
or may be reported to the National Prosecuting Authority (NPA) for criminal investigation 
and or may be restricted from conducting business with the public sector for a period not 
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities 
Act No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 
ABOVE IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 
6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE 
SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   
 
 
 
………………………………                               
..……………………………………………   

 Signature                           Date 
 
 
 

………………………………                             
……………………………………………… 

 Position  Name of bidder 
 

 
 
 
 
 
 
 
 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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GOVERNMENT PROCUREMENT 

GENERAL CONDITIONS OF CONTRACT 
 

 
TABLE OF CLAUSES 

1. Definitions 
2. Applications 
3. General 
4. Standards 
5. Use of contract document and information; inspection 
6. Patent rights 
7. Performance security 
8. Inspections, tests and analysis 
9. Packing 
10. Delivery and documents 
11. Insurance 
12. Transportation 
13. Incidental services 
14. Spare parts 
15. Warranty 
16. Payments 
17. Prices 
18. Contract amendments 
19. Assignment 
20. Subcontractors 
21. Delays in the supplier’s performance 
22. Penalties 
23. Termination for default 
24. Dumping and countervailing duties 

 
NOTES 
The purpose of this document is to: 
(i) Draw special attention to certain general conditions applicable to government bids, contracts and 

orders; and 
(ii) To ensure that clients be familiar with regard to the rights and obligations of all parties involved in 

doing business with government. 
 
In this document words in the singular also mean in the plural and vice versa and words in the 
masculine also mean in the feminine and neuter. 
 
.  The General Conditions of Contract will form part of all bid documents and may not be amended. 
. Special Conditions of Contract (SCC) relevant to a specific Bid, should be compiled separately for every 
bid (if applicable) and will supplement the General Conditions of Contract. Whenever there is a conflict, the 
provisions in the SCC shall prevail. 
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25. Force Majeure 
26. Termination for insolvency 
27. Settlement of disputes 
28. Limitation of liability 
29. Governing language 
30. Applicable law 
31. Notices 
32. Taxes and duties 
33. National Industrial Participation Programme (NIPP) 
34. Prohibition of restrictive practices 

 
1. Definitions The following terms shall be interpreted as indicated: 

1.1 “Closing time” means the date and hour specified in the bidding documents for the receipt of bids. 

1.2 “Contract” means the written agreement entered into between the purchaser and the supplier, as 
recorded in the contract form signed by the parties, including all attachments and appendices thereto 
and all documents incorporated by reference therein. 

1.3 “Contract price” means the price payable to the supplier under the contract for the full  and 
proper performance of his contractual obligations. 

1.4 “Corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value to 
influence the action of a public official in the procurement process or in contract execution. 

1.5 "Countervailing duties" are imposed in cases where an enterprise abroad is subsidised by its 
government and encouraged to market its products internationally. 

1.6 “Country of origin” means the place where the goods were mined, grown or produced or from which 
the services are supplied. Goods are produced when, through manufacturing, processing or 
substantial and major assembly of components, a commercially recognised new product results that is 
substantially different in basic characteristics or in purpose or utility from its components. 

1.7 “Day” means calendar day. 

1.8 “Delivery” means delivery in compliance of the conditions of the contract or order. 

1.9 “Delivery ex stock” means immediate delivery directly from stock actually on hand. 

1.10 “Delivery into consignees store or to his site” means delivered and unloaded in the specified store 
or depot or on the specified site in compliance  with  the conditions of the 
contract or order, the supplier bearing all risks and charges involved until the supplies are so delivered 
and a valid receipt is obtained. 

1.11 "Dumping" occurs when a private enterprise abroad market its goods on own initiative in the RSA at 
lower prices than that of the country of origin and which have the potential to harm the local industries 
in the RSA. 

1.12 ”Force majeure” means an event beyond the control of the supplier and not involving the supplier’s 
fault or negligence and not foreseeable. Such events may include, but is not restricted to, acts of the 
purchaser in its sovereign capacity, wars or revolutions, fires, floods, epidemics, quarantine restrictions 
and freight embargoes. 

General Conditions of Contract 
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 1.13 “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement process 
or the execution of a contract to the detriment of any bidder, and includes collusive practice among 
bidders (prior to or after bid submission) designed to establish bid prices at artificial non-competitive 
levels and to deprive the bidder of the benefits of free and open competition. 

1.14 “GCC” means the General Conditions of Contract. 

1.15 “Goods” means all of the equipment, machinery, and/or other materials that the supplier   is 
required to supply to the purchaser under the contract. 

1.16 “Imported content” means that portion of the bidding price represented by the cost of components, 
parts or materials which have been or are still to be imported (whether by the supplier or his 
subcontractors) and which costs are inclusive of the costs abroad, plus freight and other direct 
importation costs such as landing costs, dock dues, import duty, sales duty or other similar tax or duty 
at the South African place of entry as well as transportation and handling charges to the factory in the 
Republic where the supplies covered by the bid will be manufactured. 

1.17 “Local content” means that portion of the bidding price which is not included in the imported 
content provided that local manufacture does take place. 

1.18 “Manufacture”  means  the  production  of  products  in  a  factory  using  labour, materials, 
components and machinery and includes other related value-adding activities. 

1.19 “Order” means an official written order issued for the supply of goods or works or the 
rendering of a service. 

1.20 “Project site,” where applicable, means the place indicated in bidding documents. 

1.21 “Purchaser” means the organization purchasing the goods. 

1.22 “Republic” means the Republic of South Africa. 

1.23 “SCC” means the Special Conditions of Contract. 

1.24 “Services” means those functional services ancillary to the supply of the goods, such as transportation 
and any other incidental services, such as installation, commissioning, provision of technical 
assistance, training, catering, gardening, security, maintenance and other such obligations of the 
supplier covered under the contract. 

1.25 “Written” or “in writing” means handwritten in ink or any form of electronic or mechanical writing. 

2.  Application 2.1 These general conditions are applicable to all bids, contracts and orders including bids for functional 
and professional services, sales, hiring, letting and the granting or acquiring of rights, but excluding 
immovable property, unless otherwise indicated in the bidding documents. 

2.2 Where applicable, special conditions of contract are also laid down to cover specific supplies, services 
or works. 

2.3 Where such special conditions of contract are in conflict with these general conditions, the special 
conditions shall apply. 

3.  General 3.1  Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for   any expense 
incurred in the preparation and submission of a bid. Where applicable a non- refundable fee for 
documents may be charged. 
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 3.2 With certain exceptions, invitations to bid are only published in the Government Bid Bulletin. The 
Government Bid Bulletin may be obtained directly from the Government Printer, Private Bag X85, 
Pretoria 0001, or accessed electronically from www.treasury.gov.za 

4.  Standards 4.1 The goods supplied shall conform to the standards mentioned in the bidding documents and 
specifications. 

5. Use of contract 
documents and 
information; 
inspection. 

5.1 The supplier shall not, without the purchaser’s prior written consent, disclose the contract, or any 
provision thereof, or any specification, plan, drawing, pattern, sample, or information furnished by or 
on behalf of the purchaser in connection therewith, to any person other than a person employed by the 
supplier in the performance of the contract. Disclosure to any such employed person shall be made in 
confidence and shall extend only so far as may be necessary for purposes of such performance. 

5.2 The supplier shall not, without the purchaser’s prior written consent, make use of any document or 
information mentioned in GCC clause 5.1 except for purposes of performing the contract. 

5.3 Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the property 
of the purchaser and shall be returned (all copies) to the purchaser on completion of the supplier’s 
performance under the contract if so required by the purchaser. 

5.4 The supplier shall permit the purchaser to inspect the supplier’s records relating to the performance of 
the supplier and to have them audited by auditors appointed by the purchaser, if so required by the 
purchaser. 

6.   Patent rights 6.1 The supplier shall indemnify the purchaser against all third-party claims of infringement of patent, 
trademark, or industrial design rights arising from use of the goods or any part thereof by the purchaser. 

7. Performance Security 7.1 Within thirty (30) days of receipt of the notification of contract award, the successful bidder shall furnish 
to the purchaser the performance security of the amount specified in SCC. 

7.2 The proceeds of the performance security shall be payable to the purchaser as compensation 
for any loss resulting from the supplier’s failure to complete his obligations under the contract. 

7.3 The performance security shall be denominated in the currency of the contract, or in a freely convertible 
currency acceptable to the purchaser and shall be in one of the following forms: 

(a) a bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the 
purchaser’s country or abroad, acceptable to the purchaser, in the form provided in the 
bidding documents or another form acceptable to the purchaser; or 

(b) a cashier’s or certified cheque 
 

7.4 The performance security will be discharged by the purchaser and returned to the supplier not later 
than thirty (30) days following the date of completion of the supplier’s performance obligations under 
the contract, including any warranty obligations, unless otherwise specified in SCC. 

8.  Inspections, 
tests and 
analyses 

8.1 All pre-bidding testing will be for the account of the bidder. 
8.2 If it is a bid condition that supplies to be produced or services to be rendered should at any stage 

during production or execution or on completion be subject to inspection, the premises of the bidder or 
contractor shall be open, at all reasonable hours, for inspection by a representative of the Department 
or an organization acting on behalf of the Department. 

8.3 If there are no inspection requirements indicated in the bidding documents and no mention is made in 
the contract, but during the contract period it is decided that inspections shall be 

http://www.treasury.gov.za/
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 carried out, the purchaser shall itself make the necessary arrangements, including payment 
arrangements with the testing authority concerned. 

8.4 If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the supplies to be in 
accordance with the contract requirements, the cost of the inspections, tests and analyses shall be 
defrayed by the purchaser. 

8.5 Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the contract 
requirements, irrespective of whether such supplies or services are accepted or not, the cost in 
connection with these inspections, tests or analyses shall be defrayed by the supplier. 

8.6 Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply with the 
contract requirements may be rejected. 

8.7 Any contract supplies may on or after delivery be inspected, tested or analysed and may be rejected 
if found not to comply with the requirements of the contract. Such rejected supplies shall be held at 
the cost and risk of the supplier who shall, when called upon, remove them immediately at his own cost 
and forthwith substitute them with supplies which do comply with the requirements of the contract. 
Failing such removal, the rejected supplies shall be returned at the suppliers cost and risk. Should the 
supplier fail to provide the substitute supplies forthwith, the purchaser may, without giving the supplier 
further opportunity to substitute the rejected supplies, purchase such supplies as may be necessary 
at the expense of the supplier. 

8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the contract 
on account of a breach of the conditions thereof, or to act in terms of Clause 23 of GCC. 

9.  Packing 9.1 The supplier shall provide such packing of the goods as is required to prevent their damage or 
deterioration during transit to their final destination, as indicated in the contract. The packing shall be 
sufficient to withstand, without limitation, rough handling during transit and exposure to extreme 
temperatures, salt and precipitation during transit, and open storage. Packing, case size and weights 
shall take into consideration, where appropriate, the remoteness of the goods’ final destination and 
the absence of heavy handling facilities at all points in transit. 

 
9.2 The packing, marking, and documentation within and outside the packages shall comply strictly with 

such special requirements as shall be expressly provided for in the contract, including additional 
requirements, if any, specified in SCC, and in any subsequent instructions ordered by the purchaser. 

10. Delivery 
and documents 

10.1 Delivery of the goods shall be made by the supplier in accordance with the terms specified in the 
contract. The details of shipping and/or other documents to be furnished by the supplier are specified in 
SCC. 

 
10.2 Documents to be submitted by the supplier are specified in SCC. 

11. Insurance 11.1 The goods supplied under the contract shall be fully insured in a freely convertible currency against loss 
or damage incidental to manufacture or acquisition, transportation, storage and delivery in the manner 
specified in the SCC. 

12. Transportation 12.1  Should a price other than an all-inclusive delivered price be required, this shall be specified in the 
SCC. 
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13. Incidental Services 13.1 The supplier may be required to provide any or all of the following services, including additional 

services, if any, specified in SCC: 
(a) performance or supervision of on-site assembly and/or commissioning of the supplied 

goods; 
(b) furnishing of tools required for assembly and/or maintenance of the supplied goods; 
(c) furnishing of a detailed operations and maintenance manual for each appropriate unit of 

the supplied goods; 
(d) performance or supervision or maintenance and/or repair of the supplied goods, for a 

period of time agreed by the parties, provided that this service shall not relieve the supplier 
of any warranty obligations under this contract; and 

(e) training of the purchaser’s personnel, at the supplier’s plant and/or on-site, in assembly, 
start-up, operation, maintenance, and/or repair of the supplied goods. 

 
13.2 Prices charged by the supplier for incidental services, if not included in the contract price for the goods, 

shall be agreed upon in advance by the parties and shall not exceed the prevailing rates charged to 
other parties by the supplier for similar services. 

14. Spare parts 14.1 As specified in SCC, the supplier may be required to provide any or all of the following materials, 
notifications, and information pertaining to spare parts manufactured or distributed by the supplier: 
(a) such spare parts as the purchaser may elect to purchase from the supplier, provided that this 

election shall not relieve the supplier of any warranty obligations under the contract; and 
(b) in the event of termination of production of the spare parts: 

(i) Advance notification to the purchaser of the pending termination, in sufficient time to permit 
the purchaser to procure needed requirements; and 

(ii) Following such termination, furnishing at no cost to the purchaser, the blueprints, drawings, 
and specifications of the spare parts, if requested. 

15. Warranty 15.1 The supplier warrants that the goods supplied under the contract are new, unused, of the most recent 
or current models and that, they incorporate all recent improvements in design and materials unless 
provided otherwise in the contract. The supplier further warrants that all goods supplied under this 
contract shall have no defect, arising from design, materials, or workmanship (except when the design 
and/or material is required by the purchaser’s specifications) or from any act or omission of the 
supplier, that may develop under normal use of the supplied goods in the conditions prevailing in the 
country of final destination. 

15.2 This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as the 
case may be, have been delivered to and accepted at the final destination indicated in the contract, or 
for eighteen (18) months after the date of shipment from the port or place of loading in the source 
country, whichever period concludes earlier, unless specified otherwise in SCC. 

15.3 The purchaser shall promptly notify the supplier in writing of any claims arising under this warranty. 

15.4 Upon receipt of such notice, the supplier shall, within the period specified in SCC and with all reasonable 
speed, repair or replace the defective goods or parts thereof, without costs to the purchaser. 
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 15.5  If the supplier, having been notified, fails to remedy the defect(s) within the period specified in SCC, the 
purchaser may proceed to take such remedial action as may be necessary, at the supplier’s risk and 
expense and without prejudice to any other rights which the purchaser may have against the supplier 
under the contract. 

16. Payment 16.1 The method and conditions of payment to be made to the supplier under this contract shall be 
specified in SCC. 

16.2 The supplier shall furnish the purchaser with an invoice accompanied by a copy of the delivery note 
and upon fulfilment of other obligations stipulated in the contract. 

16.3 Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days after 
submission of an invoice or claim by the supplier. 

16.4 Payment will be made in Rand unless otherwise stipulated in SCC. 

17. Prices 17.1 Prices charged by the supplier for goods delivered and services performed under the contract shall not 
vary from the prices quoted by the supplier in his bid, with the exception of any price adjustments 
authorised in SCC or in the purchaser’s request for bid validity extension, as the case may be. 

18. Contract 
Amendments 

18.1 No variation in or modification of the terms of the contract shall be made except by written amendment 
signed by the parties concerned. 

19. Assignment 19.1   The supplier shall not assign, in whole or in part, its obligations to perform under the contract, 
except with the purchaser’s prior written consent. 

20. Subcontracts 20.1 The supplier shall notify the purchaser in writing of all subcontracts awarded under these contracts if not 
already specified in the bid. Such notification, in the original bid or later, shall not relieve the supplier 
from any liability or obligation under the contract. 

21. Delays in the 
supplier’s 
performance 

21.1 Delivery of the goods and performance of services shall be made by the supplier in accordance with 
the time schedule prescribed by the purchaser in the contract. 

 21.2 If at any time during performance of the contract, the supplier or its subcontractor(s) should encounter 
conditions impeding timely delivery of the goods and performance of services, the supplier shall 
promptly notify the purchaser in writing of the fact of the delay, its likely duration and its cause(s). As 
soon as practicable after receipt of the supplier’s notice, the purchaser shall evaluate the situation and 
may at his discretion extend the supplier’s time for performance, with or without the imposition of 
penalties, in which case the extension shall be ratified by the parties by amendment of contract. 

21.3 No provision in a contract shall be deemed to prohibit the obtaining of supplies or services from a 
national department, provincial department, or a local authority. 

 21.4 The right is reserved to procure outside of the contract small quantities or to have minor essential services 
executed if an emergency arises, the supplier’s point of supply is not situated at or near the place 
where the supplies are required, or the supplier’s services are not readily available. 

 21.5 Except as provided under GCC Clause 25, a delay by the supplier in the performance of its delivery 
obligations shall render the supplier liable to the imposition of penalties, pursuant to GCC Clause 22, 
unless an extension of time is agreed upon pursuant to GCC Clause 21.2 without the application of 
penalties. 

21.6 Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser shall, 
without cancelling the contract, be entitled to purchase supplies of a similar quality and 
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 up to the same quantity in substitution of the goods not supplied in conformity with the contract and to 
return any goods delivered later at the supplier’s expense and risk, or to cancel the contract and buy 
such goods as may be required to complete the contract and without prejudice to his other rights, be 
entitled to claim damages from the supplier. 

22. Penalties 22.1 Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform the services 
within the period(s) specified in the contract, the purchaser shall, without prejudice to its other remedies 
under the contract, deduct from the contract price, as a penalty, a sum calculated on the delivered 
price of the delayed goods or unperformed services using the current prime interest rate calculated for 
each day of the delay until actual delivery or performance. The purchaser may also consider 
termination of the contract pursuant to GCC Clause 23. 

23. Termination for 
default 

23.1 The purchaser, without prejudice to any other remedy for breach of contract, by written notice of 
default sent to the supplier, may terminate this contract in whole or in part: 

(a) if the supplier fails to deliver any or all of the goods within the period(s) specified in the 
contract, or within any extension thereof granted by the purchaser pursuant to GCC Clause 
21.2; 

(b) if the Supplier fails to perform any other obligation(s) under the contract; or 
(c) if the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent 

practices in competing for or in executing the contract. 
23.2 In the event the purchaser terminates the contract in whole or in part, the purchaser may procure, upon 

such terms and in such manner as it deems appropriate, goods, works or services similar to those 
undelivered, and the supplier shall be liable to the purchaser for any excess costs for such similar goods, 
works or services. However, the supplier shall continue performance of the contract to the extent not 
terminated. 

23.3 Where the purchaser terminates the contract in whole or in part, the purchaser may decide to impose a 
restriction penalty on the supplier by prohibiting such supplier from doing business with the public sector 
for a period not exceeding 10 years. 

23.4 If a purchaser intends to impose a restriction on a supplier or any person associated with the supplier, 
the supplier will be allowed a time period of not more than 14 days to provide reasons why the envisaged 
restriction should not be imposed. Should the supplier fail to respond within the stipulated 14 days the 
purchaser may regard the intended penalty as not objected against and impose it on the supplier. 

23.5 Any restriction imposed on any person by the Accounting Officer/ Authority will, at the discretion of the 
Accounting Officer/ Authority, should be applicable to any other enterprise or nay partner, manager, 
director or other person who wholly or party exercises or exercised or may exercise control over the 
enterprise of the first mentioned person, and with which enterprise or person the first mention person, is 
or was in the opinion of the AO/AA actively associated. 

23.6 If a restriction is imposed, the purchaser must, within 5 days of such imposition is imposed, the purchaser 
must within five (5) working days of such imposition, furnish the National Treasury, with the following 
information: 

i. The name and address of the supplier and / or person restricted by the purchaser; 
ii. The date of commencement of the restriction; 

iii. The period of restriction; and 
iv. The reasons for the restriction. 
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 These details will be loaded in the National treasury’s central database of suppliers or  person 
prohibited from doing business with the public sector. 

23.7If a court of law convicts a person on an offence as contemplated in section 12 or 13 of the Prevention 
and Combating of Corrupt Activities Act, No. 12 of 2004, the court may also rule that such person’s name 
be endorsed on the register for Bid Defaulters. When a person’s name has been endorsed on the Register, 
the person will be prohibited from doing business with the public sector for a period not less than 5 years 
and not more than 10 years. The National Treasury is empowered to determine the period of restriction 
and each case will be dealt with on its own merits. According to section 32 of the Act the Register must 
be open to the public. The Register can be perused on the National Treasury’s web-site. 

24. Anti-dumping and 
countervailing 
duties and rights 

24.1 When, after the date of bid, provisional payments are required, or anti-dumping or countervailing duties 
are imposed, or the amount of a provisional payment or anti-dumping or countervailing right is 
increased in respect of any dumped or subsidized import, the State is not liable for any amount so 
required or imposed, or for the amount of any such increase. When, after the said date, such a 
provisional payment is no longer required or any such anti- dumping or countervailing right is abolished, 
or where the amount of such provisional payment or any such right is reduced, any such favourable 
difference shall on demand be paid forthwith by the contractor to the State or the State may deduct 
such amounts from moneys (if any) which may otherwise be due to the contractor in regard to supplies 
or services which he delivered or rendered, or is to deliver or render in terms of the contract or any other 
contract or any other amount which may be due to him. 

25. Force Majeure 25.1 Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable for forfeiture 
of its performance security, damages, or termination for default if and to the extent that his delay in 
performance or other failure to perform his obligations under the contract is the result of an event of 
force majeure. 

25.2 If a force majeure situation arises, the supplier shall promptly notify the purchaser in writing of such 
condition and the cause thereof. Unless otherwise directed by the purchaser in  writing, the supplier 
shall continue to perform its obligations under the contract as far as is reasonably practical, and shall 
seek all reasonable alternative means for performance not prevented by the force majeure event. 

26. Termination 
for insolvency 

26.1  The purchaser may at any time terminate the contract by giving written notice to the supplier if the 
supplier becomes bankrupt or otherwise insolvent. In this event, termination will be without 
compensation to the supplier, provided that such termination will not prejudice or affect any right of 
action or remedy which has accrued or will accrue thereafter to the purchaser. 

27. Settlement of 
Disputes 

27.1 If any dispute or difference of any kind whatsoever arises between the purchaser and the supplier in 
connection with or arising out of the contract, the parties shall make every effort to resolve amicably 
such dispute or difference by mutual consultation. 

27.2 If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual 
consultation, then either the purchaser or the supplier may give notice to the other party of his intention 
to commence with mediation. No mediation in respect of this matter may be commenced unless such 
notice is given to the other party. 

27.3 Should it not be possible to settle a dispute by means of mediation, it may be settled in a South African 
court of law. 
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 27.4 Mediation proceedings shall be conducted in accordance with the rules of  procedure specified in the 
SCC. 

27.5 Notwithstanding any reference to mediation and/or court proceedings herein, 
(a) the parties shall continue to perform their respective obligations under the contract unless they 

otherwise agree; and 
(b) the purchaser shall pay the supplier any monies due the supplier. 

28. Limitation of 
Liability 

28.1 Except in cases of criminal negligence or willful misconduct, and in the case of infringement pursuant 
to Clause 6; 

(a) the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any 
indirect or consequential loss or damage, loss of use, loss of production, or loss of profits or 
interest costs, provided that this exclusion shall not apply to any obligation of the supplier to pay 
penalties and/or damages to the purchaser; and 

(b) the aggregate liability of the supplier to the purchaser, whether under the contract, in tort or 
otherwise, shall not exceed the total contract price, provided that this limitation shall not apply to 
the cost of repairing or replacing defective equipment 

29. Governing 
Language 

29.1 The contract shall be written in English. All correspondence and other documents pertaining to the 
contract that is exchanged by the parties shall also be written in English. 

30. Applicable Law 30.1 The contract shall be interpreted in accordance with South African laws, unless otherwise specified in 
SCC. 

31. Notices 31.1 Every written acceptance of a bid shall be posted to the supplier concerned by registered or certified 
mail and any other notice to him shall be posted by ordinary mail to the address furnished in his bid or 
to the address notified later by him in writing and such posting shall be deemed to be proper service of 
such notice. 

31.2 The time mentioned in the contract documents for performing any act after such aforesaid notice has 
been given, shall be reckoned from the date of posting of such notice. 

32. Taxes and 
Duties 

32.1 A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and 
other such levies imposed outside the purchaser’s country. 

32.2 A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred until 
delivery of the contracted goods to the purchaser. 

32.3 No contract shall be concluded with any bidder whose tax matters are not in order. Prior to the award 
of a bid the Department must be in possession of a tax clearance certificate, submitted by the bidder. 
This certificate must be an original issued by the South African Revenue Services. 

33. National 
Industrial 
Participation 
Programme 
(NIP) 

33.1 The NIP Programme administered by the Department of Trade and Industry shall be applicable to all 
contracts that are subject to the NIP obligation. 

34. Prohibition of 
Restrictive 
practices 

34.1 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, an agreement between, 
or concerted practice by, firms, or a decision by an association of firms, is prohibited if it is between parties in 
a horizontal relationship and if a bidder (s) is / are or a contractor(s) was / were involved in collusive bidding (or 
bid 
rigging). 
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 34.2 If a bidder(s) or contractor(s), based on reasonable grounds or evidence obtained by the purchaser, 
has / have engaged in the restrictive practice referred to above, the purchaser may refer the matter to the 
Competition Commission for investigation and possible imposition of administrative penalties as contemplated 
in the Competition Act No. 89 of 1998. 

34.3 If a bidder(s) or contractor(s), has / have been found guilty by the Competition Commission of the 
restrictive practice referred to above, the purchaser may, in addition and without prejudice to any other remedy 
provided for, invalidate the bid(s) for such item(s) offered, and / or terminate the contract in whole or part, and 
/ or restrict the bidder(s) or contractor(s) from conducting business with the public sector for a period not 
exceeding ten (10) years and / or claim damages from the bidder(s) or contractor(s) concerned. 

 
General Conditions of Contract 

 
DECLARATION OF COMPLIANCE GENERAL CONDITIONS OF CONTRACT 

The bidder declares to accept all the Conditions as outlined in the scope 
of work as specified above by indicating with an “X” in the “ACCEPT 
ALL” column. 

ACCEPT ALL DO NOT ACCEPT ALL 
  

NOTE: FAILURE TO ACCEPT ALL THE SCOPE OF WORK AS SPECIFIED IN THE ABOVE WILL RESULT IN DISQUALIFICATION OF 
YOUR BID. 
 
Signature…………………………………………………..Name (in print)……………………..……………………………….. 
 
Date……………………………………………….. 
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TERMS OF REFERENCE 

 
CONTRACT HEDP007/24/25 

ESTABLISHMENT OF A PANEL OF CONTRACTORS FOR INFRASTRUCTURE MAINTENANCE AND 
CAPITAL WORKS IN THE LIMPOPO DEPARTMENT OF HEALTH FOR A PERIOD OF THIRTY-SIX (36) 

MONTHS (THREE YEARS) 
 

DEFINITIONS 
No. Definitions & Descriptions 
1 # - means Mandatory requirements for this Bid 
2 Acceptable Bid - means any bid, which, in all respects, complies with the specifications and conditions 

of the Request for Bid as set out in this document. 
3 AEC - means Automatic Exposure Control 
4 Bid - means a written offer in a prescribed or stipulated form in response to an invitation by an organ of 

state for the provision of services or goods. 
5 Bidder - means any enterprise, consortium or person, partnership, company, close corporation, firm or 

any other form of enterprise or person, legal or natural, which has been invited by the Department of 
Health to submit a bid in response to this bid invitation. 

6 Bidder Agent - means any person mandated by a prime Bidder or consortium/joint venture to do business 
for and on behalf of, or to represent in a business transaction, the prime Bidder and thereby acquire 
rights for the prime Bidder or consortium/joint venture against Department of Health or an organ of state 
and incur obligations binding the prime Bidder or consortium/joint venture in favour of the Department. 

7 Capital Works – means (but not limited to) construction of new buildings, installation and commissioning 
of new plant/machinery/equipment, refurbishment/major repairs/maintenance of existing 
buildings/infrastructure, upgrading/additions/extensions to buildings, improvements to existing buildings 
and projects where the value of the assets is capitalized. The assessment and categorization of the 
capital works will be determined and verified prior to the commencement of the project by the 
Department. 
 
This includes upgrades: the implementation of activities to make changes to the configuration of an asset 
and thereby changing the functionality of the asset. 

8 Categories of Maintenance Equipment & Infrastructure – means the grouping of Departmental equipment 
and infrastructure into purpose-specific functions and their characteristics. The groups are defined 
elsewhere in this bidding document. 

9 CIDB - Construction Industry Development Board established in terms of CIDB Act 38 of 2000 
10 Client – means the Limpopo Department of Health 
11 Constitution – means the Constitution of South Africa 1996 
12 Client’s Representative - means the person(s) assigned by the Department for management of the 

contract or portions thereof and approval of the works issued by the Department to the successful bidder. 
13 Comparative Price - means total value for each tender based on assumed quantities against the rates 

tendered and calculated by the Department for financial comparison during tender evaluation. It shall not 
be regarded as the contract value. 

DEPARTMENT OF HEALTH 
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No. Definitions & Descriptions 
14 Consortium - means several entities joining forces as an umbrella entity to gain a strategic collaborative 

advantage by combining their expertise, capital, efforts, skills and knowledge for the purpose of executing 
this tender. 

15 Contractor – means the same as “Successful Bidder” 
16 Date of Commencement of Contract – means the date when the Contract was awarded 
17 Department – means the Limpopo Department of Health 
18 Disability - means, in respect of a person, a permanent impairment of a physical, intellectual, or sensory 

function, which results in restricted, or lack of, ability to perform an activity in the manner, or within the 
range, considered normal for a human being. 

19 District – the five geographical areas of Limpopo Province, namely: Capricorn, Mopani, Sekhukhune, 
Vhembe and Waterberg. 

20 Employer – is the same as Client and is also used interchangeably with “the Department”. 
21 Firm Price - means the price that is only subject to adjustments in accordance with the actual increase 

or decrease resulting from the change, imposition or abolition of customs or excise duty and any other 
duty, levy or tax which, in terms of a law or regulation is binding on the contractor and demonstrably has 
influence on the price of any supplies or the rendering cost of any service, for the execution of a contract. 

22 Goods – means any work, equipment, machinery, tools, materials or anything of whatever nature to be 
rendered to Department of Health’s delegate by the successful Bidder in terms of this bid. 

23 Health Facility – means the Department’s Primary Health Care facilities; Community Health Centres; 
Forensic Pathology Services facilities; Emergency Medical Services; Malaria Centres and Camps, 
Nursing Colleges, Nursing Schools, Hospitals and Office Buildings. “Facility” shall have a corresponding 
meaning. 

24 Installation – means an immovable mechanical and/or electrical asset (generators; kitchen cooking pots; 
large volume tumble dryers; pumps; tanks etc.), part of a building (piping; ceilings; rainwater goods; 
flooring etc) or part of a civil engineering structure (pipes; manholes; fences; paving; water treatment 
plant; septic tank etc.) at a Health Facility. 

25 Internal Collaboration - means collaborative arrangements within a group of companies or within various 
strategic business units /subsidiaries /operating divisions in order to gain a strategic position whilst 
sharing resources, profits and losses as well as risks. 

26 Joint Ownership - (also known as equity JVs) means the establishment by two parent companies of a 
child company for a specific task within which both parent companies invest in order to overcome the 
limited capabilities vested within them in order that they can both benefit from the combined investment. 

27 Joint Venture - (Project) means two or more businesses joining together under a contractual agreement 
to conduct a specific business enterprise with both parties sharing profit and losses. 

28 Labour- intensive – means a method of construction and maintenance involving a mix of labour and 
machines without compromising quality. 

29 Letter of Instruction – means a letter from the Department instructing and authorizing a contractor or 
recipient to proceed with tasks stated therein in relation to a maintenance and/or capital project. 

30 Licenses - means conditional use of another party’s intellectual property rights. 
31 Maintenance - means all work performed on an existing immovable asset to keep the facility in its original 

operational condition and to ensure its optimal service delivery through its expected life span.  
Maintenance in the context of this bid document is defined as all work on existing facilities that is 
undertaken to achieve the following objectives and includes the refurbishment and/or replacement of 
equipment to return it to its intended operational function: 

ü To prevent deterioration and failure 
ü To restore to correct operation within specified parameters 
ü To restore and retain physical condition to a specified standard 
ü To recover from structural and services failure 
ü Partial equivalent replacement of components of the asset 
ü To maintain the continuous supply of building services (energy, water, etc.) from the point of 

connection to point of use 
ü To ensure compliance with all acts, regulations and SABS standards pertinent to the operation 

and maintenance of the stated equipment and infrastructure of the Department 
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No. Definitions & Descriptions 
32 Management - in relation to an enterprise or business, means an activity inclusive of control, and 

performed on a daily basis, by any person who is a principal executive officer of the company, by 
whatever name that person may be designated, and whether or not that person is a director. 

33 Non-firm Price(s) - means all price(s) other than “firm” price(s) 
34 Organ of State - means an institution as defined in the SA Constitution 1996 
35 Person(s) - refers to a natural and/or juristic person(s). 
36 Person-days of employment created - means a number of people who worked on a project multiplied by 

the number of days each person worked. 
37 Prime Bidder – means any person (natural or juristic) who forwards an acceptable proposal in response 

to this Request for Bid (RFB) with the intention of being the main contractor should the proposal be 
awarded to him/her. 

38 PSP - means a Professional Service Provider registered with a legislated registration body. This term 
shall be used within the context of defining a registered professional included, but not limited to the 
following categories:  

ü Engineering Consultant (disciplines as defined by the ECSA) 
ü Quantity Surveying Practitioner or Cost Consultant (SACQSP) 
ü Architecture (SACAP) 
ü Construction Project Managers 
ü Construction/Contract Legal Consultants 
ü Project Managers (SACPCMP) 
ü Geohydrologists (SACNASP) 
ü Geotech 
ü Geographical Information Systems (SAGC) 
ü Health/Clinical Planners 
ü Facility/Property Management Consultants 
ü Property Valuation Professionals 
ü Environmental Sciences (SACNASP or CBEAPSA) 
ü AIA – Approved Inspection Authorities (per OHS Act 85 of 1993) 
ü Occupational Health & Safety Management Consultant (per OHS Act 85 of 1993) 
ü ICT Information & Communication Technology specialists (per Independent Communications 

Authority of SA per the ICASA Act 13 of 2000) 
ü Town/Regional Planners (including city/urban planners) 
ü Social Facilitators 
ü Software Engineers 
ü Other Consultants Required 

39 Purchase Order – means an official document issued to the contractor by the Department for a specified 
scope of work at a fixed value. 

40 Rand Value - means the value of a rate in South African Rand, which is calculated at the time of proposal 
invitations and includes all applicable taxes and excise duties. 

41 SABS – means the South African Bureau of Standards 
42 SANAS – means the public entity the South African National Accreditation System that was formed in 

terms of the Accreditation for Conformity Assessment, Calibration and Good Laboratory Practice Act No. 
19 of 2006. in accordance which formal recognition is given for laboratories, certification bodies, 
inspection bodies, proficiency testing scheme providers and good laboratory practice test facilities 

43 SANS – means a South African National Standard issued by the SABS. 
44 SMME – Small, Medium and Micro Enterprises: bears the same meaning assigned to this expression in 

the National Small Business Act, 1996 (Act No. 102 of 1996). 
45 Sub-contracting – is another person appointed by the successful bidder to support it in executing part of 

a project in terms of a contract, within the applicable prescripts. 
46 Successful Bidder - means the organization or person to whom the tender was awarded and has 

accepted the appointment to execute the work as detailed in the bid. This term shall be used 
interchangeably with the term Contractor. 

47 Supervisor - means a representative appointed by the successful bidder to inspect, quality assure and/or 
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No. Definitions & Descriptions 
supervise the scope implementation/works execution. 

48 Trust - means the arrangement through which the property of one person is made over or bequeathed 
to a trustee to administer such property for the benefit of another person. 

49 Trustee - means any person, including the founder of a trust, to whom property is bequeathed in order 
for such property to be administered for the benefit of another person. 

50 Works – means the Installation and the Maintenance that the Contractor is doing at it in response to an 
instruction (Purchase Order or Works Instruction) issued by the Department. 

51 Works Instruction – means a written instruction issued to the contractor by the Department against a 
Purchase Order to perform specified tasks. 
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DEPARTMENT OF HEALTH 
 

CONTRACT HEDP007/24/25 
ESTABLISHMENT OF A PANEL OF CONTRACTORS FOR INFRASTRUCTURE MAINTENANCE AND 

CAPITAL WORKS IN THE LIMPOPO DEPARTMENT OF HEALTH FOR A PERIOD OF THIRTY-SIX (36) 
MONTHS (THREE YEARS) 

 
 

1. PURPOSE OF THIS DOCUMENT 
 
1.1 The purpose of this document is to explain the bid conditions, the contract conditions and bid 

evaluation process for this bid. It includes an overview of the specifications for each equipment and 
infrastructure category.   

 
2. INTRODUCTION 

 
2.1 The Limpopo Department of Health (the Department) is inviting contractors to be appointed to a panel 

of contractors for a period of thirty-six (36) months to do – on an as and when required basis – 
maintenance and capital works on infrastructure, equipment and buildings, sanitation and water 
resource development at all health facilities. These are: Primary Health Care facilities (PHCs - made 
up of Clinics and Community Health Centers CHCs); Forensic Pathology Services facilities (FPS); 
Emergency Medical Services (EMS) facilities; Malaria facilities and camps, Nursing Colleges and 
schools, Hospitals, Residential and Office buildings; as well as sanitation, water resource 
development and maintenance thereof. 

 
3. BACKGROUND 

 
3.1 The Department is hosted in various health facilities as outlined in paragraph 2 herein above which 

require maintenances and capital works on an on-ongoing or on an as-when-required basis. The 
maintenance and capital works are necessary to preserve the facility, to continue supporting the 
provision of health care services without disruptions.  
 

3.2 Based on continuous technical assessments being conducted within these facilities, various defects 
and other areas of improvement are identified. The extent of work differs from site to site. The 
appointed contractor shall render maintenance and/or capital works on infrastructure in the facilities 
grouped as a cluster which would be allocated to such a contractor at award, accordingly i.e. in line 
with what the contractor bid for.  

 
3.3 Bidders must be registered with Construction Industry Development Board (CIDB). There are other 

types of work that need additional registration with other bodies, e.g.: SAHPRA. The contractor 
grading is guided by the nature and scope of work that is required for each of the categories of 
equipment and infrastructure of the Department. Contractors are urged to periodically update their 
CIDB grading as and when this becomes necessary. 

 
3.4 The Department shall allocate new facilities as and when they become available e.g. new clinics, 

hospitals etc. 
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4. OBJECTIVE 
 
4.1 The establishment of a panel of contractors with a proven track record and the necessary expertise 

and specialty to do maintenance and capital works on infrastructure, equipment and buildings, 
sanitation and water resource development at all health facilities in the respective categories of 
equipment and infrastructure on an “as and when required” basis for a period of 36 months. 

 
5. SCOPE OF WORK 

 
5.1 Amongst other things, the panel of contractor’s works shall include but not limited to the following 

maintenances, repairs, replacement and provisioning services: 
 

5.1.1 Breakdown Repairs: means unplanned repairs performed in reaction to the unforeseen 
failure of equipment and infrastructure. 
 

5.1.2 Extensions: means capital works that increases the value of the asset and extend the area 
or add new functionality of the asset. Extensions can take place at any time through the 
lifecycle of the asset. This term shall be used interchangeably with Additions throughout 
this document.  

 
5.1.3 General Repairs: means day-to-day housekeeping maintenance, e.g. repair of pipes, taps, 

toilets, leaking taps, broken windowpanes, gutters and other equipment and infrastructure 
that do not threaten the health services provided by the health facility. It excludes services 
such as painting, tiling, plastering etc. except in case where touch-up work has to be done 
after repairs were undertaken. 

 
5.1.4 Preventative Maintenance: means planned maintenance required to attend to identified 

equipment and infrastructure that is prone to failure, if not attended to. 
 

5.1.5 Refurbishment: means comprehensive actions intended to bring an immovable asset back 
to its original appearance or state or to extend its lifecycle. It may also be required for 
historical preservation. Refurbishment generally takes place towards the end of an asset’s 
lifecycle to extend the lifecycle and gain further income potential from the asset. 

 
5.1.6 Renovation: means comprehensive capital work-actions intended to bring an immovable 

asset back to its original appearance. Renovation works do not necessarily extend 
functionality or the life of the asset but are necessary for the planned life to be achieved. 

 
5.1.7 Replacement: is a maintenance activity that means the replacement of a defective unit (a 

moveable or an immovable asset) that is beyond repair or refurbishment and cannot 
anymore fully perform the function it was designed and installed for. The replacement unit 
is of same capacity as the original unit and does not increase or change the output required 
of the installation. The replaced asset needs to be properly disposed of by following the 
Department’s asset management procedures. 

 
5.1.8 Scheduled Maintenance: means planned periodic maintenance of equipment taking place 

at predefined intervals to ensure continual satisfactory operation of it and includes required 
statutory inspections and services. This term shall be used interchangeably with 
Maintenance Services throughout this document. 

 
5.1.9 Capital Works: means the implementation of activities that are new, extensions, additions 

and/or upgrades of a capital nature to make changes to the configuration of an asset and 
thereby changing the functionality of the asset.  
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6. BID STRUCTURE & WORK CATEGORIES 
 

6.1 Bid Structure 
 

6.1.1 The Department has grouped health facilitates into Clusters per category of works to 
facilitate distribution and allocation of facilities and/or clusters to contractors. Allocation of 
facilities and/or clusters to contractors will be based on price and specific goals. 

 
6.1.2 Facility Clusters are as defined in Table 1. A comprehensive list of facilities in each cluster, 

detailing all health facilities within the listed hospitals’ geographical service areas, is 
included as Annexure A.  The Department reserves the right to add or remove facilities in 
a cluster as and when required. 

 
6.1.3 The bidders should be registered per the CIDB categories as stated in the various 

equipment and infrastructure categories defined in this document. There are other types of 
work that need additional registration with other bodies, e.g.: SAHPRA, over and above 
CIDB registration. 

 
6.1.4 The bidder must select which category or categories of work listed it is bidding for and 

indicate the applicable expertise and a proven track record per applicable category. 
 

Table 1: Health Facility Clusters 

Cluster 
Number 

Facilities included in the Cluster 

1 Pietersburg Hospital:  
including health facilities in the tertiary hospital’s geographical service area (i.e. PHCs, FPS facilities, EMS, 
facilities; Malaria facilities and camps, Nursing Colleges and schools, Residential and Office buildings) 

2 Mankweng Hospital:  
including health facilities in the tertiary hospital’s geographical service area (i.e. PHCs, FPS facilities, EMS, 
facilities; Malaria facilities and camps, Nursing Colleges and schools, Residential and Office buildings) 

3 WF Knobel & Helene Franz Hospitals:  
including health facilities in the district hospitals’ geographical service areas (i.e. PHCs, FPS facilities, 
EMS, facilities; Malaria facilities and camps, Nursing Colleges and schools, Residential and Office 
buildings) 

4 Lebowakgomo, Zebediela & Thabamoopo Hospitals:  
including health facilities in the district and psychiatric hospitals’ geographical service areas (i.e. PHCs, 
FPS facilities, EMS, facilities; Malaria facilities and camps, Nursing Colleges and schools, Residential and 
Office buildings) 

5 Botlokwa & Seshego Hospitals:  
including health facilities in the district hospitals’ geographical service areas (i.e. PHCs, FPS facilities, 
EMS, facilities; Malaria facilities and camps, Nursing Colleges and schools, Residential and Office 
buildings) 

6 Philadelphia, Groblersdal & Matlala Hospitals:  
including health facilities in the regional and district hospitals’ geographical service areas (i.e. PHCs, FPS 
facilities, EMS, facilities; Malaria facilities and camps, Nursing Colleges and schools, Residential and 
Office buildings) 

7 St Ritas & Jane Furse Hospitals:  
including health facilities in the regional and district hospitals’ geographical service areas (i.e. PHCs, FPS 
facilities, EMS, facilities; Malaria facilities and camps, Nursing Colleges and schools, Residential and 
Office buildings) 

8 Dilokong & Mecklenburg Hospitals:  
including health facilities in the district hospitals’ geographical service areas (i.e. PHCs, FPS facilities, 
EMS, facilities; Malaria facilities and camps, Nursing Colleges and schools, Residential and Office 
buildings) 
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Cluster 
Number 

Facilities included in the Cluster 

9 Maphutha Malatjie Hospital Complex:  
including health facilities in the district hospital’s geographical service areas (i.e. PHCs, FPS facilities, 
EMS, facilities; Malaria facilities and camps, Nursing Colleges and schools, Residential and Office 
buildings) 

10 Nkhensani & Evuxakeni Hospitals:  
including health facilities in the district and psychiatric hospitals’ geographical service areas (i.e. PHCs, 
FPS facilities, EMS, facilities; Malaria facilities and camps, Nursing Colleges and schools, Residential and 
Office buildings) 

11 Letaba & Kgapane Hospitals:  
including health facilities in the regional and district hospitals’ geographical service areas (i.e. PHCs, FPS 
facilities, EMS, facilities; Malaria facilities and camps, Nursing Colleges and schools, Residential and 
Office buildings) 

12 Dr CN Phatudi, Van Velden & Sekororo Hospitals:  
including health facilities in the district hospitals’ geographical service areas (i.e. PHCs, FPS facilities, 
EMS, facilities; Malaria facilities and camps, Nursing Colleges and schools, Residential and Office 
buildings) 

13 Elim & Louis Trichardt Hospitals:  
including health facilities in the district hospitals’ geographical service areas (i.e. PHCs, FPS facilities, 
EMS, facilities; Malaria facilities and camps, Nursing Colleges and schools, Residential and Office 
buildings) 

14 Siloam & Messina Hospitals: 
including health facilities in the district hospitals’ geographical service areas (i.e. PHCs, FPS facilities, 
EMS, facilities; Malaria facilities and camps, Nursing Colleges and schools, Residential and Office 
buildings) 

15 Tshilidzini & Malamulele Hospitals:  
including health facilities in the regional and district hospitals’ geographical service areas (i.e. PHCs, FPS 
facilities, EMS, facilities; Malaria facilities and camps, Nursing Colleges and schools, Residential and 
Office buildings) 

16 Hayani & Donald Fraser Hospitals:  
including health facilities in the district and psychiatric hospitals’ geographical service areas (i.e. PHCs, 
FPS facilities, EMS, facilities; Malaria facilities and camps, Nursing Colleges and schools, Residential and 
Office buildings) 

17 Mokopane & Voortrekker Hospitals:  
including health facilities in the regional and district hospitals’ geographical service areas (i.e. PHCs, FPS 
facilities, EMS, facilities; Malaria facilities and camps, Nursing Colleges and schools, Residential and 
Office buildings) 

18 FH Odendaal, MDR & Warmbaths Hospitals 
including health facilities in the district and specialised hospitals’ geographical service areas (i.e. PHCs, 
FPS facilities, EMS, facilities; Malaria facilities and camps, Nursing Colleges and schools, Residential and 
Office buildings) 

19 Ellisras & Thabazimbi Hospitals:  
including health facilities in the district hospitals’ geographical service areas (i.e. PHCs, FPS facilities, 
EMS, facilities; Malaria facilities and camps, Nursing Colleges and schools, Residential and Office 
buildings) 

20 George Masebe & Witpoort Hospitals:  
including health facilities in the district hospitals’ geographical service areas (i.e. PHCs, FPS facilities, 
EMS, facilities; Malaria facilities and camps, Nursing Colleges and schools, Residential and Office 
buildings) 
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6.2 Work Categories 
 

6.2.1 Work Categories are as per Table 2 below. 
 

6.2.2 The bidder must select which category or categories of work listed it is bidding for and 
indicate the applicable expertise and a proven track record per applicable category. 

 
Table 2: Work Categories 

Work Category Work Categories for Maintenance & Capital Works 
1. Electrical Maintenance and capital works, in relation to on-site electrical distribution, distribution 

boards, switchgear, small power, alternative power generation equipment and accessories, 
uninterruptable power supply systems and accessories, lighting, electrical reticulation and 
equipment/accessories. 

2. Standby 
Generators 

Maintenance and capital works, in relation to standby generator plants and associated 
Automatic Mains Failure (AMF) panels, change-over distribution boards, contactors and 
alternators. This includes fixed and mobile generator sets (engines and alternators), control 
equipment and fuel storage.  

3. Steam Maintenance and capital works, in relation to boilers and control equipment, feed water 
systems, steam, condensate lines, dedicated water softeners and pertinent equipment. 

4. Autoclaves Maintenance and capital works, in relation to built-in autoclaves, their steam generators, 
dedicated water softeners and control systems. 

5. Water & 
Sanitation 

Maintenance and capital works, in relation to water supply (own source or communal) 
wastewater, sanitation installations including dry sanitation systems, bulk water storage, 
purification systems (softeners, filters, etc.), geohydrologist services, bulk fire water supply 
and carting of water. 

6. HVAC 
(Heating, 
Ventilation 
and Air 
Conditioning) 

Maintenance and capital works, in relation to heat pumps, air conditioners, package plants, 
air handling units, cooling towers, ventilation equipment, ducting, cold and freezer rooms, 
dedicated water softeners, mortuary cabinets, all relevant switchboards and control 
systems etc. 

7. General 
Building 
Works 

Maintenance, capital works and related enabling activities, in relation to all immoveable 
structures. 

8. Fire 
Protection 

Maintenance and capital works, in relation to fire detection and protection devices including 
fire hose reels (equipment & boxes; water supply by others), fire extinguishers (equipment 
& boxes), sand buckets and supports, gas suppression systems, smoke/fire detector 
systems, sprinkler systems (only internal pipework and sprinklers (water supply by others), 
etc. 

9. Kitchen 
Equipment 

Maintenance and capital works, in relation to kitchen equipment including the following 
electrical/gas/steam equipment: tilting frying pans, convection ovens, cooking pots, 
industrial stoves, beverage equipment, dishwashers, food conveyors, food warming & 
display as well as kitchen canopy and extractor fans, etc. 

10. Laundry 
Equipment 

Maintenance and capital works, in relation to electric/gas/steam laundry equipment and 
compressors including laundry scales, sorting bins, washing machines, washer-extractors, 
extractors, tunnel washers, tumble driers, roller ironer, iron press, folding machine, shelving 
etc. 

11. Medical Gas 
Installations 

Maintenance and capital works, in relation to medical air compressors, air driers & filters, 
vacuum pumps, gas reservoirs, gas bank complete, switchboard & control system, ward 
bedhead units complete, gas outlets, piping, reticulation, fittings, valves and boxes, water 
separators, pendants, scavenging units, ward warning panels, dental chair compressors, 
etc. 

12. Fencing Maintenance and capital works in relation to precast walls, wire fencing, clear view fencing, 
palisade steel fencing with posts and stays at intervals and brick and mortar walls. 
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7. USE OF LOCAL LABOUR 
 
7.1 Where instructed work is to take place for more than one continuous week, the contractor shall 

consider using local labour as temporary employees to assist with non-specialist work. 
 

7.2 Such labour shall work under supervision of qualified staff of the contractor. The contractor shall be 
responsible for the reimbursement of such labour at the prescribed labour rates. 

 
8. OCCUPATIONAL HEALTH & SAFETY SPECIFICATION 

 
8.1 The Occupational Health and Safety Act, Act 85 of 1993 (referred to as "the Act" below), and all 

regulations promulgated thereunder must be adhered to by the Contractor, with specific reference to 
the safety of all employees and the public, irrespective of whether such employees are employed by 
the Contractor or by his subcontractors (including local subcontractors).  The Contractor, in entering 
into this Contract, hereby agrees with the Employer in terms of Section 37(2) of the Act, that the 
Contractor as an employer in his/her capacity as Contractor for the execution of the Works, shall 
have certain obligations and that the following arrangement shall at all times for the duration of the 
Contract apply between the Contractor and the Employer to ensure compliance by the Contractor 
with the provisions of the Act, namely: - 
 
The Contractor undertakes to acquaint the Contractor’s appropriate officials and the employees of 
the Contractor with all relevant provisions of the Act, and the regulations promulgated in terms of the 
Act; 
 
The Contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms of 
the Act and regulations will be fully complied with;  
 
The Contractor hereby accepts sole liability for such due compliance with the relevant duties, 
obligations and prohibitions imposed by the Act and regulations, and expressly absolves the 
Employer and the Engineer from being obliged to comply with any of the aforesaid duties, obligations 
and prohibitions in respect of the Works;  
 
The Contractor shall be obliged to report forthwith to the Employer and the Engineer any investigation, 
complaint, or criminal charge which may arise as a consequence of the provisions of the Act and 
regulations pursuant to work performed on behalf of the Employer, and shall, on written demand, 
provide full details in writing of such investigation, complaint or criminal charge. 

 
9. APPOINTMENT TO THE PANEL 

 
9.1 The Department reserves the right to appoint one or more service providers per category of works, 

per Cluster or not to appoint a Panel of Contractors in this invitation to bid.  
 

9.2 Appointment letters will be given to the awarded bidders who qualified per category of works, per 
Cluster, under the panel of contractors. 

 
10. OPERATION OF THE PANEL 

 
10.1 The appointed contractors on the panel will be issued with purchase orders and/or work instructions 

on an as and when required basis. 
 

10.2 A letter of instruction may be issued to a Contractor to commence with the works whilst a purchase 
order is being generated. The instruction letter can only be issued where the appropriately delegated 
authority has approved a memorandum for the works and/or instruction to do so. 
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10.3 The contractors on the panel will be used on an as and when required basis in their assigned cluster 
or set of clusters per category/categories of works.  

 
10.4 The use of the panel at district or facility level will be the responsibility of the respective facility’s 

supply chain management unit. Use of the panel at provincial level will be the responsibility of the 
provincial office’s supply chain management unit. 

 
10.5 Travel to the facility wherein work is to be executed will be reimbursed to the contractor for travel 

from the hospital whose geographical service area the facility falls within.  
 

10.6 Where multiple facilities are served by the contractor within one working day, travel will be reimbursed 
for the most efficient route between the various facilities. Where practical, it is thus incumbent for the 
contractor to plan and determine the most cost-effective route beforehand. 

 
10.7 Contractors will be called to quote for work within their category and grading as and when required. 
 
10.8 Where practicable, the contractors will be required to deliver and maintain public infrastructure using 

labour-intensive methods. 
 

11. ASSIGNING WORK, EXECUTION AND INVOICING 
 
11.1 All work will be issued to appointed contractors as and when the need arises. 
 
11.2 Work will be issued to contractors for maintenance and capitals works. 

 
11.3 Contractors will be required – from time to time – to work overtime (afterhours, over weekends and 

on public holidays) to attend to emergency breakdowns and must be geared and prepared to do this 
on a call basis. 

 
11.4 The procedures outlined below may be adjusted from time to time to ensure compliance with 

Departmental policies and procedures. 
 

11.4.1 Planned Maintenance and Capital Works 
 
(i) The Department identifies the scope of work and requests the contractor for quotes to do the work. 
 
(ii) Once the quote has been assessed and adjusted in consultation with the contractor (if required), a 

purchase order (PO) will be issued to the contractor. Whilst a PO is being processed, the Department 
may issue a letter of instruction. The contractor will be required to indicate acceptance or non-
acceptance of the instruction. 

 
(iii) The contractor will be required to perform the work to standard and within the stipulated time frames. 
 
(iv) The Department will perform on-site inspections on a regular basis to evaluate that the scope of work 

has been performed and for quality control purposes. 
 
(v) Depending on the duration of the task, the PO might allow that more than one payment be made 

against the PO. The contractor may submit invoices for interim payments (based on actual work 
performed) until the purchase order value has been exhausted. 

 
(vi) The Department assesses and approves invoices for payment based on work performed and 

requirements stipulated for the works. 
(vii) If it so happens that – due to unforeseen circumstances - the works could not be completed within the 

scope and/or value of the purchase order, a revised quote and second purchase order will be 
considered and issued by the Department provided that all authorization processes are followed. 
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11.4.2 Breakdown Repairs 
 
(i) For some categories of equipment and based on historical data, the Department estimates the scope 

and value of breakdown repairs anticipated over a projected time period and a budget is set aside. 
 
(ii) The Department may issue a letter of instruction whilst a PO is being processed. The contractor will 

be required to indicate acceptance or non-acceptance of the instruction. 
 

12. RATES TABLES 
 

12.1 Contractors shall use approved rates tables to prepare quotations for infrastructure maintenance and 
capital works. 
 

12.2 The Department will develop the rates tables during the evaluation process for this bid as described 
in paragraph 18.  

 
12.3  The rates tables will be subject to escalation using the Hayllet Formula: 
 

𝑉 "
𝐼𝐸
𝐼𝑂
− 1( × 0.85 

 
Where: IE is the effective index 

IO is the original/base index (at date of submission of priced rates tables) 
V is the value of works done. 

 
Rates tables will be subject to escalation using Bureau of Economic Research (BER) indices for 
Building costs, on an annual basis. 

 
13. SERVICE REQUIREMENT OVERVIEW 

 
13.1 Governance: 
 
13.1.1 The service provider accepts to comply with all Limpopo Department of Health’s governance 

requirements as well as participate in governance activities and bodies as required, and the cost 
thereof is inclusive in the quoted price. 

 
13.1.2 The service provider accepts to participate in all audits and investigations, including data audits, and 

resolve any finding(s) related to the Contractor’s scope of work as contracted, and the cost thereof is 
inclusive in the quoted price. 

 
13.2 Compliance: 
 
13.2.1 Should the service provider disregard or breach contractual obligations, it may result in the termination 

of the contract. 
 
13.3 Quality Assurance: 
 
13.3.1 The service provider accepts that any deliverables produced in terms of the contract must be subjected 

to quality assurance and control as well as acceptance sign off by the Department. 
13.4 Delivery address: 
 
13.4.1 The goods or services must be supplied or provided at the location as stipulated in the works 

instruction/letter of instruction. 
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14. KEY ASPECTS OF THE BID PROPOSAL AND GENERAL CONDITIONS OF THE CONTRACT 
INSTRUCTIONS 
Bidders must take note of the following fundamental aspects before submission of their bid proposals: 
 
14.1 Successful bidders must be bound by a form of contract related to the delivery and maintenance of 

infrastructure. To that end, for infrastructure maintenance and capital projects, the successful bidders 
will be bound by Joint Building Contracts Committee (JBCC) suites of contracts/agreements and the 
Special Conditions of Contract (SCC) which will form part of the signed contract with the successful 
bidder. However, the Department reserves the right to include or waive any condition/clause in the 
signed contract per infrastructure maintenance and/or capital project. 
 

14.2 The Contract is made up of: 
 
14.2.1 The signed bid document, which is inclusive of the SCC and Technical Specification.  
 
14.2.2 The acceptance letter: the accredited bidder is to accept or decline in writing within 7 days of 

receipt of the bid offer/award letter. 
 
14.2.3 The Service Level Agreement (SLA) which is regarded as a performance agreement by the 

Department shall be negotiated with the end-user and signed off within 30 days after submission 
of the bid offer acceptance letter.  

 
14.2.4 Supplementary contractual obligations, which may be included in the Technical Specifications for 

individual Works Instructions, will be in line with the provisions of the South African Institution of 
Civil Engineering General Conditions of Contract for Construction Works (SAICE GCC), New 
Engineering Contract (NEC) or other necessary and legislative frameworks. This will be 
communicated as and when the need arises. 

 
14.3 The Department reserves the right to: 
 
14.3.1 Negotiate the conditions, or 
 
14.3.2 Automatically disqualify a bidder for not accepting these conditions. 
 
14.4 If the bidder qualifies their proposal with own conditions and does not specifically withdraw such 

own conditions when requested upon to do so; the Department may disqualify the bidder. 
 
14.5 Bidders must take note of the following fundamental aspects before submission of their bid 

proposals: 
 
14.5.1 Bidders must submit their bids on or before the stipulated closing date and time. Late bids will not 

be accepted. 
 
14.5.2 To evaluate and adjudicate the bid effectively, it is imperative that bidders submit responsive bids.  
 
14.5.3 Each bidder must attach all applicable documents in support of their bid in accordance with the 

requirements set out in this bid as well as any other relevant materials and/or attachments. 
 
14.5.4 The department reserves the right to verify any information supplied by the bidder and should the 

information be found to be false or incorrect, the department shall disqualify the bid and may further 
exercise any of the remedies available to it. 

 
14.5.5 Each bid, once submitted, constitutes a binding and irrevocable offer to provide the services on 

the terms set out in the bid, which offer cannot be amended after its date of submission except for 
arithmetic errors. 
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15. SPECIAL CONTRACT CONDITIONS 
 
15.1 The Special Conditions of Contract (SCC) in Table 3 are relevant to this bid and may wholly or partly 

supplement the applicable form of contract for the delivery and maintenance of individual 
infrastructure projects: 

 
Table 3: Special Conditions of Contract 

SPECIAL CONTRACT CONDITIONS (SCC) 
Ref. 
No. 

Details 

A. Client 
Limpopo Department of Health 

B. Client’s address for communication 
The Head of the Department, Limpopo Department of Health  
Address (physical):      18 College Street, Polokwane, 0699 
Address (postal):          Private bag X9302, Polokwane, 0700 

C. Contractor/Successful Bidder 
Details to be completed upon award and acceptance of the contract 
Contractor Name: __________________________________________________ 
Physical Address: __________________________________________________  
Postal Address: __________________________________________________  
Office Phone No.: __________________________________________________  
Office Email Address: _______________________________________________ 
 

D. Contractor’s Contracts Manager for this Contract 
Details to be completed upon award and acceptance of the contract 

 
Name: ___________________________________________________  

Title, first name, surname 
 

Physical Address: ____________________________________________  
 For this Contract 
 

Cellphone No(s).: ____________________________________________   
 

Email Address(es): __________________________________________    
 

E. Contract Commencement Date 
- The date on which the contract was awarded. 
- All stipulations of the contract shall come into effect on this date. 

F. Obligations prior to Commencement of Capital Works 
The following documentation may be required as part and parcel of each priced quotation or bills of 
quantities are: 

- Health and Safety Plan  
- Confirmation that Public Liability Insurance has been arranged 
- Proof of a Coupon Policy for Special Risks issued by SASRIA 
- Letter of the contractor’s acceptance of the award 

G. Commencement of Issuing of Works to the Accredited Bidders 
- Upon signing of acceptance letter within 7 working days of the bid offer, unless stated 

otherwise for specific project(s). 
- After the 7 working days set aside for the acceptance of the bid offer, all Contractors to 

immediately attend to end user requests. 
H. Contract Period 

The contract period is 36 months starting on the Contract Commencement Date. 
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SPECIAL CONTRACT CONDITIONS (SCC) 
Ref. 
No. 

Details 

I(a). Purchase Order 
As defined in the Definitions in the Bid Document. 

I(b). Works Instruction 
As defined in the Definitions in the Bid Document. 

J. Letter of Instruction 
As defined in the Definitions in the Bid Document. 

K. Works 
As defined in the Definitions in the Bid Document. 

L. Completion Dates for Purchase Orders and Works Instructions 
- Within the Contract Period, the completion dates for various Purchase Orders and Works 

Instructions issued to the Contractor on an as and when required basis, will be confirmed in 
each such Purchase Order and Works Instruction. 

- Purchase Orders and Works Instructions can be issued up to the Contract Expiry Date. All 
contract conditions will remain in effect until the last of such work has been completed. 

M. Defects Liability Period 
- Breakdown and Planned Maintenance: 180 days from date of last signed job card. 
- New installations: 12 months from date stated on the commissioning certificate 
- Replacement of full units (e.g. RO plant; generator etc.): 12 Months from date of 

commissioning certificate 
- In accordance with JBCC, SAICE GCC or NEC provisions as may be applicable. 

N. Pricing Strategy 
The Pricing Strategy is a Rates and Quotations contract. 

O. Security 
No performance security is required for routine and/or breakdown maintenance works. For all other 
works, performance security shall be in accordance with JBCC, SAICE GCC or NEC provisions as 
may be applicable and stipulated per project/task/works. 

P. Insurances 
For all works, insurance provisions shall be in accordance with JBCC, SAICE GCC or NEC provisions 
as may be applicable and stipulated per project/task/works. 

Q. Access not exclusive 
The access and possession of Site shall not be exclusive to the Contractor, but as set out in the Site 
Information or during site handover. 
There are works that would require the Contractor to have access to the area or item being worked on. 
In such instances access shall not be exclusive to the Contractor. 
There are other instances wherein the Contractor would be required to access and take possession of 
the site, which would then give the Contractor exclusive rights to the site wherein the Contractor would 
have ownership of the site whilst construction works is in process. In all instances the Department must 
endeavor not interfere with the site of the Contractor, and access to the site for people other than the 
Contractor would be in a controlled/planned manner. 
 

R. Non-working times 
For planned maintenance/capital works, non-working days are Saturdays, Sundays and public 
holidays, unless specified otherwise for a specific task/project. 

S. Extensions of time for abnormal rainfall 
Extension of time is not a given. There must be a prompt notice upon realization of an occurrence or 
an item that may impact on the project duration and an application for the extension must be promptly 
applied for. Extension of time should be applied for with motivation with all applicable attachments and 
approved prior to being affected. 
Where applicable or so defined, extension of time provisions shall be in accordance with JBCC, SAICE 
GCC or NEC provisions as may be applicable. 
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SPECIAL CONTRACT CONDITIONS (SCC) 
Ref. 
No. 

Details 

T. Application of Contract Price Adjustment Factor 
Contract Price Adjustment (CPA) will be applicable and will be applied on an annual basis as defined 
in the Bid Document. 

U. Payments 
Payments will be affected within 30 days provided an appropriately compiled and approved invoice 
has been presented by the Contractor. A purchase order can be planned to allow for more than one 
partial/interim payment to allow for contactors to receive compensation for work as it is completed in 
stages. All other payment arrangements will be handled as per applicable legislation and/or contracts. 
Additional documents required will be outlined to the Contractor for each Works Instruction. As a 
minimum, documents required to be attached to each invoice include signed job card and applicable 
compliance, commissioning and/or test certificates. 

V. Penalty for delay 
The penalty for failing to complete the Works within the time frame stated in the Purchase Order or the 
Works Instruction is, per calendar day (based on the net value of the Purchase Order or Works 
Instruction): 
a. For Purchase Order/Works Instructions values up to R50 000: 1,00% of the net value. 
b. For Purchase Order/Works Instructions greater than R50 000 up to R200 000: 0,50% of the net 

value. 
c. For Purchase Order/Works Instructions values greater than R200 000 up to R750 000: 0,20% of 

the net value. 
d. For Purchase Order/Works Instructions values above R750 000: 0,05% of the net value. 
 
For works where built-environment contracts apply, the penalty for failing to complete the Works within the 
time frame shall be in accordance with JBCC, SAICE GCC or NEC provisions as may be applicable. 

W. Latent defects liability 
For maintenance works, the latent defects periods for: 

- Building works (New installations and replacements): 10 years  
- Mechanical and electrical equipment (New installations, replacements, reconditioned or 

refurbished): 5 years. 
 
For capital works, performance guarantees, and retention shall be in accordance with JBCC, SAICE 
GCC or NEC provisions as may be applicable. Other provisions as may be applicable, will be specified 
for specific capital works projects. 

X. Contractors allocated to clusters 
Where a contractor fails to respond or deliver work within allocated time and/or within specified quality 
OR where a contractor fails to meet other requirements (e.g. CIDB grading requirements), an 
alternative contractor may be sourced from other cluster contractors to execute/complete the works. 
 

Y. Subcontracting 
(i) To promote an inclusive economy and capacity building for local contractors, for all 

capital work projects the appointed contractor shall subcontract a portion of the works to 
CIDB registered local subcontractor(s) with CIDB grading 1 to 5.  

(ii) The Department will provide a list of accredited subcontractors per category of works per 
cluster to the appointed contractors from which to select subcontractor(s) for a specific 
capital works project (where possibble).  

(iii) The appointed contractor is required to subcontract work in accordance with CIDB 
grading to the selected accredited subcontractor(s) for capital works projects (where 
possible).  

(iv) Subcontracted companies must be sourced from the district and locality where the project 
is undertaken (where possible).   

(v) Management of the subcontracting process shall be detailed in the SLA. 
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SPECIAL CONTRACT CONDITIONS (SCC) 
Ref. 
No. 

Details 

(vi) The subcontracting agreement(s) shall indicate the scope, proportion of subcontracted 
work in relation to the total works, as well as invoicing and payment arrangements 
between the appointed contractor and subcontractor(s). 

 
DECLARATION OF COMPLIANCE WITH SUBCONTRACTING CONDITIONS 

The bidder declares to accept all the Conditions as 
outlined in the subcontracting clause as specified 
above by indicating with an “X” in the “ACCEPT ALL” 
column. 

ACCEPT ALL DO NOT ACCEPT ALL 
  

NOTE: FAILURE TO ACCEPT ALL SUBCONTRACTING REQUIREMENTS SPECIFIED ABOVE WILL 
RESULT IN DISQUALIFICATION OF YOUR BID. 
 
Signature…………………………………….Name (in print)……………………..……………………………….. 
 
Date……………………………………………….. 

 

 
16. BID AWARD AND CONTRACT CONDITIONS 

 
16.1 The shortlisted bidders shall be subjected to Supply Chain Management screening processes and 

only successful bidders who are cleared during screening shall be considered for appointment.  
 

16.2 Bidders must submit their bid in line with the bid specification. Failure to comply shall invalidate the 
bid.  

 
16.3  The department is not obliged to accept or consider any bid in full or in part or any responses or 

submissions in relation thereto and may reject any bid. 
 

16.4  The award of the tender may be subjected to price negotiation with the preferred bidders. 
 
16.5  The contract period will be in terms of the service level agreement. 

 
16.6   Bidders shall be notified about the decision of the Department by means of publication in the 

Provincial Tender Bulletin and other means.  
 
16.7  An award letter shall be issued to qualifying service providers indicating that they are accredited as 

a panel for the Department’s Infrastructure Maintenance and Capital Works. 
 
16.8  During the contact term the Department may either add or close down the facility according to its 

need. 
 

16.9 Bidders to take note that the department shall complete the process of evaluation and award in a 
period of 365 days, therefore their prices should consider inflationary fluctuations. 
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17. DECLARATION OF COMPLIANCE TO SCC 
 

The bidder declares to accept all the Conditions as outlined in the 
SPECIAL CONDITIONS OF CONTRACT as specified above by 
indicating with an “X” in the “ACCEPT ALL” column. 

 

ACCEPT ALL DO NOT ACCEPT ALL 

  

NOTE: FAILURE TO ACCEPT ALL THE SCC AS SPECIFIED IN THE ABOVE SHALL RESULT IN 
DISQUALIFICATION OF YOUR BID. 

 
Signature…………………………Name (in print) ……………………..…………… 

 
Date…………………………………………. 

 
 

18. EVALUATION CRITERIA 
 
The following evaluation criteria will be used (The Department evaluation committee will evaluate the bid 
as follows): 
 
18.1 Phase 1: Evaluation on  Administrative Requirements 

 
18.2 Phase 2: Evaluation on Functionality/(Technical), per category of works. 
 
18.3 Phase 3: Appoint panel of contractors (An award letter shall be issued to qualifying service providers 

indicating that they are accredited as a panel for the Department’s Infrastructure Maintenance and 
Capital Works). 
 

18.4 Phase 4: Request for priced rates tables from accredited contractors.  
 

18.5 Phase 5: Price negotiations (if needs be prospective contractors will be requested to provide their 
best and final offers after negotiations). 

 
18.6 Phase 6: Sign off on the priced rates tables. Priced rates tables will be used during the operation of 

the panel for providing quotations for infrastructure maintenance and capital works. 
 

 
19. PHASE 1: ADMINSTRATIVE BIDDING REQUIREMENTS 

 
19.1 Bidders shall take note of the following guidelines: 

 
19.1.1 The bidder shall complete Table 4 below, responding with “Comply”, “Not Comply” or “Not 

Applicable” in the apportioned spaces.  
 

19.1.2 The “Not Applicable” answer shall only be considered where the response field has the wording 
“If Applicable”. 

 
19.1.3 Should the bidder fail to submit any of the applicable administrative documents, the bidder’s 

submission will be considered non-compliant and thereby disqualified. 
 
 
 
 



Page 37 of 81 
 

 

Table 4: Administrative Bidding Requirements 

ITEM NO. 19.2 ADMINISTRATIVE BIDDING REQUIREMENTS BIDDER’S RESPONSE 
(Comply/ Not Comply / 

Not Applicable) 
19.2.1  Submission of the following Standard Bidding Documents (Fully 

Completed and signed): 
 

19.2.2  SBD 1 - Invitation to Bid  
19.2.3  SBD 3.1: Firm Prices  
19.2.4  SBD 3.3 Professional services  
19.2.5  
 

SBD 4: Bidders disclosure 
NB: All companies that are under the name of the director/s or 
shareholder or member or trustees which are registered on CSD 
must be declared, irrespective of whether they (companies) are 
used for bidding or not. Including Joint 
Venture/Consortium/Partnership. 

 

19.2.6  Attachment of Central Supplier Database Registration Report (CSD). 
NB Bidders may attach a  CSD REGISTRATION REPORT or MAAA 
Number. 

 

19.2.7  In case of Consortium or Joint Venture or Partnership (IF 
APPLICABLE) the following are required: 

 

19.2.7.1  Signed agreement between involved parties indicating the lead 
member (In case of Consortium or Joint Venture or partnerships) or 
signed subcontractor agreement. 

 

19.2.7.2   Every member of the Consortium or Joint Venture or partnership or must 
be registered on the Central Supplier Database and must submit 
consolidated CSD REGISTRATION REPORT or MAAA number 

 

19.2.7.3  Letter of appointment by consortium/joint venture parties for a 
representative to sign the bid documents; 

 

19.2.8  Bidders must submit proof of subcontracting arrangement between 
the main tenderer and the subcontractor. Proof of subcontracting 
arrangement must include a subcontracting agreement between 
main bidder and the subcontractor. 

 

19.2.9  Bidders must submit proof of registration with the workman’s 
compensation commissioner, or a licensed compensation insurer. 

 

19.2.10  Bidders must submit relevant and valid CIDB grading certificate. 
 

 

19.2.11  Bidders must provide a list of vehicles, plant and equipment. For all 
listed items, proof of ownership or lease agreements must be 
provided. 

 

19.2.12  Bidder must list the select the Maintenance & Infrastructure Category 
or Categories the bidder is bidding for as per Table 5 of the bid 
document. 

 

19.2.13  Bidder must list a schedule of similar work undertaken by bidder as 
per Table 6 of the bid document. 

 

19.2.14  Bid declarations: The following declarations must be completed and 
signed (failure to accept conditions will disqualify the bid) 

ü General Conditions of the Contract (GCC) 
ü Special Conditions of Contract (SCC) 

 

 
 
 
 

 
NB: Failure to attach or complete and/or sign any of the designated arrears of the documents mentioned above 
may render the bid unacceptable.
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20. SERVICES/CATEGORIES THE BIDDER IS BIDDING FOR 
 

20.1 The Bidder must mark with an X on the appropriate box(es) here-below (Table 5) and indicate its current 
CIDB grading against the infrastructure and maintenance category for which it is bidding for.  
 

Table 5: Bidders CIDB and Category Selection 

Equipment & Infrastructure Maintenance, 
refurbishment, upgrades and capital works 

Category 

Required 
CIDB 

Grading 

Bidder to select 
the Category(s) it 

is bidding for 

The Bidder’s CIDB 
Grading for the 

selected Category(s) 

1. Electrical 
 

6-9EB/EP   

2. Standby Generators 
 

6-9EB/EP   

3. Steam 
 

6-9ME   

4. Autoclaves 
 

6-9ME   

5. Water and Sanitation 
 

6-9CE/SO   

6. HVAC 
 

6-9ME   

7. General Building Works 
 

6-9GB   

8. Kitchen Equipment 
 

6-9ME   

9. Laundry Equipment 
 

6-9ME   

10. Medical Gas Installations 
 

6-9ME   

11. Fire Protection 
 

6-9SF   

12. Fencing 
 

6-9SQ   

 
 
The Bidder hereby declares that it has the relevant CIDB grading required to perform the work. 
 
 
________________________________  _____________________  _______________ 
Name: Bidder Representative   Signature   Date 
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21. SCHEDULE OF SIMILAR WORK UNDERTAKEN BY BIDDER 
 

21.1 The Bidder shall list all work of a similar nature to that described in the Bidding document and which it 
has carried-out over the past 15 years and/or which is currently being carried out by the bidder. 
 

21.2 If the Bidder is bidding for more than one Equipment & Infrastructure category, the bidder must list work 
done appropriate to all the categories it is bidding for. 
 
NOTE: IF NO SIMILAR WORK HAS BEEN CARRIED OUT, THE SCHEDULE IS TO BE MARKED "NIL" 
 

21.3 Where the provided space in Table 6 is not sufficient, bidders may attach additional tables. Such additional 
information must be clearly marked and referenced. The additional table must be attached to the bidder’s 
submission and must indicate which category of works the table(s) pertain(s) to. 
 

Table 6: Schedule of similar work undertaken by bidder 

Description and Locality 
of Work 

Name, landline number of organization 
PLUS 

Cellphone number & email address of 
contact person at that organization 

Approximate Value 
of Work In SA 

Rand 

Contract Start and End 
Dates 

(Month & year) 

ELECTRICAL 
 

On-site electrical distribution, reticulation and equipment 

1. 
 
 
 

   

2. 
 
 
 

   

3.  
 
 
 

   

4. 
 
 

   

5. 
 
 

   

6. 
 
 

   

7. 
 
 

   

8. 
 
 

   

9. 
 
 

   

10. 
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Description and Locality 
of Work 

Name, landline number of organization 
PLUS 

Cellphone number & email address of 
contact person at that organization 

Approximate Value 
of Work In SA 

Rand 

Contract Start and End 
Dates 

(Month & year) 

STANDBY GENERATORS 
 

Fixed and mobile generator sets (engines and alternators), control equipment and fuel storage 

1. 
 
 
 

   

2. 
 
 
 

   

3. 
 
 
 

   

4. 
 
 
 

   

5. 
 
 
 

   

6. 
 
 
 

   

7. 
 
 
 

   

8. 
 
 
 

   

9. 
 
 
 

   

10. 
 
 
 

   

STEAM Boilers and control equipment, feed water system, steam and condensate lines and pertinent 
equipment. 

1. 
 
 

   

2. 
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Description and Locality 
of Work 

Name, landline number of organization 
PLUS 

Cellphone number & email address of 
contact person at that organization 

Approximate Value 
of Work In SA 

Rand 

Contract Start and End 
Dates 

(Month & year) 

3. 
 
 
 

   

4. 
 
 
 

   

5. 
 
 
 

   

6. 
 
 
 

   

7. 
 
 
 

   

8. 
 
 
 

   

9. 
 
 
 

   

10. 
 
 
 

   

AUTOCLAVES Built-in autoclaves, steam generators, dedicated water softeners and control systems 
1. 
 
 
 

   

2. 
 
 
 

   

3. 
 
 

   

4. 
 
 

   

5. 
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Description and Locality 
of Work 

Name, landline number of organization 
PLUS 

Cellphone number & email address of 
contact person at that organization 

Approximate Value 
of Work In SA 

Rand 

Contract Start and End 
Dates 

(Month & year) 

6. 
 
 

   

7. 
 
 
 

   

8. 
 
 
 

   

9. 
 
 
 

   

10. 
 
 
 

   

WATER & SANITATION Water supply, wastewater and sanitation installations, water storage, stormwater management, 
purification systems and control gear, bulk fire water supply, plumbing; drilling, testing and 
rehabilitation of boreholes; groundwater potential assessments & reports, drilling & testing, 
equipping, water quality testing 

1. 
 
 
 

   

2. 
 
 
 

   

3. 
 
 
 

   

4. 
 
 
 

   

5. 
 
 
 

   

6. 
 
 
 

   

7. 
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Description and Locality 
of Work 

Name, landline number of organization 
PLUS 

Cellphone number & email address of 
contact person at that organization 

Approximate Value 
of Work In SA 

Rand 

Contract Start and End 
Dates 

(Month & year) 

8. 
 
 
 

   

9. 
 
 
 

   

10. 
 
 
 

   

HVAC (Heating, 
Ventilation and Air 
Conditioning) 

Heat pumps, electrical bulk water heaters, air conditioners, package plants and air handling units, 
ventilation equipment, control gear, ducting, cold and freezer rooms, mortuary cabinets 

1. 
 
 
 

   

2. 
 
 
 

   

3. 
 
 
 

   

4. 
 
 
 

   

5. 
 
 
 

   

6. 
 
 
 

   

7. 
 
 
 

   

8. 
 
 
 

   

9. 
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Description and Locality 
of Work 

Name, landline number of organization 
PLUS 

Cellphone number & email address of 
contact person at that organization 

Approximate Value 
of Work In SA 

Rand 

Contract Start and End 
Dates 

(Month & year) 

10. 
 
 
 

   

GENERAL BUILDING 
WORKS 

Brickwork, plasterwork, painting, roofing and trusses, flooring, glazing, ironmongery, carpentry, 
paving, walkways, etc. 

1. 
 
 
 

   

2. 
 
 
 

   

3. 
 
 
 

   

4. 
 
 
 

   

5. 
 
 
 

   

6. 
 
 
 

   

7. 
 
 
 
 

   

8. 
 
 
 
 

   

9. 
 
 
 
 

   

10. 
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Description and Locality 
of Work 

Name, landline number of organization 
PLUS 

Cellphone number & email address of 
contact person at that organization 

Approximate Value 
of Work In SA 

Rand 

Contract Start and End 
Dates 

(Month & year) 

FIRE PROTECTION Fire hose reels, fire extinguishers, gas systems, sprinkler systems 
 

1. 
 
 
 

   

2. 
 
 
 

   

3. 
 
 
 

   

4. 
 
 
 

   

5. 
 
 
 

   

6. 
 
 
 

   

7. 
 
 
 

   

8. 
 
 
 

   

9. 
 
 
 

   

10. 
 
 
 

   

KITCHEN EQUIPMENT Electric kitchen equipment, e.g. tilting frying pans, convection ovens, cooking pots, stoves etc. 
1. 
 
 
 

   

2. 
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Description and Locality 
of Work 

Name, landline number of organization 
PLUS 

Cellphone number & email address of 
contact person at that organization 

Approximate Value 
of Work In SA 

Rand 

Contract Start and End 
Dates 

(Month & year) 

3. 
 
 
 

   

4. 
 
 
 

   

5. 
 
 
 

   

6. 
 
 
 

   

7. 
 
 
 

   

8. 
 
 
 

   

9. 
 
 
 

   

10. 
 
 
 

   

LAUNDRY EQUIPMENT 
 

Electric laundry equipment, e.g. washers, washer extractors, tumble driers, ironing machines etc. 

1. 
 
 
 

   

2. 
 
 
 

   

3. 
 
 
 

   

4. 
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Description and Locality 
of Work 

Name, landline number of organization 
PLUS 

Cellphone number & email address of 
contact person at that organization 

Approximate Value 
of Work In SA 

Rand 

Contract Start and End 
Dates 

(Month & year) 

5. 
 
 
 

   

6. 
 
 
 

   

7. 
 
 
 

   

8. 
 
 
 

   

9. 
 
 
 

   

10. 
 
 
 

   

MEDICAL GAS 
INSTALLATIONS 

Plant rooms and all internal equipment; gas piping, reticulation, bed unit outlets. 

1. 
 
 
 

   

2. 
 
 
 

   

3. 
 
 
 

   

4. 
 
 
 

   

5. 
 
 
 

   

6. 
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Description and Locality 
of Work 

Name, landline number of organization 
PLUS 

Cellphone number & email address of 
contact person at that organization 

Approximate Value 
of Work In SA 

Rand 

Contract Start and End 
Dates 

(Month & year) 

7. 
 
 

   

8. 
 
 

   

9. 
 
 

   

10. 
 
 

   

FENCING Repairs, replacements and erecting of all kinds of fencing i.e. Precast retaining blocks, Solid 
Boundary Wall, Face Brick Finish, Expanded Metal Fences, Palisade Fence, Framed and welded 
gates, ClearVU Security fencing System or EQUAL & APPROVED 

1. 
 
 

   

2. 
 
 

   

3. 
 
 

   

4. 
 
 

   

5. 
 
 

   

6. 
 
 

   

7. 
 
 

   

8. 
 
 

   

9. 
 
 

   

10. 
 
 

   

 
 

 
________________________________  _____________________  _______________ 
Name: Bidder Representative   Signature   Date 



Page 49 of 81 
 

 

22. PHASE 2: FUNCTIONALITY EVALUATION REQUIREMENTS 
 
22.1 The evaluation of the bids on functionality will be conducted by the Bid Evaluation Committee in 

accordance with the functionality criteria and values set out in Table 7 and Table 8 to Table 19 below.  
 
22.2 Bidders will be evaluated on functionality for each category of work (i.e. Generators, Building Works, 

etc.) the bidder has bid for. 
 
22.3 The minimum threshold of 70 points is required for shortlisting for each category of work the bidder 

has bid for. 
 
22.4 The scoring and application values that will be utilized are as defined in Table 7 below.   
 

Table 7: Scoring values and descriptions 

Scoring Values Scoring Description 
0 = Very Poor No submission 
1 =  Poor Will not be able to fulfill the requirement 
2 =  Average Will Partially fulfill the requirement 
3 =  Good Will be able to fulfill the requirement 
4 =  Very Good Will be able to fulfill better in terms of the 

requirements  
5 =  Excellent Will be able fulfil requirement and has 

demonstrated adequate in-house capacity 
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Table 8: Functionality evaluation scoring criteria for Generators 

No. CRITERIA DESCRIPTION WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

22.4.1  Experience of key staff members 
on bidder’s permanent structure, 
with proof of employment contract. 
 
Personnel CVs and 
qualifications/accreditations/ trade 
certificates required as evidence 
of qualification/trade and 
experience. 
 
NB: Take note that the 
department reserves the right to 
contact staff/human resource 
agencies during the evaluation 
process to ascertain the validity 
and correctness of submitted 
personnel information. 

40 
 
 

3 x staff members (foreman/supervisor, electrical technician & 
diesel mechanic) each with more than 7 years’ experience in 
generator maintenance and/or capital works. 

5 40 
Excellent 

3 x staff members (foreman/supervisor, electrical technician & 
diesel mechanic) each with 5 to 7 years’ experience in generator 
maintenance and/or capital works. 

4 32 
Very good 

3 x staff members (foreman/supervisor, electrical technician & 
diesel mechanic) each with 3 to 5 years’ experience in generator 
maintenance and/or capital works. 

3 24 
Good 

3 x staff members (foreman/supervisor, electrical technician & 
diesel mechanic) each with 2 to 3 years’ experience in generator 
maintenance and/or capital works. 

2 16 
Average 

3 x staff members (foreman/supervisor, electrical technician & 
diesel mechanic) each with 1 to 2 years’ experience in generator 
maintenance and/or capital works. 

1 8 
Fair 

No submission, or no relevant experience in generator 
maintenance and/or capital works. 

0 0 
Poor 

22.4.2  Demonstrated company 
experience in generator 
maintenance and capital works 
projects. 

 
NB: Take note that the 
department reserves the right to 
contact referees during the 
evaluation process to ascertain 
the correctness of the stated 
information. 
 
It is thus incumbent upon the 
bidder to ensure that referee 
contact details provided are 
current and active. 

30 Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 5 or more projects in 
generator maintenance and/or capital works. 

5 30 
Excellent 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 4 projects in generator 
maintenance and/or capital works. 

4 24 
Very good 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 3 projects in generator 
maintenance and/or capital works. 

3 18 
Good 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 2 projects in generator 
maintenance and/or capital works. 

2 12 
Average 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of one project in generator 
maintenance and/or capital works. 

1 6 
Fair 

No evidence of generator maintenance and capital works 
experience and no traceable reference provided. 

0 0 
Poor 

22.4.3  Financial Capacity 
 
NB: Take note that the 
department reserves the right to 
verify financial standing 
information provided. 

20 Financial Capacity of the bidder to a minimum sum of R2 000 000.00: The 
financial capacity of the bidder shall be tested through the following:  
 

- An undertaking by a registered financial institution 
(bank) to provide funding/revolving credit, or overdraft 
facility. (Not a conditional assessment of Credit Rating 
or Bank Ranting)  

OR  

- An undertaking by the National Credit Regulator (NCR 
or FSP) registered institution to provide funding / 
revolving credit.  
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No. CRITERIA DESCRIPTION WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

OR  

- Current three (3) months bank statement averaging the 
minimum value indicated below in the event the bidder 
is awarded the contract.  

OR  

- An investment account accessible within a period not 
exceeding 32  days of withdrawal of the investment. 
Confirmation letter or proof of investment must indicate 
number of withdrawal days. 

R 5 000 001 and above. 5 20 
Excellent 

R 4 000 001 to R5 000 000 4 16 
Very good 

R 3 000 001 to R4 000 000 3 12 
Good 

R 2 500 001 to R 3 000 000 2 8 
Average  

R 2 000 000 to R 2 500 000 1 4 
Fair 

Below R2 000 000 or no financial capacity 0 0 
Poor 

22.4.4  Risk assessment and 
management/contingency plan. 
 
To be assessed considering the 
Bidder’s selected maintenance 
category(s) and documented 
identification of various levels of 
all project risks arising from the 
following aspects, with scoring of 
probabilities and outlining of 
impacts and associated mitigation 
plans for each aspect:  

(1) Contractual obligations 
(2) Maintenance 

instructions 
(3) Management aspects 
(4) Financial aspects 
(5) Health and safety 
(6) Plant and materials 

10 Documented identification of project risks arising from greater 
than 6 aspects (including all 6 aspects listed herein), with scoring 
of probabilities and impacts per risk.  Associated mitigation plans 
are included and have assigned responsibility managers per risk. 

5 10 
Excellent 

Documented identification of project risks arising from all 6 
aspects listed herein, with scoring of probabilities and impacts 
per risk.  Associated mitigation plans are included and have 
assigned responsibility managers per risk. 

4 8 
Very good 

Documented identification of project risks arising from 4 to 5 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

3 6 
Good 

Documented identification of project risks arising from 2 to 3 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

2 4 
Average 

Documented identification of project risks arising from 1 of the 6 
aspects listed herein, with scoring of probabilities and impacts 
per risk.  Associated mitigation plans are included and have 
assigned responsibility managers per risk. 

1 2 
Fair 

No risk management plan submitted. 0 0 
Poor 

MAXIMUM FUNCTIONALITY POINTS 100  
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Table 9: Functionality evaluation scoring criteria for Electrical 

No. CRITERIA 
DESCRIPTION 

WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

22.4.5  Experience of key staff 
members on bidder’s 
permanent structure, with 
proof of employment 
contract. 
 
Personnel CVs and 
qualifications/accreditations/ 
trade certificates required 
as evidence of 
qualification/trade and 
experience. 
 
NB: Take note that the 
department reserves the 
right to contact staff/human 
resource agencies during 
the evaluation process to 
ascertain the validity and 
correctness of submitted 
personnel information. 
 

40 
 
 

3 x staff members (foreman/supervisor, electrical technician & 
electrician with wireman’s license) each with more than 7 years’ 
experience in heavy current electrical infrastructure maintenance 
and/or capital works. 

5 40 
Excellent 

3 x staff members (foreman/supervisor, electrical technician & 
electrician with wireman’s license) each with 5 to 7 years’ 
experience in heavy current electrical infrastructure maintenance 
and/or capital works. 

4 32 
Very good 

3 x staff members (foreman/supervisor, electrical technician & 
electrician with wireman’s license) each with 3 to 5 years’ 
experience in heavy current electrical infrastructure maintenance 
and/or capital works. 

3 24 
Good 

3 x staff members (foreman/supervisor, electrical technician & 
electrician with wireman’s license) each with 2 to 3 years’ 
experience in heavy current electrical infrastructure maintenance 
and/or capital works. 

2 16 
Average 

3 x staff members (foreman/supervisor, electrical technician & 
electrician with wireman’s license) each with 1 to 2 years’ 
experience in heavy current electrical infrastructure maintenance 
and/or capital works. 

1 8 
Fair 

No submission, or no relevant experience in heavy current 
electrical infrastructure maintenance and/or capital works. 

0 0 
Poor 

22.4.6  Demonstrated company 
experience in heavy current 
electrical infrastructure 
maintenance and capital 
works projects. 

 
NB: Take note that the 
department reserves the 
right to contact referees 
during the evaluation 
process to ascertain the 
correctness of the stated 
information. 
 
It is thus incumbent upon 
the bidder to ensure that 
referee contact details 
provided are current and 
active. 

30 Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 5 or more projects in heavy 
current electrical infrastructure maintenance and/or capital works. 

5 30 
Excellent 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 4 projects in heavy current 
electrical infrastructure maintenance and/or capital works. 

4 24 
Very good 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 3 projects in heavy current 
electrical infrastructure maintenance and/or capital works. 

3 18 
Good 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 2 projects in heavy current 
electrical infrastructure maintenance and/or capital works. 

2 12 
Average 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of one project in heavy current 
electrical infrastructure maintenance and/or capital works. 

1 6 
Fair 

No evidence of heavy current electrical infrastructure 
maintenance and/or capital works experience and no traceable 
reference provided. 

0 0 
Poor 

22.4.7  Financial Standing  
 
NB: Take note that the 
department reserves the 
right to verify financial 
standing information 
provided. 

20 Financial Capacity of the bidder to a minimum sum of R2 000 000.00: The 
financial capacity of the bidder shall be tested through the following:  
- An undertaking by registered financial institution such as (bank) to provide 

funding/revolving credit, or overdraft facility. (Not a conditional assessment 
of Credit Rating or Bank Rating)  

OR 
- An undertaking by the National Credit Regulator/Financial Service Provider 

(NCR/FSP) registered institution to provide funding / revolving credit when 
the tender is successfully awarded.  

OR 
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No. CRITERIA 
DESCRIPTION 

WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

- An investment or trust account, which has been in existence for at least 12 
months, with a minimum required value accessible within a period not 
exceeding 32 days of withdrawal of the investment (after award) 

R 5 000 001 and above. 5 20 
Excellent 

R 4 000 001 to R5 000 000 4 16 
Very good 

R 3 000 001 to R4 000 000 3 12 
Good 

R 2 500 001 to R 3 000 000 2 8 
Average  

R 2 000 000 to R 2 500 000 1 4 
Fair 

Below R2 000 000 or no financial capacity 0 0 
Poor 

22.4.8  Risk assessment and 
management/contingency 
plan. 
 
To be assessed considering 
the Bidder’s selected 
maintenance category(s) 
and documented 
identification of various 
levels of all project risks 
arising from the following 
aspects, with scoring of 
probabilities and outlining of 
impacts and associated 
mitigation plans for each 
aspect:  

(1) Contractual 
obligations 

(2) Maintenance 
instructions 

(3) Management 
aspects 

(4) Financial aspects 
(5) Health and safety 
(6) Plant and 

materials 

10 Documented identification of project risks arising from greater 
than 6 aspects (including all 6 aspects listed herein), with scoring 
of probabilities and impacts per risk.  Associated mitigation plans 
are included and have assigned responsibility managers per risk. 

5 10 
Excellent 

Documented identification of project risks arising from all 6 
aspects listed herein, with scoring of probabilities and impacts per 
risk.  Associated mitigation plans are included and have assigned 
responsibility managers per risk. 

4 8 
Very good 

Documented identification of project risks arising from 4 to 5 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

3 6 
Good 

Documented identification of project risks arising from 2 to 3 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

2 4 
Average 

Documented identification of project risks arising from 1 of the 6 
aspects listed herein, with scoring of probabilities and impacts per 
risk.  Associated mitigation plans are included and have assigned 
responsibility managers per risk. 

1 2 
Fair 

No risk management plan submitted. 0 0 
Poor 

MAXIMUM FUNCTIONALITY POINTS 100  
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Table 10: Functionality evaluation scoring criteria for Steam 

No. CRITERIA 
DESCRIPTION 

WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

22.4.9  Experience of key staff 
members on bidder’s 
permanent structure, with 
proof of employment 
contract. 
 
Personnel CVs and 
qualifications/accreditations/ 
trade certificates required 
as evidence of 
qualification/trade and 
experience. 
 
NB: Take note that the 
department reserves the 
right to contact staff/human 
resource agencies during 
the evaluation process to 
ascertain the validity and 
correctness of submitted 
personnel information. 

40 
 
 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & boilermaker) each with more than 7 years’ 
experience in steam infrastructure maintenance and/or capital 
works. 

5 40 
Excellent 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & boilermaker) each with 5 to 7 years’ experience in 
steam infrastructure maintenance and/or capital works. 

4 32 
Very good 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & boilermaker) each with 3 to 5 years’ experience in 
steam infrastructure maintenance and/or capital works. 

3 24 
Good 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & boilermaker) each with 2 to 3 years’ experience in 
steam infrastructure maintenance and/or capital works. 

2 16 
Average 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & boilermaker) each with 1 to 2 years’ experience in 
steam infrastructure maintenance and/or capital works. 

1 8 
Fair 

No submission, or no relevant experience in steam infrastructure 
maintenance and/or capital works. 

0 0 
Poor 

22.4.10  Demonstrated company 
experience in steam 
infrastructure maintenance 
and capital works projects. 

 
NB: Take note that the 
department reserves the 
right to contact referees 
during the evaluation 
process to ascertain the 
correctness of the stated 
information. 
 
It is thus incumbent upon 
the bidder to ensure that 
referee contact details 
provided are current and 
active. 

30 Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 5 or more projects in steam 
infrastructure maintenance and/or capital works. 

5 30 
Excellent 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 4 projects in steam 
infrastructure maintenance and/or capital works. 

4 24 
Very good 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 3 projects in steam 
infrastructure maintenance and/or capital works. 

3 18 
Good 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 2 projects in steam 
infrastructure maintenance and/or capital works. 

2 12 
Average 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of one project in steam 
infrastructure maintenance and/or capital works. 

1 6 
Fair 

No evidence of steam infrastructure maintenance and/or capital 
works experience and no traceable reference provided. 

0 0 
Poor 

22.4.11  Financial Standing  
 
NB: Take note that the 
department reserves the 
right to verify financial 
standing information 
provided. 

20 Financial Capacity of the bidder to a minimum sum of R2 000 000.00: The 
financial capacity of the bidder shall be tested through the following:  
- An undertaking by registered financial institution such as (bank) to provide 

funding/revolving credit, or overdraft facility. (Not a conditional assessment 
of Credit Rating or Bank Rating)  

OR 
- An undertaking by the National Credit Regulator/Financial Service Provider 

(NCR/FSP) registered institution to provide funding / revolving credit when 
the tender is successfully awarded.  

OR 
- An investment or trust account, which has been in existence for at least 12 

months, with a minimum required value accessible within a period not 
exceeding 32 days of withdrawal of the investment (after award) 
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No. CRITERIA 
DESCRIPTION 

WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

R 5 000 001 and above. 5 20 
Excellent 

R 4 000 001 to R5 000 000 4 16 
Very good 

R 3 000 001 to R4 000 000 3 12 
Good 

R 2 500 001 to R 3 000 000 2 8 
Average  

R 2 000 000 to R 2 500 000 1 4 
Fair 

Below R2 000 000 or no financial capacity 0 0 
Poor 

22.4.12  Risk assessment and 
management/contingency 
plan. 
 
To be assessed considering 
the Bidder’s selected 
maintenance category(s) 
and documented 
identification of various 
levels of all project risks 
arising from the following 
aspects, with scoring of 
probabilities and outlining of 
impacts and associated 
mitigation plans for each 
aspect:  

(1) Contractual 
obligations 

(2) Maintenance 
instructions 

(3) Management 
aspects 

(4) Financial aspects 
(5) Health and safety 
(6) Plant and 

materials 

10 Documented identification of project risks arising from greater 
than 6 aspects (including all 6 aspects listed herein), with scoring 
of probabilities and impacts per risk.  Associated mitigation plans 
are included and have assigned responsibility managers per risk. 

5 10 
Excellent 

Documented identification of project risks arising from all 6 
aspects listed herein, with scoring of probabilities and impacts per 
risk.  Associated mitigation plans are included and have assigned 
responsibility managers per risk. 

4 8 
Very good 

Documented identification of project risks arising from 4 to 5 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

3 6 
Good 

Documented identification of project risks arising from 2 to 3 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

2 4 
Average 

Documented identification of project risks arising from 1 of the 6 
aspects listed herein, with scoring of probabilities and impacts per 
risk.  Associated mitigation plans are included and have assigned 
responsibility managers per risk. 

1 2 
Fair 

No risk management plan submitted. 0 0 
Poor 

MAXIMUM FUNCTIONALITY POINTS 100  
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Table 11: Functionality evaluation scoring criteria for HVAC 

No. CRITERIA 
DESCRIPTION 

WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

22.4.13  Experience of key staff 
members on bidder’s 
permanent structure, with 
proof of employment 
contract. 
 
Personnel CVs and 
qualifications/accreditations/ 
trade certificates required 
as evidence of 
qualification/trade and 
experience. 
 
NB: Take note that the 
department reserves the 
right to contact staff/human 
resource agencies during 
the evaluation process to 
ascertain the validity and 
correctness of submitted 
personnel information. 

40 
 
 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & refrigeration mechanic) each with more than 7 years’ 
experience in HVAC infrastructure maintenance and/or capital 
works. 

5 40 
Excellent 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & refrigeration mechanic) each with 5 to 7 years’ 
experience in HVAC infrastructure maintenance and/or capital 
works. 

4 32 
Very good 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & refrigeration mechanic) each with 3 to 5 years’ 
experience in HVAC infrastructure maintenance and/or capital 
works. 

3 24 
Good 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & refrigeration mechanic) each with 2 to 3 years’ 
experience in HVAC infrastructure maintenance and/or capital 
works. 

2 16 
Average 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & refrigeration mechanic) each with 1 to 2 years’ 
experience in HVAC infrastructure maintenance and/or capital 
works. 

1 8 
Fair 

No submission, or no relevant experience in HVAC infrastructure 
maintenance and/or capital works. 

0 0 
Poor 

22.4.14  Demonstrated company 
experience in HVAC 
infrastructure maintenance 
and capital works projects. 

 
NB: Take note that the 
department reserves the 
right to contact referees 
during the evaluation 
process to ascertain the 
correctness of the stated 
information. 
 
It is thus incumbent upon 
the bidder to ensure that 
referee contact details 
provided are current and 
active. 

30 Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 5 or more projects in HVAC 
infrastructure maintenance and/or capital works. 

5 30 
Excellent 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 4 projects in HVAC 
infrastructure maintenance and/or capital works. 

4 24 
Very good 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 3 projects in HVAC 
infrastructure maintenance and/or capital works. 

3 18 
Good 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 2 projects in HVAC 
infrastructure maintenance and/or capital works. 

2 12 
Average 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of one project in HVAC 
infrastructure maintenance and/or capital works. 

1 6 
Fair 

No evidence of HVAC infrastructure maintenance and/or capital 
works experience and no traceable reference provided. 

0 0 
Poor 

22.4.15  Financial Standing  
 
NB: Take note that the 
department reserves the 
right to verify financial 
standing information 
provided. 

20 Financial Capacity of the bidder to a minimum sum of R2 000 000.00: The 
financial capacity of the bidder shall be tested through the following:  
- An undertaking by registered financial institution such as (bank) to provide 

funding/revolving credit, or overdraft facility. (Not a conditional assessment 
of Credit Rating or Bank Rating)  

OR 
- An undertaking by the National Credit Regulator/Financial Service Provider 

(NCR/FSP) registered institution to provide funding / revolving credit when 
the tender is successfully awarded.  

OR 
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No. CRITERIA 
DESCRIPTION 

WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

- An investment or trust account, which has been in existence for at least 12 
months, with a minimum required value accessible within a period not 
exceeding 32 days of withdrawal of the investment (after award) 

R 5 000 001 and above. 5 20 
Excellent 

R 4 000 001 to R5 000 000 4 16 
Very good 

R 3 000 001 to R4 000 000 3 12 
Good 

R 2 500 001 to R 3 000 000 2 8 
Average  

R 2 000 000 to R 2 500 000 1 4 
Fair 

Below R2 000 000 or no financial capacity 0 0 
Poor 

22.4.16  Risk assessment and 
management/contingency 
plan. 
 
To be assessed considering 
the Bidder’s selected 
maintenance category(s) 
and documented 
identification of various 
levels of all project risks 
arising from the following 
aspects, with scoring of 
probabilities and outlining of 
impacts and associated 
mitigation plans for each 
aspect:  

(1) Contractual 
obligations 

(2) Maintenance 
instructions 

(3) Management 
aspects 

(4) Financial aspects 
(5) Health and safety 
(6) Plant and 

materials 

10 Documented identification of project risks arising from greater 
than 6 aspects (including all 6 aspects listed herein), with scoring 
of probabilities and impacts per risk.  Associated mitigation plans 
are included and have assigned responsibility managers per risk. 

5 10 
Excellent 

Documented identification of project risks arising from all 6 
aspects listed herein, with scoring of probabilities and impacts per 
risk.  Associated mitigation plans are included and have assigned 
responsibility managers per risk. 

4 8 
Very good 

Documented identification of project risks arising from 4 to 5 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

3 6 
Good 

Documented identification of project risks arising from 2 to 3 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

2 4 
Average 

Documented identification of project risks arising from 1 of the 6 
aspects listed herein, with scoring of probabilities and impacts per 
risk.  Associated mitigation plans are included and have assigned 
responsibility managers per risk. 

1 2 
Fair 

No risk management plan submitted. 0 0 
Poor 

MAXIMUM FUNCTIONALITY POINTS 100  
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Table 12: Functionality evaluation scoring criteria for Medical Gas 

No. CRITERIA 
DESCRIPTION 

WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

22.4.17  Experience of key staff 
members on bidder’s 
permanent structure, with 
proof of employment 
contract. 
 
Personnel CVs and 
qualifications/accreditations/ 
trade certificates required 
as evidence of 
qualification/trade and 
experience. 
 
NB: Take note that the 
department reserves the 
right to contact staff/human 
resource agencies during 
the evaluation process to 
ascertain the validity and 
correctness of submitted 
personnel information. 

40 
 
 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & SAQCC/SACGA registered gas practitioner) each 
with more than 7 years’ experience in medical gas infrastructure 
maintenance and/or capital works. 

5 40 
Excellent 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & SAQCC/SACGA registered gas practitioner) each 
with 5 to 7 years’ experience in medical gas infrastructure 
maintenance and/or capital works. 

4 32 
Very good 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & SAQCC/SACGA registered gas practitioner) each 
with 3 to 5 years’ experience in medical gas infrastructure 
maintenance and/or capital works. 

3 24 
Good 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & SAQCC/SACGA registered gas practitioner) each 
with 2 to 3 years’ experience in medical gas infrastructure 
maintenance and/or capital works. 

2 16 
Average 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & SAQCC/SACGA registered gas practitioner) each 
with 1 to 2 years’ experience in medical gas infrastructure 
maintenance and/or capital works. 

1 8 
Fair 

No submission, or no relevant experience in medical gas 
infrastructure maintenance and/or capital works. 

0 0 
Poor 

22.4.18  Demonstrated company 
experience in medical gas 
infrastructure maintenance 
and capital works projects. 

 
NB: Take note that the 
department reserves the 
right to contact referees 
during the evaluation 
process to ascertain the 
correctness of the stated 
information. 
 
It is thus incumbent upon 
the bidder to ensure that 
referee contact details 
provided are current and 
active. 

30 Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 5 or more projects in medical 
gas infrastructure maintenance and/or capital works. 

5 30 
Excellent 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 4 projects in medical gas 
infrastructure maintenance and/or capital works. 

4 24 
Very good 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 3 projects in medical gas 
infrastructure maintenance and/or capital works. 

3 18 
Good 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 2 projects in medical gas 
infrastructure maintenance and/or capital works. 

2 12 
Average 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of one project in medical gas 
infrastructure maintenance and/or capital works. 

1 6 
Fair 

No evidence of medical gas infrastructure maintenance and/or 
capital works experience and no traceable reference provided. 

0 0 
Poor 

22.4.19  Financial Standing  
 
NB: Take note that the 
department reserves the 
right to verify financial 
standing information 
provided. 

20 Financial Capacity of the bidder to a minimum sum of R2 000 000.00: The 
financial capacity of the bidder shall be tested through the following:  
- An undertaking by registered financial institution such as (bank) to provide 

funding/revolving credit, or overdraft facility. (Not a conditional assessment 
of Credit Rating or Bank Rating)  

OR 
- An undertaking by the National Credit Regulator/Financial Service Provider 

(NCR/FSP) registered institution to provide funding / revolving credit when 
the tender is successfully awarded.  

OR 
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No. CRITERIA 
DESCRIPTION 

WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

- An investment or trust account, which has been in existence for at least 12 
months, with a minimum required value accessible within a period not 
exceeding 32 days of withdrawal of the investment (after award) 

R 5 000 001 and above. 5 20 
Excellent 

R 4 000 001 to R5 000 000 4 16 
Very good 

R 3 000 001 to R4 000 000 3 12 
Good 

R 2 500 001 to R 3 000 000 2 8 
Average  

R 2 000 000 to R 2 500 000 1 4 
Fair 

Below R2 000 000 or no financial capacity 0 0 
Poor 

22.4.20  Risk assessment and 
management/contingency 
plan. 
 
To be assessed considering 
the Bidder’s selected 
maintenance category(s) 
and documented 
identification of various 
levels of all project risks 
arising from the following 
aspects, with scoring of 
probabilities and outlining of 
impacts and associated 
mitigation plans for each 
aspect:  

(1) Contractual 
obligations 

(2) Maintenance 
instructions 

(3) Management 
aspects 

(4) Financial aspects 
(5) Health and safety 
(6) Plant and 

materials 

10 Documented identification of project risks arising from greater 
than 6 aspects (including all 6 aspects listed herein), with scoring 
of probabilities and impacts per risk.  Associated mitigation plans 
are included and have assigned responsibility managers per risk. 

5 10 
Excellent 

Documented identification of project risks arising from all 6 
aspects listed herein, with scoring of probabilities and impacts per 
risk.  Associated mitigation plans are included and have assigned 
responsibility managers per risk. 

4 8 
Very good 

Documented identification of project risks arising from 4 to 5 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

3 6 
Good 

Documented identification of project risks arising from 2 to 3 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

2 4 
Average 

Documented identification of project risks arising from 1 of the 6 
aspects listed herein, with scoring of probabilities and impacts per 
risk.  Associated mitigation plans are included and have assigned 
responsibility managers per risk. 

1 2 
Fair 

No risk management plan submitted. 0 0 
Poor 

MAXIMUM FUNCTIONALITY POINTS 100  
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Table 13: Functionality evaluation scoring criteria for Autoclaves 

No. CRITERIA 
DESCRIPTION 

WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

22.4.21  Experience of key staff 
members on bidder’s 
permanent structure, with 
proof of employment 
contract. 
 
Personnel CVs and 
qualifications/accreditations/ 
trade certificates required 
as evidence of 
qualification/trade and 
experience. 
 
NB: Take note that the 
department reserves the 
right to contact staff/human 
resource agencies during 
the evaluation process to 
ascertain the validity and 
correctness of submitted 
personnel information. 

40 
 
 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & mechanical or electrical artisan) each with more than 
7 years’ experience in autoclaves maintenance and/or capital 
works. 

5 40 
Excellent 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & mechanical or electrical artisan) each with 5 to 7 
years’ experience in autoclaves maintenance and/or capital 
works. 

4 32 
Very good 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & mechanical or electrical artisan) each with 3 to 5 
years’ experience in autoclaves maintenance and/or capital 
works. 

3 24 
Good 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & mechanical or electrical artisan) each with 2 to 3 
years’ experience in autoclaves maintenance and/or capital 
works. 

2 16 
Average 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & mechanical or electrical artisan) each with 1 to 2 
years’ experience in autoclaves maintenance and/or capital 
works. 

1 8 
Fair 

No submission, or no relevant experience in autoclaves 
maintenance and/or capital works. 

0 0 
Poor 

22.4.22  Demonstrated company 
experience in autoclaves 
maintenance and capital 
works projects. 

 
NB: Take note that the 
department reserves the 
right to contact referees 
during the evaluation 
process to ascertain the 
correctness of the stated 
information. 
 
It is thus incumbent upon 
the bidder to ensure that 
referee contact details 
provided are current and 
active. 

30 Provide proof of SAPHRA registration and reference letter(s) with 
traceable contact person, contact number, physical address and 
evidence including appointment letters and completion 
certificates of 5 or more projects in autoclaves maintenance 
and/or capital works. 

5 30 
Excellent 

Provide proof of SAPHRA registration and reference letter(s) with 
traceable contact person, contact number, physical address and 
evidence including appointment letters and completion 
certificates of 4 projects in autoclaves maintenance and/or capital 
works. 

4 24 
Very good 

Provide proof of SAPHRA registration and reference letter(s) with 
traceable contact person, contact number, physical address and 
evidence including appointment letters and completion 
certificates of 3 projects in autoclaves maintenance and/or capital 
works. 

3 18 
Good 

Provide proof of SAPHRA registration and reference letter(s) with 
traceable contact person, contact number, physical address and 
evidence including appointment letters and completion 
certificates of 2 projects in autoclaves maintenance and/or capital 
works. 

2 12 
Average 

Provide proof of SAPHRA registration and reference letter(s) with 
traceable contact person, contact number, physical address and 
evidence including appointment letters and completion 
certificates of one project in autoclaves maintenance and/or 
capital works. 

1 6 
Fair 

No evidence of SAPHRA registration and autoclaves 
maintenance and/or capital works experience and no traceable 
reference provided. 

0 0 
Poor 

22.4.23  Financial Standing  
 
NB: Take note that the 
department reserves the 
right to verify financial 

20 Financial Capacity of the bidder to a minimum sum of R2 000 000.00: The 
financial capacity of the bidder shall be tested through the following:  
- An undertaking by registered financial institution such as (bank) to provide 

funding/revolving credit, or overdraft facility. (Not a conditional assessment 
of Credit Rating or Bank Rating)  
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No. CRITERIA 
DESCRIPTION 

WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

standing information 
provided. 

OR 
- An undertaking by the National Credit Regulator/Financial Service Provider 

(NCR/FSP) registered institution to provide funding / revolving credit when 
the tender is successfully awarded.  

OR 
- An investment or trust account, which has been in existence for at least 12 

months, with a minimum required value accessible within a period not 
exceeding 32 days of withdrawal of the investment (after award) 

R 5 000 001 and above. 5 20 
Excellent 

R 4 000 001 to R5 000 000 4 16 
Very good 

R 3 000 001 to R4 000 000 3 12 
Good 

R 2 500 001 to R 3 000 000 2 8 
Average  

R 2 000 000 to R 2 500 000 1 4 
Fair 

Below R2 000 000 or no financial capacity 0 0 
Poor 

22.4.24  Risk assessment and 
management/contingency 
plan. 
 
To be assessed considering 
the Bidder’s selected 
maintenance category(s) 
and documented 
identification of various 
levels of all project risks 
arising from the following 
aspects, with scoring of 
probabilities and outlining of 
impacts and associated 
mitigation plans for each 
aspect:  

(1) Contractual 
obligations 

(2) Maintenance 
instructions 

(3) Management 
aspects 

(4) Financial aspects 
(5) Health and safety 
(6) Plant and 

materials 

10 Documented identification of project risks arising from greater 
than 6 aspects (including all 6 aspects listed herein), with scoring 
of probabilities and impacts per risk.  Associated mitigation plans 
are included and have assigned responsibility managers per risk. 

5 10 
Excellent 

Documented identification of project risks arising from all 6 
aspects listed herein, with scoring of probabilities and impacts per 
risk.  Associated mitigation plans are included and have assigned 
responsibility managers per risk. 

4 8 
Very good 

Documented identification of project risks arising from 4 to 5 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

3 6 
Good 

Documented identification of project risks arising from 2 to 3 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

2 4 
Average 

Documented identification of project risks arising from 1 of the 6 
aspects listed herein, with scoring of probabilities and impacts per 
risk.  Associated mitigation plans are included and have assigned 
responsibility managers per risk. 

1 2 
Fair 

No risk management plan submitted. 0 0 
Poor 

MAXIMUM FUNCTIONALITY POINTS 100  
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Table 14: Functionality evaluation scoring criteria for Water and Sanitation 

No. CRITERIA 
DESCRIPTION 

WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

22.4.25  Experience of key staff 
members on bidder’s 
permanent structure, with 
proof of employment 
contract. 
 
Personnel CVs and 
qualifications/accreditations/ 
trade certificates required 
as evidence of 
qualification/trade and 
experience. 
 
NB: Take note that the 
department reserves the 
right to contact staff/human 
resource agencies during 
the evaluation process to 
ascertain the validity and 
correctness of submitted 
personnel information. 

40 
 
 

3 x staff members (minimum Civil Engineering Technician, a 
Plumber registered with the Plumbing Industry Registration Board 
(PIRB) and an electrical artisan) each with more than 7 years’ 
experience in water, sanitation, boreholes and geohydrologist 
installations maintenance and/or capital works. 

5 40 
Excellent 

3 x staff members (minimum Civil Engineering Technician, a 
Plumber registered with the Plumbing Industry Registration Board 
(PIRB) and an electrical artisan) each with 5 to 7 years’ 
experience in water, sanitation, boreholes and geohydrologist 
installations maintenance and/or capital works. 

4 32 
Very good 

3 x staff members (minimum Civil Engineering Technician, a 
Plumber registered with the Plumbing Industry Registration Board 
(PIRB) and an electrical artisan) each with 3 to 5 years’ 
experience in water, sanitation, boreholes and geohydrologist 
installations maintenance and/or capital works. 

3 24 
Good 

3 x staff members (minimum Civil Engineering Technician, a 
Plumber registered with the Plumbing Industry Registration Board 
(PIRB) and an electrical artisan) each with 2 to 3 years’ 
experience in water, sanitation, boreholes and geohydrologist 
installations maintenance and/or capital works. 

2 16 
Average 

3 x staff members (minimum Civil Engineering Technician, a 
Plumber registered with the Plumbing Industry Registration Board 
(PIRB) and an electrical artisan) each with 1 to 2 years’ 
experience in water, sanitation, boreholes and geohydrologist 
installations maintenance and/or capital works. 

1 8 
Fair 

No submission, or no relevant experience in water, sanitation, 
boreholes and geohydrologist installations maintenance and/or 
capital works. 

0 0 
Poor 

22.4.26  Demonstrated company 
experience in water, 
sanitation, boreholes and 
geohydrologist installations 
maintenance and capital 
works projects. 

 
NB: Take note that the 
department reserves the 
right to contact referees 
during the evaluation 
process to ascertain the 
correctness of the stated 
information. 
 
It is thus incumbent upon 
the bidder to ensure that 
referee contact details 
provided are current and 
active. 

30 Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 5 or more projects in water, 
sanitation, boreholes and geohydrologist installations 
maintenance and/or capital works. 

5 30 
Excellent 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 4 projects in water, 
sanitation, boreholes and geohydrologist installations 
maintenance and/or capital works. 

4 24 
Very good 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 3 projects in water, 
sanitation, boreholes and geohydrologist installations 
maintenance and/or capital works. 

3 18 
Good 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 2 projects in water, 
sanitation, boreholes and geohydrologist installations 
maintenance and/or capital works. 

2 12 
Average 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of one project in water, 
sanitation, boreholes and geohydrologist installations 
maintenance and/or capital works. 

1 6 
Fair 

No evidence of water, sanitation, boreholes and geohydrologist 
installations maintenance and/or capital works experience and no 
traceable reference provided. 

0 0 
Poor 
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No. CRITERIA 
DESCRIPTION 

WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

22.4.27  Financial Standing  
 
NB: Take note that the 
department reserves the 
right to verify financial 
standing information 
provided. 

20 Financial Capacity of the bidder to a minimum sum of R2 000 000.00: The 
financial capacity of the bidder shall be tested through the following:  
- An undertaking by registered financial institution such as (bank) to provide 

funding/revolving credit, or overdraft facility. (Not a conditional assessment 
of Credit Rating or Bank Rating)  

OR 
- An undertaking by the National Credit Regulator/Financial Service Provider 

(NCR/FSP) registered institution to provide funding / revolving credit when 
the tender is successfully awarded.  

OR 
- An investment or trust account, which has been in existence for at least 12 

months, with a minimum required value accessible within a period not 
exceeding 32 days of withdrawal of the investment (after award) 

 

R 5 000 001 and above. 5 20 
Excellent 

R 4 000 001 to R5 000 000 4 16 
Very good 

R 3 000 001 to R4 000 000 3 12 
Good 

R 2 500 001 to R 3 000 000 2 8 
Average  

R 2 000 000 to R 2 500 000 1 4 
Fair 

Below R2 000 000 or no financial capacity 0 0 
Poor 

22.4.28  Risk assessment and 
management/contingency 
plan. 
 
To be assessed considering 
the Bidder’s selected 
maintenance category(s) 
and documented 
identification of various 
levels of all project risks 
arising from the following 
aspects, with scoring of 
probabilities and outlining of 
impacts and associated 
mitigation plans for each 
aspect:  

(1) Contractual 
obligations 

(2) Maintenance 
instructions 

(3) Management 
aspects 

(4) Financial aspects 
(5) Health and safety 
(6) Plant and 

materials 

10 Documented identification of project risks arising from greater 
than 6 aspects (including all 6 aspects listed herein), with scoring 
of probabilities and impacts per risk.  Associated mitigation plans 
are included and have assigned responsibility managers per risk. 

5 10 
Excellent 

Documented identification of project risks arising from all 6 
aspects listed herein, with scoring of probabilities and impacts per 
risk.  Associated mitigation plans are included and have assigned 
responsibility managers per risk. 

4 8 
Very good 

Documented identification of project risks arising from 4 to 5 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

3 6 
Good 

Documented identification of project risks arising from 2 to 3 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

2 4 
Average 

Documented identification of project risks arising from 1 of the 6 
aspects listed herein, with scoring of probabilities and impacts per 
risk.  Associated mitigation plans are included and have assigned 
responsibility managers per risk. 

1 2 
Fair 

No risk management plan submitted. 0 0 
Poor 

MAXIMUM FUNCTIONALITY POINTS 100  
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Table 15: Functionality evaluation scoring criteria for General Building Works 

No. CRITERIA 
DESCRIPTION 

WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

22.4.29  Experience of key staff 
members on bidder’s 
permanent structure, with 
proof of employment 
contract. 
 
Personnel CVs and 
qualifications/accreditations/ 
trade certificates required 
as evidence of 
qualification/trade and 
experience. 
 
NB: Take note that the 
department reserves the 
right to contact staff/human 
resource agencies during 
the evaluation process to 
ascertain the validity and 
correctness of submitted 
personnel information. 

40 
 
 

3 x staff members (a candidate/Professional Quantity Surveyor, 
registered with SACQSP, a candidate/Professional Project 
manager registered with SACPCMP & at least 1 artisan qualified 
as a bricklayer) each with more than 7 years’ experience in 
building maintenance and/or capital works. 

5 40 
Excellent 

3 x staff members (a candidate/Professional Quantity Surveyor, 
registered with SACQSP, a candidate/Professional Project 
manager registered with SACPCMP & at least 1 artisan qualified 
as a bricklayer) each with 5 to 7 years’ experience in building 
maintenance and/or capital works. 

4 32 
Very good 

3 x staff members (a candidate/Professional Quantity Surveyor, 
registered with SACQSP, a candidate/Professional Project 
manager registered with SACPCMP & at least 1 artisan qualified 
as a bricklayer) each with 3 to 5 years’ experience in building 
maintenance and/or capital works. 

3 24 
Good 

3 x staff members (a candidate/Professional Quantity Surveyor, 
registered with SACQSP, a candidate/Professional Project 
manager registered with SACPCMP & at least 1 artisan qualified 
as a bricklayer) each with 2 to 3 years’ experience in building 
maintenance and/or capital works. 

2 16 
Average 

3 x staff members (a candidate/Professional Quantity Surveyor, 
registered with SACQSP, a candidate/Professional Project 
manager registered with SACPCMP & at least 1 artisan qualified 
as a bricklayer) each with 1 to 2 years’ experience in building 
maintenance and/or capital works. 

1 8 
Fair 

No submission, or no relevant experience in building 
maintenance and/or capital works. 

0 0 
Poor 

22.4.30  Demonstrated company 
experience in building 
maintenance and capital 
works projects. 

 
NB: Take note that the 
department reserves the 
right to contact referees 
during the evaluation 
process to ascertain the 
correctness of the stated 
information. 
 
It is thus incumbent upon 
the bidder to ensure that 
referee contact details 
provided are current and 
active. 

30 Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 5 or more projects in building 
maintenance and/or capital works. 

5 30 
Excellent 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 4 projects in building 
maintenance and/or capital works. 

4 24 
Very good 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 3 projects in building 
maintenance and/or capital works. 

3 18 
Good 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 2 projects in building 
maintenance and/or capital works. 

2 12 
Average 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of one project in building 
maintenance and/or capital works. 

1 6 
Fair 

No evidence of building maintenance and/or capital works 
experience and no traceable reference provided. 

0 0 
Poor 

22.4.31  Financial Standing  
 
NB: Take note that the 
department reserves the 
right to verify financial 
standing information 

20 Financial Capacity of the bidder to a minimum sum of R2 000 000.00: The 
financial capacity of the bidder shall be tested through the following:  
- An undertaking by registered financial institution such as (bank) to provide 

funding/revolving credit, or overdraft facility. (Not a conditional assessment 
of Credit Rating or Bank Rating)  

OR 
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No. CRITERIA 
DESCRIPTION 

WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

provided. - An undertaking by the National Credit Regulator/Financial Service Provider 
(NCR/FSP) registered institution to provide funding / revolving credit when 
the tender is successfully awarded.  

OR 
- An investment or trust account, which has been in existence for at least 12 

months, with a minimum required value accessible within a period not 
exceeding 32 days of withdrawal of the investment (after award) 

R 5 000 001 and above. 5 20 
Excellent 

R 4 000 001 to R5 000 000 4 16 
Very good 

R 3 000 001 to R4 000 000 3 12 
Good 

R 2 500 001 to R 3 000 000 2 8 
Average  

R 2 000 000 to R 2 500 000 1 4 
Fair 

Below R2 000 000 or no financial capacity 0 0 
Poor 

22.4.32  Risk assessment and 
management/contingency 
plan. 
 
To be assessed considering 
the Bidder’s selected 
maintenance category(s) 
and documented 
identification of various 
levels of all project risks 
arising from the following 
aspects, with scoring of 
probabilities and outlining of 
impacts and associated 
mitigation plans for each 
aspect:  

(1) Contractual 
obligations 

(2) Maintenance 
instructions 

(3) Management 
aspects 

(4) Financial aspects 
(5) Health and safety 
(6) Plant and 

materials 

10 Documented identification of project risks arising from greater 
than 6 aspects (including all 6 aspects listed herein), with scoring 
of probabilities and impacts per risk.  Associated mitigation plans 
are included and have assigned responsibility managers per risk. 

5 10 
Excellent 

Documented identification of project risks arising from all 6 
aspects listed herein, with scoring of probabilities and impacts per 
risk.  Associated mitigation plans are included and have assigned 
responsibility managers per risk. 

4 8 
Very good 

Documented identification of project risks arising from 4 to 5 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

3 6 
Good 

Documented identification of project risks arising from 2 to 3 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

2 4 
Average 

Documented identification of project risks arising from 1 of the 6 
aspects listed herein, with scoring of probabilities and impacts per 
risk.  Associated mitigation plans are included and have assigned 
responsibility managers per risk. 

1 2 
Fair 

No risk management plan submitted. 0 0 
Poor 

MAXIMUM FUNCTIONALITY POINTS 100  
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Table 16: Functionality evaluation scoring criteria for Fire Protection 

No. CRITERIA 
DESCRIPTION 

WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

22.4.33  Experience of key staff 
members on bidder’s 
permanent structure, with 
proof of employment 
contract. 
 
Personnel CVs and 
qualifications/accreditations/ 
trade certificates required 
as evidence of 
qualification/trade and 
experience. 
 
NB: Take note that the 
department reserves the 
right to contact staff/human 
resource agencies during 
the evaluation process to 
ascertain the validity and 
correctness of submitted 
personnel information. 

40 
 
 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & SAQCC (Fire) registered competent person) each 
with more than 7 years’ experience in fire protection infrastructure 
maintenance and/or capital works. 

5 40 
Excellent 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & SAQCC(Fire) registered competent person) each 
with 5 to 7 years’ experience in fire protection infrastructure 
maintenance and/or capital works. 

4 32 
Very good 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & SAQCC(Fire) registered competent person) each 
with 3 to 5 years’ experience in fire protection infrastructure 
maintenance and/or capital works. 

3 24 
Good 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & SAQCC(Fire) registered competent person) each 
with 2 to 3 years’ experience in fire protection infrastructure 
maintenance and/or capital works. 

2 16 
Average 

3 x staff members (foreman/supervisor, mechanical or electrical 
technician & SAQCC(Fire) registered competent person) each 
with 1 to 2 years’ experience in fire protection infrastructure 
maintenance and/or capital works. 

1 8 
Fair 

No submission, or no relevant experience in fire protection 
infrastructure maintenance and/or capital works. 

0 0 
Poor 

22.4.34  Demonstrated company 
experience in fire protection 
infrastructure maintenance 
and capital works projects. 

 
NB: Take note that the 
department reserves the 
right to contact referees 
during the evaluation 
process to ascertain the 
correctness of the stated 
information. 
 
It is thus incumbent upon 
the bidder to ensure that 
referee contact details 
provided are current and 
active. 

30 Provide SABS accreditation and reference letter(s) with traceable 
contact person, contact number, physical address and evidence 
including appointment letters and completion certificates of 5 or 
more projects in fire protection infrastructure maintenance and/or 
capital works. 

5 30 
Excellent 

Provide SABS accreditation and reference letter(s) with traceable 
contact person, contact number, physical address and evidence 
including appointment letters and completion certificates of 4 
projects in fire protection infrastructure maintenance and/or 
capital works. 

4 24 
Very good 

Provide SABS accreditation and reference letter(s) with traceable 
contact person, contact number, physical address and evidence 
including appointment letters and completion certificates of 3 
projects in fire protection infrastructure maintenance and/or 
capital works. 

3 18 
Good 

Provide SABS accreditation and reference letter(s) with traceable 
contact person, contact number, physical address and evidence 
including appointment letters and completion certificates of 2 
projects in fire protection infrastructure maintenance and/or 
capital works. 

2 12 
Average 

Provide SABS accreditation and reference letter(s) with traceable 
contact person, contact number, physical address and evidence 
including appointment letters and completion certificates of one 
project in fire protection infrastructure maintenance and/or capital 
works. 

1 6 
Fair 

No evidence of fire protection infrastructure maintenance and/or 
capital works experience and no traceable reference provided. 

0 0 
Poor 

22.4.35  Financial Standing  
 
NB: Take note that the 
department reserves the 
right to verify financial 
standing information 

20 Financial Capacity of the bidder to a minimum sum of R2 000 000.00: The 
financial capacity of the bidder shall be tested through the following:  
- An undertaking by registered financial institution such as (bank) to provide 

funding/revolving credit, or overdraft facility. (Not a conditional assessment 
of Credit Rating or Bank Rating)  

OR 
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No. CRITERIA 
DESCRIPTION 

WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

provided. - An undertaking by the National Credit Regulator/Financial Service Provider 
(NCR/FSP) registered institution to provide funding / revolving credit when 
the tender is successfully awarded.  

OR 
- An investment account with a minimum required value accessible within a 

period not exceeding 32 days of withdrawal of the investment (after award) 
R 5 000 001 and above. 5 20 

Excellent 
R 4 000 001 to R5 000 000 4 16 

Very good 
R 3 000 001 to R4 000 000 3 12 

Good 
R 2 500 001 to R 3 000 000 2 8 

Average  
R 2 000 000 to R 2 500 000 1 4 

Fair 
Below R2 000 000 or no financial capacity 0 0 

Poor 
22.4.36  Risk assessment and 

management/contingency 
plan. 
 
To be assessed considering 
the Bidder’s selected 
maintenance category(s) 
and documented 
identification of various 
levels of all project risks 
arising from the following 
aspects, with scoring of 
probabilities and outlining of 
impacts and associated 
mitigation plans for each 
aspect:  

(1) Contractual 
obligations 

(2) Maintenance 
instructions 

(3) Management 
aspects 

(4) Financial aspects 
(5) Health and safety 
(6) Plant and 

materials 

10 Documented identification of project risks arising from greater 
than 6 aspects (including all 6 aspects listed herein), with scoring 
of probabilities and impacts per risk.  Associated mitigation plans 
are included and have assigned responsibility managers per risk. 

5 10 
Excellent 

Documented identification of project risks arising from all 6 
aspects listed herein, with scoring of probabilities and impacts per 
risk.  Associated mitigation plans are included and have assigned 
responsibility managers per risk. 

4 8 
Very good 

Documented identification of project risks arising from 4 to 5 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

3 6 
Good 

Documented identification of project risks arising from 2 to 3 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

2 4 
Average 

Documented identification of project risks arising from 1 of the 6 
aspects listed herein, with scoring of probabilities and impacts per 
risk.  Associated mitigation plans are included and have assigned 
responsibility managers per risk. 

1 2 
Fair 

No risk management plan submitted. 0 0 
Poor 

MAXIMUM FUNCTIONALITY POINTS 100  
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Table 17: Functionality evaluation scoring criteria for Kitchen Equipment 

No. CRITERIA 
DESCRIPTION 

WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

22.4.37  Experience of key staff 
members on bidder’s 
permanent structure, with 
proof of employment 
contract. 
 
Personnel CVs and 
qualifications/accreditations/ 
trade certificates required 
as evidence of 
qualification/trade and 
experience. 
 
NB: Take note that the 
department reserves the 
right to contact staff/human 
resource agencies during 
the evaluation process to 
ascertain the validity and 
correctness of submitted 
personnel information. 
 

40 
 
 

3 x staff members (foreman/supervisor, electrical or mechanical 
technician & electrician with wireman’s license) each with more 
than 7 years’ experience in kitchen equipment maintenance 
and/or capital works. 

5 40 
Excellent 

3 x staff members (foreman/supervisor, electrical or mechanical 
technician & electrician with wireman’s license) each with 5 to 7 
years’ experience in kitchen equipment maintenance and/or 
capital works. 

4 32 
Very good 

3 x staff members (foreman/supervisor, electrical or mechanical 
technician & electrician with wireman’s license) each with 3 to 5 
years’ experience in kitchen equipment maintenance and/or 
capital works. 

3 24 
Good 

3 x staff members (foreman/supervisor, electrical or mechanical 
technician & electrician with wireman’s license) each with 2 to 3 
years’ experience in kitchen equipment maintenance and/or 
capital works. 

2 16 
Average 

3 x staff members (foreman/supervisor, electrical or mechanical 
technician & electrician with wireman’s license) each with 1 to 2 
years’ experience in kitchen equipment maintenance and/or 
capital works. 

1 8 
Fair 

No submission, or no relevant experience in kitchen equipment 
maintenance and/or capital works. 

0 0 
Poor 

22.4.38  Demonstrated company 
experience in kitchen 
equipment maintenance 
and capital works projects. 

 
NB: Take note that the 
department reserves the 
right to contact referees 
during the evaluation 
process to ascertain the 
correctness of the stated 
information. 
 
It is thus incumbent upon 
the bidder to ensure that 
referee contact details 
provided are current and 
active. 

30 Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 5 or more projects in kitchen 
equipment maintenance and/or capital works. 

5 30 
Excellent 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 4 projects in kitchen 
equipment maintenance and/or capital works. 

4 24 
Very good 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 3 projects in kitchen 
equipment maintenance and/or capital works. 

3 18 
Good 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 2 projects in kitchen 
equipment maintenance and/or capital works. 

2 12 
Average 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of one project in kitchen 
equipment maintenance and/or capital works. 

1 6 
Fair 

No evidence of kitchen equipment maintenance and/or capital 
works experience and no traceable reference provided. 

0 0 
Poor 

22.4.39  Financial Standing  
 
NB: Take note that the 
department reserves the 
right to verify financial 
standing information 
provided. 

20 Financial Capacity of the bidder to a minimum sum of R2 000 000.00: The 
financial capacity of the bidder shall be tested through the following:  
- An undertaking by registered financial institution such as (bank) to provide 

funding/revolving credit, or overdraft facility. (Not a conditional assessment 
of Credit Rating or Bank Rating)  

OR 
- An undertaking by the National Credit Regulator/Financial Service Provider 

(NCR/FSP) registered institution to provide funding / revolving credit when 
the tender is successfully awarded.  

 
OR 
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No. CRITERIA 
DESCRIPTION 

WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

- An investment or trust account, which has been in existence for at least 12 
months, with a minimum required value accessible within a period not 
exceeding 32 days of withdrawal of the investment (after award) 

R 5 000 001 and above. 5 20 
Excellent 

R 4 000 001 to R5 000 000 4 16 
Very good 

R 3 000 001 to R4 000 000 3 12 
Good 

R 2 500 001 to R 3 000 000 2 8 
Average  

R 2 000 000 to R 2 500 000 1 4 
Fair 

Below R2 000 000 or no financial capacity 0 0 
Poor 

22.4.40  Risk assessment and 
management/contingency 
plan. 
 
To be assessed considering 
the Bidder’s selected 
maintenance category(s) 
and documented 
identification of various 
levels of all project risks 
arising from the following 
aspects, with scoring of 
probabilities and outlining of 
impacts and associated 
mitigation plans for each 
aspect:  

(1) Contractual 
obligations 

(2) Maintenance 
instructions 

(3) Management 
aspects 

(4) Financial aspects 
(5) Health and safety 
(6) Plant and 

materials 

10 Documented identification of project risks arising from greater 
than 6 aspects (including all 6 aspects listed herein), with scoring 
of probabilities and impacts per risk.  Associated mitigation plans 
are included and have assigned responsibility managers per risk. 

5 10 
Excellent 

Documented identification of project risks arising from all 6 
aspects listed herein, with scoring of probabilities and impacts per 
risk.  Associated mitigation plans are included and have assigned 
responsibility managers per risk. 

4 8 
Very good 

Documented identification of project risks arising from 4 to 5 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

3 6 
Good 

Documented identification of project risks arising from 2 to 3 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

2 4 
Average 

Documented identification of project risks arising from 1 of the 6 
aspects listed herein, with scoring of probabilities and impacts per 
risk.  Associated mitigation plans are included and have assigned 
responsibility managers per risk. 

1 2 
Fair 

No risk management plan submitted. 0 0 
Poor 

MAXIMUM FUNCTIONALITY POINTS 100  
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Table 18: Functionality evaluation scoring criteria for Laundry Equipment 

No. CRITERIA 
DESCRIPTION 

WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

22.4.41  Experience of key staff 
members on bidder’s 
permanent structure, with 
proof of employment 
contract. 
 
Personnel CVs and 
qualifications/accreditations/ 
trade certificates required 
as evidence of 
qualification/trade and 
experience. 
 
NB: Take note that the 
department reserves the 
right to contact staff/human 
resource agencies during 
the evaluation process to 
ascertain the validity and 
correctness of submitted 
personnel information. 
 

40 
 
 

3 x staff members (foreman/supervisor, electrical or mechanical 
technician & electrician with wireman’s license) each with more 
than 7 years’ experience in laundry equipment maintenance 
and/or capital works. 

5 40 
Excellent 

3 x staff members (foreman/supervisor, electrical or mechanical 
technician & electrician with wireman’s license) each with 5 to 7 
years’ experience in laundry equipment maintenance and/or 
capital works. 

4 32 
Very good 

3 x staff members (foreman/supervisor, electrical or mechanical 
technician & electrician with wireman’s license) each with 3 to 5 
years’ experience in laundry equipment maintenance and/or 
capital works. 

3 24 
Good 

3 x staff members (foreman/supervisor, electrical or mechanical 
technician & electrician with wireman’s license) each with 2 to 3 
years’ experience in laundry equipment maintenance and/or 
capital works. 

2 16 
Average 

3 x staff members (foreman/supervisor, electrical or mechanical 
technician & electrician with wireman’s license) each with 1 to 2 
years’ experience in laundry equipment maintenance and/or 
capital works. 

1 8 
Fair 

No submission, or no relevant experience in laundry equipment 
maintenance and/or capital works. 

0 0 
Poor 

22.4.42  Demonstrated company 
experience in laundry 
equipment maintenance 
and capital works projects. 

 
NB: Take note that the 
department reserves the 
right to contact referees 
during the evaluation 
process to ascertain the 
correctness of the stated 
information. 
 
It is thus incumbent upon 
the bidder to ensure that 
referee contact details 
provided are current and 
active. 

30 Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 5 or more projects in laundry 
equipment maintenance and/or capital works. 

5 30 
Excellent 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 4 projects in laundry 
equipment maintenance and/or capital works. 

4 24 
Very good 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 3 projects in laundry 
equipment maintenance and/or capital works. 

3 18 
Good 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 2 projects in laundry 
equipment maintenance and/or capital works. 

2 12 
Average 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of one project in laundry 
equipment maintenance and/or capital works. 

1 6 
Fair 

No evidence of laundry equipment maintenance and/or capital 
works experience and no traceable reference provided. 

0 0 
Poor 

22.4.43  Financial Standing  
 
NB: Take note that the 
department reserves the 
right to verify financial 
standing information 
provided. 

20 Financial Capacity of the bidder to a minimum sum of R2 000 000.00: The 
financial capacity of the bidder shall be tested through the following:  
- An undertaking by registered financial institution such as (bank) to provide 

funding/revolving credit, or overdraft facility. (Not a conditional assessment 
of Credit Rating or Bank Rating)  

OR 
- An undertaking by the National Credit Regulator/Financial Service Provider 

(NCR/FSP) registered institution to provide funding / revolving credit when 
the tender is successfully awarded.  

 
OR 
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No. CRITERIA 
DESCRIPTION 

WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

- An investment or trust account, which has been in existence for at least 12 
months, with a minimum required value accessible within a period not 
exceeding 32 days of withdrawal of the investment (after award) 

R 5 000 001 and above. 5 20 
Excellent 

R 4 000 001 to R5 000 000 4 16 
Very good 

R 3 000 001 to R4 000 000 3 12 
Good 

R 2 500 001 to R 3 000 000 2 8 
Average  

R 2 000 000 to R 2 500 000 1 4 
Fair 

Below R2 000 000 or no financial capacity 0 0 
Poor 

22.4.44  Risk assessment and 
management/contingency 
plan. 
 
To be assessed considering 
the Bidder’s selected 
maintenance category(s) 
and documented 
identification of various 
levels of all project risks 
arising from the following 
aspects, with scoring of 
probabilities and outlining of 
impacts and associated 
mitigation plans for each 
aspect:  

(1) Contractual 
obligations 

(2) Maintenance 
instructions 

(3) Management 
aspects 

(4) Financial aspects 
(5) Health and safety 
(6) Plant and 

materials 

10 Documented identification of project risks arising from greater 
than 6 aspects (including all 6 aspects listed herein), with scoring 
of probabilities and impacts per risk.  Associated mitigation plans 
are included and have assigned responsibility managers per risk. 

5 10 
Excellent 

Documented identification of project risks arising from all 6 
aspects listed herein, with scoring of probabilities and impacts per 
risk.  Associated mitigation plans are included and have assigned 
responsibility managers per risk. 

4 8 
Very good 

Documented identification of project risks arising from 4 to 5 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

3 6 
Good 

Documented identification of project risks arising from 2 to 3 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

2 4 
Average 

Documented identification of project risks arising from 1 of the 6 
aspects listed herein, with scoring of probabilities and impacts per 
risk.  Associated mitigation plans are included and have assigned 
responsibility managers per risk. 

1 2 
Fair 

No risk management plan submitted. 0 0 
Poor 

MAXIMUM FUNCTIONALITY POINTS 100  
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Table 19: Functionality evaluation scoring criteria for Fencing 

No. CRITERIA 
DESCRIPTION 

WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

22.4.45  Experience of key staff 
members on bidder’s 
permanent structure, with 
proof of employment 
contract. 
 
Personnel CVs and 
qualifications/accreditations/ 
trade certificates required 
as evidence of 
qualification/trade and 
experience. 
 
NB: Take note that the 
department reserves the 
right to contact staff/human 
resource agencies during 
the evaluation process to 
ascertain the validity and 
correctness of submitted 
personnel information. 

40 
 
 

3 x staff members (construction foreman/supervisor, minimum 
civil technician & bricklayer) each with more than 7 years’ 
experience in fencing maintenance and/or capital works. 

5 40 
Excellent 

3 x staff members (construction foreman/supervisor, minimum 
civil technician & bricklayer) each with 5 to 7 years’ experience in 
fencing maintenance and/or capital works. 

4 32 
Very good 

3 x staff members (construction foreman/supervisor, minimum 
civil technician & bricklayer) each with 3 to 5 years’ experience in 
fencing maintenance and/or capital works. 

3 24 
Good 

3 x staff members (construction foreman/supervisor, minimum 
civil technician & bricklayer) each with 2 to 3 years’ experience in 
fencing maintenance and/or capital works. 

2 16 
Average 

3 x staff members (construction foreman/supervisor, minimum 
civil technician & bricklayer) each with 1 to 2 years’ experience in 
fencing maintenance and/or capital works. 

1 8 
Fair 

No submission, or no relevant experience in fencing maintenance 
and/or capital works. 

0 0 
Poor 

22.4.46  Demonstrated company 
experience in fencing 
maintenance and capital 
works projects. 

 
NB: Take note that the 
department reserves the 
right to contact referees 
during the evaluation 
process to ascertain the 
correctness of the stated 
information. 
 
It is thus incumbent upon 
the bidder to ensure that 
referee contact details 
provided are current and 
active. 

30 Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 5 or more projects in fencing 
maintenance and/or capital works. 

5 30 
Excellent 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 4 projects in fencing 
maintenance and/or capital works. 

4 24 
Very good 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 3 projects in fencing 
maintenance and/or capital works. 

3 18 
Good 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of 2 projects in fencing 
maintenance and/or capital works. 

2 12 
Average 

Provide reference letter(s) with traceable contact person, contact 
number, physical address and evidence including appointment 
letters and completion certificates of one project in fencing 
maintenance and/or capital works. 

1 6 
Fair 

No evidence of fencing maintenance and/or capital works 
experience and no traceable reference provided. 

0 0 
Poor 

22.4.47  Financial Standing  
 
NB: Take note that the 
department reserves the 
right to verify financial 
standing information 
provided. 

20 Financial Capacity of the bidder to a minimum sum of R2 000 000.00: The 
financial capacity of the bidder shall be tested through the following:  
- An undertaking by registered financial institution such as (bank) to provide 

funding/revolving credit, or overdraft facility. (Not a conditional assessment 
of Credit Rating or Bank Rating)  

OR 
- An undertaking by the National Credit Regulator/Financial Service Provider 

(NCR/FSP) registered institution to provide funding / revolving credit when 
the tender is successfully awarded.  

OR 
- An investment or trust account, which has been in existence for at least 12 

months, with a minimum required value accessible within a period not 
exceeding 32 days of withdrawal of the investment (after award) 
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No. CRITERIA 
DESCRIPTION 

WEIGHT ELEMENT BREAKDOWN SCORE 
VALUES 

POINTS  

R 5 000 001 and above. 5 20 
Excellent 

R 4 000 001 to R5 000 000 4 16 
Very good 

R 3 000 001 to R4 000 000 3 12 
Good 

R 2 500 001 to R 3 000 000 2 8 
Average  

R 2 000 000 to R 2 500 000 1 4 
Fair 

Below R2 000 000 or no financial capacity 0 0 
Poor 

22.4.48  Risk assessment and 
management/contingency 
plan. 
 
To be assessed considering 
the Bidder’s selected 
maintenance category(s) 
and documented 
identification of various 
levels of all project risks 
arising from the following 
aspects, with scoring of 
probabilities and outlining of 
impacts and associated 
mitigation plans for each 
aspect:  

(1) Contractual 
obligations 

(2) Maintenance 
instructions 

(3) Management 
aspects 

(4) Financial aspects 
(5) Health and safety 
(6) Plant and 

materials 

10 Documented identification of project risks arising from greater 
than 6 aspects (including all 6 aspects listed herein), with scoring 
of probabilities and impacts per risk.  Associated mitigation plans 
are included and have assigned responsibility managers per risk. 

5 10 
Excellent 

Documented identification of project risks arising from all 6 
aspects listed herein, with scoring of probabilities and impacts per 
risk.  Associated mitigation plans are included and have assigned 
responsibility managers per risk. 

4 8 
Very good 

Documented identification of project risks arising from 4 to 5 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

3 6 
Good 

Documented identification of project risks arising from 2 to 3 of 
the 6 aspects listed herein, with scoring of probabilities and 
impacts per risk.  Associated mitigation plans are included and 
have assigned responsibility managers per risk. 

2 4 
Average 

Documented identification of project risks arising from 1 of the 6 
aspects listed herein, with scoring of probabilities and impacts per 
risk.  Associated mitigation plans are included and have assigned 
responsibility managers per risk. 

1 2 
Fair 

No risk management plan submitted. 0 0 
Poor 

MAXIMUM FUNCTIONALITY POINTS 100  
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22.5 The points scored for functionality shall be calculated as follows: 
 
22.5.1 Bid Evaluation Committee members shall score each individual company on the applicable 

category scoring criteria table.  
 

22.5.2 For each score, the corresponding points are as indicated in the scoring criteria table. 
 
22.5.3 All the points accumulated will be summed up to form the total functionality points to a maximum 

of 100.  
 
22.5.4 The assessment of functionality shall be done in terms of the above-mentioned evaluation criteria 

and the minimum threshold of 70 points is required for a company to be shortlisted. 
 
22.5.5 NB: Failure to obtain a minimum of 70 points shall result in disqualification. 

 
23. PHASE 3: APPOINT PANEL OF CONTRACTORS  

 
23.1 An award letter shall be issued to qualifying service providers (panelists) indicating that they are 

accredited on the Panel of Contractors in a specified Cluster and facilities, for the Department’s 
infrastructure maintenance and capital works. 

 
23.2 Once appointed, operation of the Panel of Contractors will be as outlined in paragraphs 10 – 12 of 

this bid document. 
 

24. BRIEFING SESSION 
 
24.1 There will be no briefing session for this bid. 

 
25. CONTACT DETAILS 

 
25.1 All enquiries regarding the bid may be directed to the following: 
 

Physical Address Technical Enquiries Bidding Process Enquiries 
Department of Health 
Fidel Castro Ruz House 
18 College Street 
Polokwane 
0699 

Mr Masenya 
060 529 7468 
Mangolo.Masenya@dhsd.limpopo.gov.za 
 
Mr Ramulai 
072 135 9705 
James.Ramulai@dhsd.limpopo.gov.za 
 

Ms T.O Simango (015) 293 
6352 / (071) 861 9937 

 
Ms Motene N.M (015) 293 
6350 / (063) 692 9368 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

mailto:Mangolo.Masenya@dhsd.limpopo.gov.za
mailto:James.Ramulai@dhsd.limpopo.gov.za
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ANNEXURE A – CLUSTER FACILITIES 
 

CLUSTER 1 
1.1.1 Pietersburg Hospital 
1.1.2 Rethabile Community Health Centre 
1.1.3 Buite Clinic 
1.1.4 Pietersburg EMS Communication Centre 

(Antimoon Street, Ladanna) 
1.1.5 Accommodation/houses/flats in Polokwane 

1.2.1 Limpopo Department of Health 
Provincial Office Complex 

1.2.2 St Maria Staff Accommodation 
1.2.3 Regional Training Centre (RTC-

Polokwane) 
1.2.4 Seshego Pharmaceutical Depot 

CLUSTER 2 
2.1.1 Mankweng Hospital 
2.1.2 Mothiba Clinic 
2.1.3 Nobody Clinic 
2.1.4 Makotopong Clinic 
2.1.5 Sebayeng Clinic 
2.1.6 Mankweng Clinic 
2.1.7 Mankweng Gateway Clinic 
2.1.8 Makanye Clinic 
2.1.9 Mamotshwa Clinic 
2.1.10 A. Mamabolo Clinic 
2.1.11 J. Mamabolo Clinic 
2.1.12 Dikgale Clinic 

2.1.13 Seobi-Dikgale Clinic 
2.1.14 Spietskop Clinic 
2.1.15 Evelyn Lekganyane Clinic 
2.1.16 Block 14 Clinic 
2.1.17 Molepo Clinic 
2.1.18 Sehlale Clinic 
2.1.19 Mamushi Clinic 
2.1.20 Soetfontein Clinic 
2.1.21 Laastehoop Clinic 
2.1.22 Phuti Clinic 
2.1.23 Capricorn District Office Complex 

CLUSTER 3 
3.1.1 WF Knobel Hospital 
3.1.2 WF Knobel Gateway Clinic 
3.1.3 Lonsdale Clinic 
3.1.4 Sello-Moloto Clinic 
3.1.5 Maraba Clinic 
3.1.6 Matlala Clinic 
3.1.7 Naledi Clinic 
3.1.8 Mashashane Clinic 
3.1.9 Goedgevonden Clinic 
3.1.10 WF Knobel EMS 
 

3.2.1 Helene Franz Hospital 
3.2.2 Helene Franz Gateway Clinic 
3.2.3 Buffelshoek Clinic 
3.2.4 Lesfontein Clinic 
3.2.5 Grootdraai Clinic 
3.2.6 Kromhoek Clinic 
3.2.7 De Vrede Clinic 
3.2.8 Indermark Clinic 
3.2.9 Seakamenla Clinic 
3.2.10 Blouberg Health Centre 
3.2.11 Montz Clinic 
3.2.12 Goedetrou Clinic 
3.2.13 Uitkyk Clinic 
3.2.14 Sadu Clinic 
3.2.15 Ambergate Clinic 
3.2.16 Rosenkrantz Clinic 
3.2.17 Kranzplaas Clinic 
3.2.18 Schongezicht Clinic 
3.2.19 Ratshaatsha Health Centre 
3.2.20 Taaibosch Clinic 
3.2.21 Kibi Clinic 
3.2.22 Toverfontein Clinic 
3.2.23 Gedeon Clinic 
3.2.24 My Darling Clinic 
3.2.25 Burgerecht Clinic 
3.2.26 Alldays Clinic 
3.2.27 Ziest Clinic 

CLUSTER 4 
4.1.1 Lebowakgomo Hospital 
4.1.2 Mathabatha Clinic 
4.1.3 Mafefe Clinic 

4.2.1 Zebediela Hospital 
4.2.2 Byldrift Clinic 
4.2.3 Smugglers Union 

4.3.1 Thabamoopo Hospital 
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4.1.4 Mashite Clinic 
4.1.5 Zone R Clinic 
4.1.6 Lebowakgomo Zone A Clinic 
4.1.7 Zone B clinic 
4.1.8 Mphahlele Clinic 
4.1.9 Dithabaneng Clinic 
4.1.10 Malemati Clinic 
4.1.11 Boschplaats Clinic 
4.1.12 Morotse Clinic 
4.1.13 Hwelereng Clinic 
4.1.14 Ledwaba Clinic 
4.1.15 Chuene Clinic 
4.1.16 Maja Clinic 
4.1.17 Lebowakgomo EMS 
4.1.18 Lebowakgomo Forensic Pathology 

Services 

Clinic 
4.2.4 Moletlane Clinic 
4.2.5 Mogoto Clinic 
4.2.6 Slypsteen Clinic 
4.2.7 Rakgoatha Clinic 
4.2.8 Dr Machupe 

Mphahlele Memorial 
Community Health 
Care Centre 

4.2.9 Zebediela Estate Clinic 
4.2.10 Zebediela Gateway 

Clinic 
4.2.11 Zebediela EMS Station 
 

CLUSTER 5 
5.1.1 Botlokwa Hospital 
5.1.2 Botlokwa Gateway Clinic 
5.1.3 Ramokgopa Clinic 
5.1.4 Eisleben Clinic 
5.1.5 Nthabiseng Clinic 
5.1.6 Matoks Clinic 
5.1.7 Makgato Clinic 
5.1.8 Dendron Clinic 
5.1.9 Mohodi Clinic 
5.1.10 Botlokwa EMS 

5.2.1 Seshego Hospital 
5.2.2 Seshego Zone 1 Clinic 
5.2.3 Seshego Zone 2 Clinic 
5.2.4 Seshego Zone 3 Clinic 
5.2.5 Seshego Zone 4 Clinic 
5.2.6 Perskebult Clinic 
5.2.7 Manamela Clinic 
5.2.8 Moshubaba Clinic 
5.2.9 Semenya Clinic 
5.2.10 Moletji Clinic 
5.2.11 Soetfontein Clinic 

CLUSTER 6 
6.1.1 Philadelphia Hospital 
6.1.2 Tooitskraal Clinic 
6.1.3 Moutse East (Kgobokwane) Clinic 
6.1.4 Moutse West (Rathoke) Clinic 
6.1.5 Spitspunte CHC 
6.1.6 Vlaakplaats Clinic 
6.1.7 Makeepsvlei Clinic 
6.1.8 Witfontein Clinic 
6.1.9 Kwaarilagte Clinic 
6.1.10 Elansdoring Clinic 
6.1.11 Epilepsy SA Clinic 
6.1.12 Gateway Clinic 

6.2.1 Groblersdal Hospital 
6.2.2 Groblersdal Clinic 
6.2.3 Motetema Clinic 
6.2.4 Rammupudu Clinic 
6.2.5 Matsepe Clinic 
6.2.6 Dikgalaopeng Clinic 
6.2.7 Rosennekal Clinic 
6.2.8 Marble Hall Clinic 

6.3.1 Matlala Hospital  
6.3.2 Matlala Gateway Clinic 
6.3.3 Matlala Clinic (Marble 

Hall) 
6.3.4 Mmotwaneng Clinic 
6.3.5 Moeding Clinic 
6.3.6 Moganyaka Clinic 
6.3.7 Marulaneng Clinic 
6.3.8 Elandskraal Clinic 
6.3.9 Van Der Merwe Clinic 
6.3.10 Setlaboswane Clinic  
6.3.11 Mampana Clinic 

CLUSTER 7 
7.1.1 St Rita’s Hospital 
7.1.2 Sekhukhune Nursing College 
7.1.3 St Ritas’s Nursing School 
7.1.4 Bosele EMS 
7.1.5 Zaaiplas EMS 
7.1.6 Masemola EMS 
7.1.7 St Rita’s Gateway Clinic 
7.1.8 Phokoane Clinic  
7.1.9 Sephaku Clinic 
7.1.10 Hlogotlou Clinic 
7.1.11 Probeering Clinic 
7.1.12 Marishane Clinic 

7.2.1 Jane Furse Hospital 
7.2.2 Jane Furse Nursing School 
7.2.3 Jane Furse Gate Way Clinic  
7.2.4 Mamone Clinic 
7.2.5 Madibong Clinic 
7.2.6 Dichoung Clinic 
7.2.7 Marulaneng Clinic 
7.2.8 Mphanama Clinic 
7.2.9 Ikageng Clinic 
7.2.10 Phahlamanoge Clinic 
7.2.11 Tshehlwaneng Clinic 
7.2.12 EMS Schoonoord 
7.2.13 Schoonoord Clinic 
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7.1.13 Zaaiplas Clinic 
7.1.14 Klipspruit Clinic 
7.1.15 Goedgedacht Clinic 
7.1.16 Magukubjane Clinic 
7.1.17 Patantswane Clinic 
7.1.18 Eensam Clinic 
7.1.19 Rietfontein Clinic 
7.1.20 Phaahla Clinic 

7.2.14 Manganeng Clinic 
7.2.15 Rossenekal Clinic 
7.2.16 Ngwaabe Clinic 
7.2.17 Tswaing Clinic 
7.2.18 Mankotsana Clinic 
7.2.19 Nchabeleng CHC 
7.2.20 Paulos Masha Clinic 

CLUSTER 8 
8.1.1 Dilokong Hospital 
8.1.2 Dilokong Gateway Clinic 
8.1.3 H.C. Boschoff Clinic 
8.1.4 Motlolo Clinic 
8.1.5 Ngwaabe Clinic 
8.1.6 Maseven Clinic 
8.1.7 Mahubahube Clinic 
8.1.8 Riba Clinic 
8.1.9 Boschkloof Clinic 
8.1.10 Eerstegeluk Clinic 
8.1.11 Praktiseer Clinic 
8.1.12 Burgersfort Clinic 
8.1.13 Penge Clinic 
8.1.14 Makofane Clinic 
8.1.15 Motshana Clinic 
8.1.16 Naboomkoppies Clinic 
8.1.17 Taung Clinic 
8.1.18 Swaranang Clinic 
8.1.19 Sterkspruit Clinic 
8.1.20 Rietfontein Clinic 

8.2.1 Mecklenburg Hospital 
8.2.2 Phasha Clinic 
8.2.3 Mmutlane Clinic 
8.2.4 Selala Clinic 
8.2.5 Matsageng Clinic 
8.2.6 Mashabela Clinic 
8.2.7 Selepe Clinic 
8.2.8 Manotoane Clinic 
8.2.9 Motsepe Clinic 
8.2.10 Mecklenburg Gateway Clinic 

CLUSTER 9 
9.1.1 Maphutha Malatjie Hospital Complex 
9.1.2 Lulekani Community Health Centre 
9.1.3 Ben Farm Clinic 
9.1.4 Humulani Clinic 
9.1.5 Busstop Clinic 
9.1.6 Mashishimale Clinic 
9.1.7 Namakgale A Clinic 
9.1.8 Namakgale B Clinic 
9.1.9 Seloane Clinic 
9.1.10 Mahale Clinic 
9.1.11 Makhushane Clinic 

CLUSTER 10 
10.1.1 Nkhensani Hospital 
10.1.2 Giyani EMS 
10.1.3 Giyani Nursing College 
10.1.4 Nkomo Clinic 
10.1.5 Thomo Clinic 
10.1.6 Shikhumba Clinic 
10.1.7 Muyexe Clinic 
10.1.8 Mhlava Willem Clinic 
10.1.9 Khakhala-Hlomele Clinic 
10.1.10 Giyani Health Centre 
10.1.11 Kremetart Clinic 
10.1.12 Nkhensani Gateway Clinic 

10.2.1 Evuxakeni Hospital 
10.2.2 Bochabelo Clinic 
10.2.3 Sikhimini Clinic 
10.2.4 Ratanang Clinic 
10.2.5 Basani Clinic 
10.2.6 Hlaneki Clinic 
10.2.7 Nkuri Clinic 
10.2.8 Ntluri Clinic 
10.2.9 Msengi Clinic 
10.2.10 Ndengeza Clinic 
10.2.11 Loloka Clinic 
10.2.12 Matsotsosela Clinic 
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10.1.13 Shivulani Clinic 
10.1.14 Ngove Clinic 
10.1.15 Makhuva Clinic 
10.1.16 Kheyi Clinic 
10.1.17 Matsotsosela Clinic 
10.1.18 Mapayeni Clinic 

10.2.13 Xitlakati Clinic 
10.2.14 Zava Clinic 
10.2.15 Dzumeri CHC 

CLUSTER 11 
11.1.1 Letaba Hospital 
11.1.2 Grace Mugodeni CHC 
11.1.3 Mamitwa Clinic 
11.1.4 Dr Hugo Nkabinde Clinic 
11.1.5 Nyavana Clinic 
11.1.6 Makgope Clinic 
11.1.7 Ooghoek Clinic 
11.1.8 Mawa Clinic 
11.1.9 Mokgwathi Clinic 
11.1.10 Ramotshinyadi Clinic 
11.1.11 Nkowa Nkowa CHC 
11.1.12 Dan Clinic 
11.1.13 Mohlaba Clinic 
11.1.14 Mariveni Clinic 
11.1.15 Letsitele Clinic 
11.1.16 Khujwana Clinic 

11.1.17 Kgapane Hospital 
11.1.18 Meidingen Clinic 
11.1.19 Shotong Clinic 
11.1.20 Matswi Clinic 
11.1.21 Senopela Clinic 
11.1.22 Seapole Clinic 
11.1.23 Charlie Rangaan Clinic 
11.1.24 Mamanyoga Clinic 
11.1.25 Duiwelskloof Clinic 
11.1.26 Duiwelskloof Health Centre 
11.1.27 Sekgopo Clinic 
11.1.28 Pheega Clinic 
11.1.29 Raphahela Clinic 
11.1.30 Middlewater Clinic 
11.1.31 Mamaila Clinic 
11.1.32 Rotterdam Clinic 
11.1.33 Maphalle Clinic 
11.1.34 Libaka Clinic 
11.1.35 Bellevue Clinic 
11.1.36 Bolobedu Clinic 
11.1.37 Modjadji V Clinic 

CLUSTER 12 
25.1.1 Dr CN Phatudi Hospital 
25.1.2 Moime Clinic 
25.1.3 Mogoboya Clinic 
25.1.4 Maake Clinic 
25.1.5 Lephepane Clinic 
25.1.6 Shiluvane Health Centre 
25.1.7 Lenyenye Clinic 
25.1.8 Mogapeng Clinic 
25.1.9 Carlota Clinic 
25.1.10 Jamela Clinic 
25.1.11 Tours Clinic 
25.1.12 Julesburg Health Centre 
25.1.13 Zangoma Clinic 
25.1.14 Khujwane Clinic 
25.1.15 Muhlava Clinic 

12.2.1 Van Velden Hospital 
12.2.2 Tzaneen EMS. 
12.2.3 Tzaneen Malaria 

Institute 
12.2.4 Motupa Clinic 
12.2.5 Relela Clinic 
12.2.6 Morutji Clinic 
12.2.7 Madumane Clinic 
12.2.8 Morapalala Clinic. 

12.3.1 Sekororo Hospital 
12.3.2 Sekororo Clinic 
12.3.3 Lorraine Clinic 
12.3.4 Sophia Clinic 
12.3.5 Bismark Clinic 
12.3.6 Turkey Clinic 
12.3.7 Mabins Clinic 
12.3.8 The Willows Clinic 
12.3.9 The Oaks Clinic 
12.3.10 Hoedspruit Clinic 
12.3.11 Calais Clinic 
12.3.12 Sekororo Gateway 

Clinic 
 

CLUSTER 13 
13.1.1 Elim Hospital 
13.1.2 Tiyani Health Centre  
13.1.3 Majosi EMS 
13.1.4 Bungeni Health Centre  
13.1.5 Tiyani Malaria Control 
13.1.6 Manyima Clinic 
13.1.7 Mulima Clinic 
13.1.8 Muwaweni Clinic 
13.1.9 Mashamba Clinic 

13.1.29 Louis Trichardt Hospital  
13.1.30 Makhado EMS 
13.1.31 Tshilwavhusiku CHC 
13.1.32 Midoroni Clinic 
13.1.33 Kutama Clinic 
13.1.34 LTT Clinic 
13.1.35 Madombidzha Clinic 
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13.1.10 Wayeni Clinic 
13.1.11 De Hoop Clinic 
13.1.12 Valdezia Clinic 
13.1.13 Mpheni Clinic 
13.1.14 Kulani Clinic 
13.1.15 Olifantshoek Clinic 
13.1.16 Helder water Clinic 
13.1.17 Mbhokota Clinic 
13.1.18 Kurhuleni Clinic 
13.1.19 Nthabalala Clinic 
13.1.20 Waterval Clinic 
13.1.21 Masakona Clinic 
13.1.22 Muila Clinic 
13.1.23 Sereni Clinic 
13.1.24 Mashau Clinic 
13.1.25 Vleifontein Clinic 
13.1.26 Riverplaats Clinic 
13.1.27 Nkhensani Clinic 
13.1.28 Marseilles Clinic 

CLUSTER 14 
14.1.1 Siloam Hospital 
14.1.2 Rumani Clinic 
14.1.3 Phadzima Clinic 
14.1.4 Fondwe Clinic 
14.1.5 Vhambelani-Maelula Clinic 
14.1.6 Vuvha Clinic 
14.1.7 Beaconsfield Clinic 
14.1.8 Mphephu Clinic 
14.1.9 Tshikhuwi Clinic 
14.1.10 Madala Clinic 
14.1.11 Khakhu Clinic 
14.1.12 Matsa Clinic 
14.1.13 Mudimeli Clinic 
14.1.14 Straight Hardt Clinic 
14.1.15 Khomele Clinic 
14.1.16 Rabali Clinic 
14.1.17 Tshixwadza Clinic 
14.1.18 Makhado CHC 

14.2.1 Messina Hospital 
14.2.2 Musina Gateway Clinic 
14.2.3 Nancefield Clinic 
14.2.4 Mandimbo Clinic 
14.2.5 Masisi Clinic 
14.2.6 Folovhodwe Clinic 
14.2.7 Mulala Clinic 
14.2.8 Manenzhe Clinic 
14.2.9 Tshiungani Clinic 
14.2.10 Tshipise Clinic 
14.2.11  Masisi EMS 
14.2.12 Musina EMS 

CLUSTER 15 
15.1.1 Tshilidzini Hospital 
15.1.2 Tshakhuma Clinic 
15.1.3 Levubu Clinic 
15.1.4 Hamutsha Clinic 
15.1.5 Vyeboom clinic 
15.1.6 Manavhela Clinic 
15.1.7 Tshimbupfe Clinic 
15.1.8 Davhana Clinic 
15.1.9 Tshino Clinic 
15.1.10 Dzwerani Clinic 
15.1.11 Tshisaulu Clinic 
15.1.12 Lwamondo Clinic 
15.1.13 Shayandima Clinic 
15.1.14 Muledane Clinc 
15.1.15 Tshilidzi Gateway Clinic 
15.1.16 Tswinga Clinic 

15.2.1 Malamulele Hospital 
15.2.2 Matiyane Clinic 
15.2.3 Matsheka (Ha-Tshikonelo) 
15.2.4 Mavambe Clinic 
15.2.5 Mavambe Clinic: Malaria Station 
15.2.6 Mhinga Clinic 
15.2.7 Mhinga Clinic: Malaria Station 
15.2.8 Mphambo Chc 
15.2.9 Mtititi Clinic 
15.2.10 Mukhomi Clinic 
15.2.11 Nghezimani Clinic 
15.2.12 Nthlaveni E Clinic 
15.2.13 Nthlaveni C Clinic 
15.2.14 Ntlhaveni C Clinic: Malaria Station 
15.2.15 Nthlaveni D Clinic 
15.2.16 Peninghotsa Clinic 
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15.1.17 Magwedzha Clinic 
15.1.18 Mulenzhe Clinic 
15.1.19 Pfanani Clinic 
15.1.20 Phipihidi Clinic 
15.1.21 Sibasa Clinic 
15.1.22 Tshififi Clinic 
15.1.23 Thohoyandou Community Health Centre 
15.1.24 Thohoyandou EMS 
15.1.25 Thohoyandou Nursing Campus 

15.2.17 Shigalo Clinic 
15.2.18 Shigalo Clinic: Malaria Station 
15.2.19 Shikundu Clinic 
15.2.20 Shingwedzi Clinic 
15.2.21 Tlangelani Clinic 
15.2.22 Tlangelani Clinic: Malaria Station 
15.2.23 Makahlule Clinic 
15.2.24 Makuleke Clinic 
15.2.25 Malamulele Clinic 
15.2.26 Malamulele Clinic: Malaria Station 
15.2.27 Malamulele Ems 

 
CLUSTER 16 

16.1.1 Hayani Hospital 
16.1.2 Sibasa Clinic  
16.1.3 ⁠Phiphidi Clinic  
16.1.4 ⁠Pfananani Clinic  
16.1.5 ⁠Dzingaye Clinic  
16.1.6 ⁠Tshaulu Clinic (Malaria And EMS) 
16.1.7 ⁠Sterkstroom Clinic (Malaria) 
16.1.8 ⁠Duvhuledza Clinic  
16.1.9 ⁠Lambani Clinic  
16.1.10 ⁠Mbilwi Clinic  
16.1.11 ⁠Tshifudi Clinic  
16.1.12 ⁠Tshififi Clinic  
16.1.13 ⁠Mukula Clinic 

 

16.2.1 Donald Fraser Hospital 
16.2.2 Damani Clinic 
16.2.3 Thondotshivhase Clinic 
16.2.4 Tshikundamalema Clinic 
16.2.5 Gondeni Clinic 
16.2.6 Guyuni Clinic 
16.2.7 Makonde Clinic 
16.2.8 Makuya Clinic 
16.2.9 William Eadie CHC 
16.2.10 Matavhela Clinic 
16.2.11 Murangoni Clinic 
16.2.12 Mutale CHC 
16.2.13 Rambuda Clinic 
16.2.14 Sambandou Clinic 
16.2.15 Shakadza Clinic 
16.2.16 Thengwe Clinic 
16.2.17 Tshiombo Clinic 
16.2.18 Vhurivhuri Clinic 
16.2.19 Vhufuli Tshitereke Gateway Clinic 
16.2.20 Mutale EMS Station 
16.2.21 Makuya EMS Station 
16.2.22 Tshiombo Malaria Centre 
16.2.23 Makonde Malaria Centre 
16.2.24 Makuya Malaria Centre 

CLUSTER 17 
17.1.1 Mokopane Hospital 
17.1.2 Armoede Clinic 
17.1.3 Mabuela Clinic 
17.1.4 Mamaselela Clinic 
17.1.5 Mapela Clinic 
17.1.6 Mosesetjane Clinic 
17.1.7 Phafola Clinic 
17.1.8 Pholotji Clinic 
17.1.9 Strekwater Clinic 
17.1.10 Sekuruwe Clinic 
17.1.11 Tshamahansi Clinic 
17.1.12 Valkop Clinic 
17.1.13 Mokopane Nursing School 

17.2.1 Voortrekker Hospital 
17.2.2 Sekgakgapeng Clinic 
17.2.3 Ga-Madiba Clinic  
17.2.4 Mahwelereng Zone 1 Clinic 
17.2.5 Mahwelereng Zone 2 Clinic   
17.2.6 Manyoga Clinic (Extension 19) 
17.2.7 Bokwalakwala Clinic (Moshate Village) 
17.2.8 Mokopane Gateway Clinic  
17.2.9 Voortrekker Gateway Clinic 

 

CLUSTER 18 
18.1.1 FH Odendaal Hospital 
18.1.2 Modimolle MDR TB Hospital 

18.2.1 Warmbaths Hospital 
18.2.2 Warmbaths Gateway Clinic 
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18.1.3 Roedtan Clinic 
18.1.4 Mookgophong Health Centre 
18.1.5 Vaalwater Clinic 
18.1.6 ALMA Clinic 
18.1.7 Phagameng Clinic 
18.1.8 Mookhophong Clinic 
18.1.9 MR TB Hospital EMS Call Centre 
18.1.10 Vaalwater EMS 
18.1.11 Mookgophong EMS 

18.2.3 Bela Bela Township Clinic 
18.2.4 Settlers Clinic 
18.2.5 Pienaarsrivier Clinic 
18.2.6 Rooiberg Clinic 
18.2.7 Kroomdraai Clinic 
18.2.8 Bela Bela EMS Station 
18.2.9 Pienaarsrivier EMS Station 

 

CLUSTER 19 
19.1.1 Ellisras Hospital 
19.1.2 Marapong Health Centre 
19.1.3 Lephalale Town Clinic 
19.1.4 Steenbokpan Clinic (Stop Point) 

19.2.1 Thabazimbi Hospital 
19.2.2 Regorogile 1 Clinic 
19.2.3 Regorogile 2 Clinic 
19.2.4 Town Clinic 
19.2.5 Chromite Clinic 
19.2.6 Northam Clinic 
19.2.7 Kroomdraai Clinic 
19.2.8 Swartklip Clinic 
19.2.9 Rooiberg Clinic 

CLUSTER 20 
20.1.1 George Masebe Hospital 
20.1.2 Thabaleshoba CHC 
20.1.3 Rebone Clinic 
20.1.4 Mankuwe Clinic 
20.1.5 Bavaria Clinic 
20.1.6 Segole Clinic 
20.1.7 Mattanau Clinic 
20.1.8 Lekhureng clinic 
20.1.9 Weltevreden Clinic 
20.1.10 Paulos Clinic 
20.1.11 Bakenberg Clinic 
20.1.12 Makgobe Clinic 
20.1.13 Gateway Clinic 
20.1.14 Chalema Clinic 
20.1.15 Jakkalskuil Clinic 
20.1.16 Mokamole Clinic 
20.1.17 Tiberius Clinic 
 

20.2.1 Witpoort Hospital 
20.2.2 Abbortspoort Clinic 
20.2.3 Seleka Clinic 
20.2.4 Shongoane Clinic 

 
 


