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DEPARTMENT OF  

HEALTH 
 

 

SBD1 
PART A 

INVITATION TO BID 
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE LIMPOPO DEPARTMENT OF HEALTH 

BID NUMBER: HEDP010/20/21 CLOSING DATE: 06 NOVEMBER 2020 CLOSING TIME: 11:00 

DESCRIPTION INSTALLATION OF PREFABRICATED STRUCTURES TO TSHILIDZINI HOSPITAL FACILITIES INCLUDING EXTERNAL SITE 
WORKS AND SERVICES IN TERMS OF JBCC CONTRACT IN THE LIMPOPO DEPARTMENT OF HEALTH:ONCE OFF 
PURCHASE CONTRACT 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

DEPARTMENT OF HEALTH, 18 COLLEGE STREET, POLOKWANE, LIMPOPO PROVINCE  

THE BID BOX IS GENERALLY OPEN 24 HOURS, 7 DAYS A WEEK.  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Ms. Motene NM / Ms. Simango T.O CONTACT PERSON 

 
Mr. Ramulai J / Mr Dhlamini T 

TELEPHONE NUMBER (015) 293 6350 / 015 293 6352 TELEPHONE NUMBER (015) 293 6422  / (015) 293 6125 

FACSIMILE NUMBER (015) 293 6211 FACSIMILE NUMBER (015) 293 6211 
E-MAIL ADDRESS Tintswalo.simango@dhsd.limpopo.gov.za 

ntlama.maphahlele@dhsd.limpopo.gov.za 
E-MAIL ADDRESS timothy.dlhamini@dhsd.limpopo.gov.za 

SUPPLIER INFORMATION 

NAME OF BIDDER   

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  
VAT REGISTRATION 
NUMBER  

SUPPLIER 
COMPLIANCE STATUS 

TAX COMPLIANCE 
SYSTEM PIN: 

 
OR 

CENTRAL 
SUPPLIER 
DATABASE No:  

MAAA 

B-BBEE STATUS 
LEVEL VERIFICATION 
CERTIFICATE 

TICK APPLICABLE BOX] 
 

 Yes                      No 
 

B-BBEE STATUS LEVEL 
SWORN AFFIDAVIT   

[TICK APPLICABLE BOX] 
 

 Yes                   No 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN 
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR 
THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR THE 
GOODS /SERVICES /WORKS 
OFFERED? 
 

 
 

Yes No 
 
[IF YES, ANSWER 
QUESTIONNAIRE TO BIDDING 
FOREIGN SUPPLIERS BELOW] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                      YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                       YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                          YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                          YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                      YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS 
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW. 



Page 2 of 89 
 

 
SBD1 

PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 

SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        …………………………………………... 

          
 
 
 

 

1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 

CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED 
IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER 
SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   
THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE   
TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER 
MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE 
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE 
STATE.” 

http://www.sars.gov.za/
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SBD. 3 
SBD 3.1 

 
PRICING SCHEDULE – FIRM PRICES 

(SERVICES) 
 
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING 

PRICES SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE 
CONSIDERED 

 
 IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A 

SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY 
POINT  

 
 

 
Name of bidder…………………………………… Bid number…………………................ 
 
Closing Time 11:00                          Closing date………………………………………… 
 

 
OFFER TO BE VALID FOR 120 DAYS FROM THE CLOSING DATE OF BID 
______________________________________________________________________________________________ 
ITEM QUANTITY DESCRIPTION  BID PRICE IN RSA CURRENCY 
NO.    ** (ALL APPLICABLE TAXES INCLUDED) 
 
 
 
- Required by:     …………………………………. 
 
- At:      …………………………………. 
        

………………………………… 
 
- Brand and model    …………………………………………. 
       
- Country of origin    …………………………………………. 
  
 
- Does the offer comply with the specification(s)?                             *YES/NO 
 
- If not to specification, indicate deviation(s) …………………………………………. 
   
- Delivery period after receipt of an official order:  ………………………………………… 

 
- *Delivery:      Firm/not firm 

 
- Delivery basis      …………………………………………. 

 
Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 
 
** “all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  insurance fund 
contributions and skills development levies. 
 
 
*Delete if not applicable 
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SBD.4 

DECLARATION OF INTEREST 

 
1. Any legal person, including persons employed by the state¹, or persons having a kinship with persons employed 

by the state, including a blood relationship, may make an offer or offers in terms of this invitation to bid (includes 
an advertised competitive bid, a limited bid, a proposal or written price quotation).  In view of possible allegations 
of favouritism, should the resulting bid, or part thereof, be awarded to persons employed by the state, or to 
persons connected with or related to them, it is required that the bidder or his/her authorised representative 
declare his/her position in relation to the evaluating/adjudicating authority where-  

 - the bidder is employed by the state; and/or 
  
 - the legal person on whose behalf the bidding document is signed, has a relationship with persons/a 

person who are/is involved in the evaluation and or adjudication of the bid(s), or where it is known that 
such a relationship exists between the person or persons for or on whose behalf the declarant acts and 
persons who are involved with the evaluation and or adjudication of the bid.  

 
2. In order to give effect to the above, the following questionnaire must be completed and submitted with 

the bid. 
 
2.1 Full Name of bidder or his or her representative:  ……………………………………… 
 
2.2 Identity Number:…………………………………………………………………………….. 
 
2.3 Position occupied in the Company (director, trustee, shareholder², member): 

………………………………………………………………………………………………… 
 
2.4 Registration number of company, enterprise, close corporation, partnership agreement or trust:  

………………………………………………………………………..… 
 
2.5 Tax Reference Number:  ……………………………………………………………………. 
 
2.6 VAT Registration Number:  …………………………………………………………………   
2.6.1 The names of all directors / trustees / shareholders / members, their individual identity numbers, tax reference 

numbers and, if applicable, employee / PERSAL numbers must be indicated in paragraph 3 below. 
 

¹“State” means – 
               (a) any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the Public Finance Management Act, 

1999 (Act No. 1 of 1999); 
 (b) any municipality or municipal entity; 

 (c) provincial legislature; 
 (d) national Assembly or the national Council of provinces; or 
 (e) Parliament. 
  

²”Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or business and exercises control over the enterprise. 
 

2.7  Are you or any person connected with the bidder                             YES /NO 
       presently employed by the state? 
 

  If so, furnish the following particulars: 
 

Name of person / director / trustee / shareholder/ member:        ……....………………… 
Name of state institution at which you or the person  
 
connected to the bidder is employed :                 ………………………… 
 
Position occupied in the state institution:           …………………………. 
Any other particulars:    
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……………………………………………………………… 
 

……………………………………………………………… 
……………………………………………………………… 
 

2.7.1 If you are presently employed by the state, did you obtain   YES / NO 
the appropriate authority to undertake remunerative  
work outside employment in the public sector? 

 
2.7.1.1 If yes, did you attach proof of such authority to the bid   YES / NO 

document? 
        
(Note: Failure to submit proof of such authority, where 
applicable, may result in the disqualification of the bid. 
 

2.7.1.2 If no, furnish reasons for non-submission of such proof: 
……………………………………………………………………. 
……………………………………………………………………. 
……………………………………………………………………. 
 

2.8 Did you or your spouse, or any of the company’s directors /    YES / NO 
trustees / shareholders / members or their spouses conduct  
business with the state in the previous twelve months? 

 
2.8.1 If so, furnish particulars: 

………………………………………………………………….. 
…………………………………………………………………..  
…………………………………………………………………... 
 

2.9 Do you, or any person connected with the bidder, have   YES / NO 
 any relationship (family, friend, other) with a person   
 employed by the state and who may be involved with  
 the evaluation and or adjudication of this bid? 
 

 2.9.1 If so, furnish particulars. 
……………………………………………………………... 
…………………………………………………………..…. 
……………………………………………………………… 

 
2.10     Are you, or any person connected with the bidder,    YES/NO 

aware of any relationship (family, friend, other) between  
any other bidder and any person employed by the state 

 who may be involved with the evaluation and or adjudication 
of this bid?  

 
2.10.1 If so, furnish particulars. 

………………………………………………………………  
……………………………………………………………… 
……………………………………………………………… 

 
2.11 Do you or any of the directors / trustees / shareholders / members  YES/NO 

of the company have any interest in any other related companies  
whether or not they are bidding for this contract? 

 
2.11.1 If so, furnish particulars: 
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…………………………………………………………………………….  
……………………………………………………………………………. 
……………………………………………………………………………. 

 
3. Full details of directors / trustees / members / shareholders. 
 
Full Name Identity 

Number 
Personal Income Tax 
Reference Number 

State Employee 
Number/Persal Number  

    
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

    
 

    
4 DECLARATION 
I, THE UNDERSIGNED (NAME)………………………………………………………………… 

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD THIS DECLARATION 
PROVE TO BE FALSE.   
 
 
…………………………………..  ..……………………………………………   
 Signature                           Date 
 
…………………………………. ……………………………………………… 
 Position  Name of bidder 
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SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2017 

 
This preference form must form part of all bids invited.  It contains general information and serves 
as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) 
Status Level of Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 
2017.  

 
 
1. GENERAL CONDITIONS 
1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

1.2  

a) The value of this bid is estimated not to exceed R50 000 000 (all applicable taxes included) 
and therefore the 80/20 preference point system shall be applicable; or  

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 
PRICE 80 
B-BBEE STATUS LEVEL OF CONTRIBUTOR 20 
Total points for Price and B-BBEE must not 
exceed 

100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together 
with the bid, will be interpreted to mean that preference points for B-BBEE status level of 
contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or 
at any time subsequently, to substantiate any claim in regard to preferences, in any manner 
required by the purchaser. 
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2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of 
the Broad-Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of 
a code of good practice on black economic empowerment, issued in terms of section 9(1) 
of the Broad-Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation 
by an organ of state for the provision of goods or services, through price quotations, 
advertised competitive bidding processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 
Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on 
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black 
Economic Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in 
accordance with specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good 
practice  on black economic empowerment issued in terms of section 9 (1) of the 
Broad-Based Black Economic Empowerment Act; 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes;  
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3. POINTS AWARDED FOR PRICE 
3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  
 A maximum of 80 or 90 points is allocated for price on the following basis: 
   80/20   or   90/10  
 

 






 −
−=

min
min180

P

PPt
Ps  or 







 −
−=

min
min190

P

PPt
Ps  

 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 

 

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 
4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference 

points must be awarded to a bidder for attaining the B-BBEE status level of contribution in 
accordance with the table below: 

B-BBEE Status Level of 
Contributor 

Number of points 
(90/10 system) 

Number of points 
(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4   5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant 
contributor 

0 0 

 

5. BID DECLARATION 
5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete 

the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 
1.4 AND 4.1  

6.1 B-BBEE Status Level of Contributor: .      =     ………(maximum of 10 or 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected 
in paragraph  4.1 and must be substantiated by relevant proof of B-BBEE status level of 
contributor. 

 



 

Page 10 of 89 
 

7. SUB-CONTRACTING 
7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
 

YES  NO  
 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 
ii) The name of the sub-contractor………………………………………………………….. 
iii) The B-BBEE status level of the sub-contractor......................................…………….. 
iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 
YES  NO  

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of 
Preferential Procurement Regulations,2017: 

   
Designated Group: An EME or QSE which is at last 51% owned 

by: 
EME 

√ 
QSE 

√ 
Black people   
Black people who are youth   
Black people who are women   
Black people with disabilities   
Black people living in rural or underdeveloped areas or townships   
Cooperative owned by black people   
Black people who are military veterans   

OR 
Any EME    
Any QSE   

 
 
8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 
 One person business/sole propriety 
 Close corporation 
 Company 
 (Pty) Limited 
[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

………………………………………………………………………………………………………
………………………………………………………………………………………………………
………………………………………………………………………………………………………
…………………………………………………………………………………………………….. 



 

Page 11 of 89 
 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 
 Supplier 
 Professional service provider 
 Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX] 
 

8.7 Total number of years the company/firm has been in business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 
certify that the points claimed, based on the B-BBE status level of contributor indicated in 
paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the 
preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof 
to the satisfaction of the purchaser that the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent 
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in 
addition to any other remedy it may have – 

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result 
of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 
result of having to make less favourable arrangements due to such 
cancellation; 

(d) recommend that the bidder or contractor, its shareholders and directors, 
or only the shareholders and directors who acted on a fraudulent basis, 
be restricted by the National Treasury from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi alteram 
partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 

 
 
 
 
 
 
 
 
 
 
 
 
                             

 
 

………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE:  ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 
 

 
WITNESSES 
 
1. …………………………………….. 

2. ……………………………………. 
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                                                                                   SBD 6.2 
 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 
DESIGNATED SECTORS  

  
This Standard Bidding Document (SBD) must form part of all bids invited. It contains general 
information and serves as a declaration form for local content (local production and local 
content are used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, 
Directives applicable in respect of Local Content as prescribed in the Preferential 
Procurement Regulations, 2011,  the South African Bureau of Standards (SABS) approved 
technical specification number SATS 1286:2011 (Edition 1) and the Guidance on the 
Calculation of Local Content together with the Local Content Declaration Templates [Annex 
C (Local Content Declaration: Summary Schedule), D (Imported Content Declaration: 
Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule 
to Annex C)]. 

 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2011 (Regulation 9) makes provision for the 

promotion of local production and content. 
 

1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the award 
of bids local production and content is of critical importance, such bids must be 
advertised with the specific bidding condition that only locally produced goods, services 
or works or locally manufactured goods, with a stipulated minimum threshold for local 
production and content will be considered. 

 
1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding 

process may be followed, where the first stage involves a minimum threshold for local 
production and content and the second stage price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract 

in such a manner that the local production and content of the overall value of the 
contract is reduced to below the stipulated minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated 

in accordance with the SABS approved technical specification number SATS 1286: 
2011 as follows:  

 
 LC = [1 - x / y] * 100 

 
Where 

 x  is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT)  
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using 
the exchange rate published by South African Reserve Bank (SARB) at 12:00 on the 
date of advertisement of the bid as indicated in paragraph 4.1 below. 
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The SABS approved technical specification number SATS 1286:2011 is 
accessible on http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   
 
 
 
 
 
 

1.6 A bid may be disqualified if – 
 
(a)  this Declaration Certificate and the Annex C (Local Content Declaration: 

Summary Schedule) are not submitted as part of the bid documentation; and 
 

(b)  the bidder fails to declare that the Local Content Declaration Templates (Annex 
C, D and E) have been audited and certified as correct. 

 
2. Definitions 

 
2.1. “bid” includes written price quotations, advertised competitive bids or proposals; 

 
2.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 

 
2.3. “contract” means the agreement that results from the acceptance of a bid by an organ 

of state; 
 

2.4. “designated sector” means a sector, sub-sector or industry that has been designated 
by the Department of Trade and Industry in line with national development and 
industrial policies for local production, where only locally produced services, works or 
goods or locally manufactured goods meet the stipulated minimum threshold for local 
production and content; 

 
2.5. “duly sign” means a Declaration Certificate for Local Content that has been signed 

by the Chief Financial Officer or other legally responsible person nominated in writing 
by the Chief Executive, or senior member / person with management 
responsibility(close corporation, partnership or individual). 

 
2.6. “imported content” means that portion of the bid price represented by the cost of 

components, parts or materials which have been or are still to be imported (whether 
by the supplier or its subcontractors) and which costs are inclusive of the costs abroad 
(this includes labour or intellectual property costs), plus freight and other direct 
importation costs, such as landing costs, dock duties, import duty, sales duty or other 
similar tax or duty at the South African port of entry; 

 
2.7. “local content” means that portion of the bid price which is not included in the 

imported content, provided that local manufacture does take place; 
 

2.8. “stipulated minimum threshold” means that portion of local production and content 
as determined by the Department of Trade and Industry; and 
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2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work 
to, or employing another person to support such primary contractor in the execution of 
part of a project in terms of the contract. 

 
3. The stipulated minimum threshold(s) for local production and content (refer to 

Annex A of SATS 1286:2011) for this bid is/are as follows: 
 

Description of services, works or goods      Stipulated minimum threshold 
 

_______________________________         _______% 
  

_______________________________    _______% 
 
_______________________________    _______% 

 
 
 
4. Does any portion of the services, works or goods offered 
 have any imported content?       

 (Tick applicable box) 
 

YES  NO  

 
4.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content 

as prescribed in paragraph 1.5 of the general conditions must be the rate(s) 
published by SARB for the specific currency at 12:00 on the date of advertisement 
of the bid. 

 
The relevant rates of exchange information is accessible on www.reservebank.co.za. 
 
Indicate the rate(s) of exchange against the appropriate currency in the table below (refer 
to Annex A of SATS 1286:2011): 
 
Currency  Rates of exchange 
US Dollar  
Pound Sterling  
Euro  
Yen  
Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 
 
5. Were the Local Content Declaration Templates (Annex C, D and E) audited and 

certified as correct? 
 (Tick applicable box) 

 

YES  NO  

 
5.1. If yes, provide the following particulars: 
 

http://www.reservebank.co.za/
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(a) Full name of auditor:
 ………………………………………………………………………. 
 

(b) Practice number: ……………………………………………………………………….. 
 

(c) Telephone and cell number:
 ………………………………………………………………. 
 

(d) Email address: ……………………………………………………………………….. 
 

(Documentary proof regarding the declaration will, when required, be submitted to the 
satisfaction of the Accounting Officer / Accounting Authority) 
 

 
6. Where, after the award of a bid, challenges are experienced in meeting the stipulated 

minimum threshold for local content the dti must be informed accordingly in order for the 
dti to verify and in consultation with the AO/AA provide directives in this regard. 

 
 
 
 
 
 
 
 
 
 
 

LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

 
LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT 
RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ................................................................................. 
 
ISSUED BY: (Procurement Authority / Name of Institution):  
 
......................................................................................................................... 
NB    
 
1     The obligation to complete, duly sign and submit this declaration cannot be 
transferred        to an external authorized representative, auditor or any other third 
party acting on behalf of the bidder. 
 
2     Guidance on the Calculation of Local Content together with Local Content 
Declaration Templates (Annex C, D and E) is accessible on 
http://www.thdti.gov.za/industrial development/ip.jsp. Bidders should first complete 

http://www.thdti.gov.za/industrial%20development/ip.jsp
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Declaration D.  After completing Declaration D, bidders should complete Declaration 
E and then consolidate the information on Declaration C. Declaration C should be 
submitted with the bid documentation at the closing date and time of the bid 
in order to substantiate the declaration made in paragraph (c) below.  
Declarations D and E should be kept by the bidders for verification purposes for a 
period of at least 5 years. The successful bidder is required to continuously update 
Declarations C, D and E with the actual values for the duration of the contract. 
 
I, the undersigned, …………………………….................................................... (full 
names), 
 
do hereby declare, in my capacity as ……………………………………… ……….. 
 
of ...............................................................................................................(name of 
bidder entity), the following: 

 
(a) The facts contained herein are within my own personal knowledge. 
 
(b) I have satisfied myself that: 
 

(i)        the goods/services/works to be delivered in terms of the above-
specified bid comply with the minimum local content requirements as 
specified in the bid, and as measured in terms of SATS 1286:2011; and 

(ii)        the declaration templates have been audited and certified to be 
correct. 

 
(c) The local content percentage (%) indicated below has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 4.1 above and the information contained in Declaration D and E which 
has been consolidated in Declaration C: 
 

Bid price, excluding VAT (y)     R 
Imported content (x), as calculated in terms of SATS 1286:2011 R 
Stipulated minimum threshold  for local content (paragraph 3 above)   
Local content %, as calculated in terms of SATS 1286:2011  

 
 
 

If the bid is for more than one product, the local content percentages for each 
product contained in Declaration C shall be used instead of the table above.   
The local content percentages for each product has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated 
in paragraph 4.1 above and the information contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Institution has the right to request that 
the local content be verified in terms of the requirements of SATS 1286:2011. 
 
(e) I understand that the awarding of the bid is dependent on the accuracy of the 
information furnished in this application. I also understand that the submission of 



 

Page 17 of 89 
 

incorrect data, or data  that are not verifiable as described in SATS 1286:2011, 
may result in the Procurement Authority / Institution imposing any or all of the 
remedies as provided for in Regulation 13 of the Preferential Procurement 
Regulations, 2011 promulgated under the Preferential Policy Framework Act 
(PPPFA), 2000 (Act No. 5 of 2000). 
 
 
 
 
 SIGNATURE:                                                     DATE: 
___________ 
 
 
 
 WITNESS No. 1                                                 DATE: 
___________ 
 
 
 
 
 WITNESS No. 2                                                 DATE: 
___________ 
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  SATS 1286.2011 
Annex C  

 

 
    Local Content Declaration - Summary Schedule     
                       
   (C1) Tender No.          Note: VAT to be excluded 

from all calculations      

   (C2) Tender description:                
   (C3) Designated product(s)                
   (C4) Tender Authority:                
   (C5) Tendering Entity name:                
   (C6) Tender Exchange Rate: Pula   EU   GBP              
   (C7) Specified local content %                  
       Calculation of local content  Tender  summary      

    Tender item 
no's List of items 

Tender price 
- each  

(excl VAT) 

Exempted 
imported 

value 

Tender 
value  net 

of 
exempted 
imported  
content 

Importe
d value 

Local 
value 

Local 
content % 
(per item) 

 Tender 
Qty 

Total tender 
value 

Total 
exempted 
imported 
content 

Total 
Imported 
content 

     

    (C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15)  (C16) (C17) (C18) (C19)      
                                  
                                  
                                  
                                  
                                  
           (C20)  Total tender  value R         
    Signature of tenderer from Annex B    (C21) Total Exempt imported content R     

  
 

      (C22) Total Tender value net of exempt imported content R     

 

       (C23) Total Imported content R    
           (C24) Total local content R    
 Date:        (C25) Average local content % of tender     
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Private Bag X84, PRETORIA, 0001, the dti Campus, 77 Meintjies Street, Sunnyside, 0002, Tel: (012) 394 0000 

  the dti Customer  Contact Centre local: 0861 843 384  International: +27 12 394 9500, www.thedti.gov.za 
 

Guidance Document for the Calculation of Local Content  
 

1. DEFINITIONS 
Unless explicitly provided in this guideline, the definitions given in SATS 
1286:2011 apply. 

2. GENERAL  

2.1. Introduction 

This guideline provides tenderers with a detailed description of how to calculate 
local content of products (goods, services and works) by 
components/material/services and enables them to keep an updated record for 
verification requirements as per the SATS 1286:2011 Annex A and B.  
The guideline consists of two parts namely: 
• a written guideline; and 
• three declarations that must be completed:  

− Declaration C: “Local Content Declaration - Summary Schedule” (see  Annex C) 
− Declaration D: “Imported Content Declaration - Supporting Schedule to 

 Annex C” (see Annex D) 
− Declaration E: “Local Content Declaration - Supporting Schedule to Annex  C” 

(see Annex E) 
The guidelines and declarations should be used by tenderers when preparing a 
tender. A tenderer must first complete Declaration D. After completing Declaration 
D, the tenderer completes Declaration E and then consolidate the information on 
Declaration C.  
Annex C must be submitted with the tender by the closing date and time as 
determined by the Tender Authority.  The Tender Authority reserves the right to 
request that Declarations D and E also be submitted. 
If the tender is successful then the tenderer must continuously update 
Declarations C, D and E with actual values for the duration of the contract.  
 
 
NOTE:  
Annex A is a note to the purchaser in SATS 1286:2011; 
Annex B is the Local Content Declaration IN SATS 1286:2011. 
 

2.2. What is local content? 

According to SATS 1286:2011, the local content of a product, is the tender price 
less the value of imported content, expressed as a percentage.  
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It is therefore necessary to first compute the imported value of a product in order 
to determine the local content of a product. 
 

2.3. Categories: Imported and Local Content 
The tenderer must differentiate between imported content and local content. 
Imported content of a product by components/material/services is divided into two 
categories namely: 
• products imported directly by the tenderer and  
• products imported by a third party and supplied to the Tenderer. 

 

2.3.1. Imported Content 
Identify the imported content, if any, by value for products by 
component/material/services. In the case of components/materials/services 
sourced from a South African manufacturer, agent, supplier or subcontractor (i.e. 
third party), obtain that information and Declaration D from the third party.  
Calculate the imported content of components/materials/services to be used in 
the manufacture of the total quantity of the products for which the tender is to be 
submitted.  
As stated in clause 3.2.4 of SATS 1286:2011: “If information on the origin of 
components, parts or materials is not available, it will be deemed to be imported 
content.”  

2.3.1.1. Imported directly by the Tenderer: 

When the tenderer import products directly, the onus is on the tenderer to provide 
evidence of any components/materials/services that were procured from a non-
domestic source. The evidence should be verifiable and pertains to the tender as 
a whole. Typical evidence will include commercial invoices, bills of entry, etc. 
When the tenderer procures imported services such as project management, 
design, testing, marketing, etc. and makes royalty and lease payments, such 
payments relating to the tender, must be included when calculating imported 
content. 

2.3.1.2. Imported by a third party and supplied to the Tenderer:  
When the tenderer supplies components/material/services that are imported by 
any third party (for example: a domestic manufacturer, agent, supplier or 
subcontractor in the supply chain), the onus is on the tenderer to obtain verifiable 
evidence from the third party.  
The tenderer must obtain Declaration D from all third parties for the related tender. 
The third party must be requested by the tenderer to also continuously update 
Declaration D. Typical evidence of imported content will include commercial 
invoices, bills of entry etc. 
When a third party procures imported services such as project management, 
design, testing, marketing etc. and makes royalty and lease payments, such 
payments relating to the tender, must be included when calculating imported 
content.  
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2.3.1.3. Exempt Imported Content 
Exemptions, if any, are granted by the Department of Trade and Industry (the dti). 
Evidence of the exemptions must be provided and included in Annex D.  
 

2.3.2. Local Content 
Identify and calculate the local content, by value for products by 
components/materials/service’s to be used in the manufacture of the total quantity 
of the products.  

 

3. ANNEX C 

3.1. Guidelines for completing Annex C:  Local Content Declaration – Summary 
Schedule 

 
Note:  The paragraph numbers correspond to the numbers in Annex C.  

 
C1. Tender Number 

Supply the tender number that is specified on the specific tender 
documentation. 

C2. Tender description  
Supply the tender description that is specified on the specific tender 
documentation.  

C3. Designated products 
Supply the details of the products that are designated in terms of this tender 
(i.e. buses). 

C4. Tender Authority 
Supply the name of the tender authority. 

C5. Tendering Entity name 
Provide the tendering entity name (i.e. Unibody Bus Builders (Pty) Ltd).  

C6. Tender Exchange Rate 
Provide the exchange rate used for this tender, as per the Standard Bidding 
Document (SBD) and Municipal Bidding Document (MBD) 6.2. 

C7. Specified local content %  
Provide the specified minimum local content requirement for the tender (i.e. 
80 %), as per the Standard Bidding Document (SBD) and Municipal 
Bidding Document (MDB) 6.2. 

C8. Tender item number 
Provide the tender item number(s) of the products that have a local content 
requirement as per the tender specification.  

C9. List of items 
Provide a list of the item(s) corresponding with the tender item number.  
This may be a short description or a brand name.  

 
Calculation of local content 

 
C10. Tender price 

Provide the unit tender price of each item excluding VAT.  
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C11. Exempted imported content 
Provide the ZAR value of the exempted imported content for each item, if 
applicable.  These value(s) must correspond with the value(s) of column 
D16 on Annex D. 

C12. Tender value net of exempted imported content 
Provide the net tender value of the item, if applicable, by deducting the 
Exempted imported content (C11) from the Tender price (C10).  

C13. Imported value 
Provide the ZAR value of the items’ imported content.  

C14. Local value 
Provide the Local value of the item by deducting the Imported value (C13) 
from the net tender value (C12). 

C15. Local content percentage (per item) 
Provide the Local content percentage of the item(s) by dividing the Local 
value (C14) by the net tender value (C12) as per the local content formula 
in SATS 1286.  

 
Tender Summary 
 
C16. Tender quantity 

Provide the tender quantity for each item number as per the tender 
specification. 

C17. Total tender value 
Provide the Total tender value by multiplying the Tender quantity (C16) by 
the Tender price (C10).  

C18. Total exempted imported content 
Provide the Total exempted imported content by multiplying the Tender 
quantity (C16) by the Exempted imported content (C11). These values 
must correspond with the values of column D18 on Annex D. 

C19. Total imported content 
Provide the Total imported content of each item by multiplying the Tender 
quantity (C16) by the Imported value (C13).  

C20. Total tender value 
Total tender value is the sum of the values in column C17.  

C21. Total exempted imported content 
Total exempted imported content is the sum of the values in column C18. 
This value must correspond with the value of D19 on Annex D. 

C22. Total tender value net of exempted imported content 
The Total tender value net of exempt imported content is the Total tender 
value (C20) less the Total exempted imported content (C21).  

C23. Total imported content 
Total imported content is the sum of the values in column C19.  This value 
must correspond with the value of D53 on Annex D. 

C24. Total local content 
Total local content is the Total Tender value net of exempted imported 
content (C22) less the Total imported content (C23).  This value must 
correspond with the value of E13 on Annex E. 

C25. Average local content percentage of tender 
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The average local content percentage of tender is calculated by dividing 
Total local content (C24) by the Total tender value net of exempted 
imported content (C22).  

4. ANNEX D 

4.1. Guidelines for completing Annex D: “Imported Content Declaration – 
Supporting Schedule to Annex C”  

 
Note:  The paragraph numbers correspond to the numbers in Annex D.  

 
 

D1. Tender number 
Supply the tender number that is specified on the specific tender 
documentation. 

D2. Tender description  
Supply the tender description that is specified on the specific tender 
documentation.  

D3. Designated products 
Supply the details of the products that are designated in terms of this tender 
(i.e. buses). 

D4. Tender authority 
Supply the name of the tender authority. 

D5. Tendering entity name 
Provide the tendering entity name (i.e. Unibody Bus Builders (Pty) Ltd).  

D6. Tender exchange rate 
Provide the exchange rate used for this tender, as per the Standard Bidding 
Document (SBD) and Municipal Bidding Document (MBD) 6.2. 

 
Table A. Exempted Imported Content 
 
D7. Tender item number 

Provide the tender item number(s) of the product(s) that have imported 
content. 

D8. Description of imported content 
Provide a list of the exempted imported product(s), if any, as specified in 
the tender.  

D9. Local supplier 
Provide the name of the local supplier(s) supplying the imported product(s). 

D10. Overseas supplier 
Provide the name (s) of the overseas supplier (s) supplying the exempted 
imported products. 

D11. Imported value as per commercial invoice 
Provide the foreign currency value of the exempted imported product(s) 
disclosed in the commercial invoice accepted by the South African 
Revenue Service (SARS).  

D12. Tender exchange rate 
Provide the exchange rate used for this tender as per the Standard Bidding 
Document (SBD) and Municipal Bidding Document (MBD) 6.2  

D13. Local value of imports 
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Convert the value of the exempted imported content as per commercial 
invoice (D11) into the ZAR value by using the tender exchange rate (D12) 
disclosed in the tender documentation..  

D14. Freight costs to port of entry 
Provide the freight costs to the South African Port of the exempted 
imported item. 

D15. All locally incurred landing costs and duties  
Provide all landing costs including customs and excise duty for the 
exempted imported product(s) as stipulated in the SATS 1286:2011.  

D16. Total landed costs excl VAT 
Provide the total landed costs (excluding VAT) for each item imported by 
adding the corresponding item values in columns D13, D14 and D15.  
These values must be transferred to column C11 on Annex C. 
 

D17. Tender quantity   
Provide the tender quantity of the exempted imported  products as per the 
tender specification. 

D18. Exempted imported value  
Provide the imported value for each of the exempted imported product(s) 
by multiplying the Total landed cost (excl. VAT) (D16)  by the Tender 
quantity (D17).   The values in column D18 must correspond with the 
values of column C18 of Annex C. 

D19. Total exempted imported value 
The Total exempted imported value is the sum of  the values in  column 
D18.  This total must correspond with the value of C21 on Annex C. 

 
Table B. Imported Directly By Tenderer 

 
D20. Tender item numbers 

Provide the tender item number(s) of the product(s) that have imported 
content. 

D21. Description of imported content: 
Provide a list of the product(s) imported directly by tender as specified in 
the tender documentation.  

D22. Unit of measure 
Provide the unit of measure for the product(s) imported directly by the 
tenderer. 

D23. Overseas supplier 
Provide the name (s) of the overseas supplier (s) supplying the imported 
product(s). 

D24. Imported value as per commercial Invoice 
Provide the foreign currency value of the product(s) imported directly by 
tenderer disclosed in the commercial invoice accepted by the South African 
Revenue Service (SARS).  

D25. Tender rate of exchange 
Provide the exchange rate used for this tender as per the Standard Bidding 
Document (SBD) and Municipal Bidding Document (MBD) 6.2.  

D26. Local value of imports 
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Convert the value of the product(s) imported directly by the tenderer as per 
commercial invoice (D24) into the ZAR value by using the tender exchange 
rate (D25) disclosed in the tender documentation 

D27. Freight costs to port of entry 
Provide the freight costs to the South African Port of the product(s) 
imported directly by the tenderer.  

D28. All locally incurred landing costs and duties  
Provide all landing costs including customs and excise duty for the 
product(s) imported directly by the tenderer as stipulated in the SATS 
1286:2011.  

D29. Total landed costs excl VAT  
Provide the total landed costs (excluding VAT)for each item imported 
directly by the tenderer by adding the corresponding item values in 
columns D26, D27 and D28.  

D30. Tender quantity:   
Provide the tender quantity of the product(s) imported directly by the 
tenderer as per the tender specification. 
 
 

D31. Total imported value 
Provide the total imported value for each of the product(s) imported directly 
by the tenderer by multiplying the Total landed cost (excl. VAT) (D29) by 
the Tender quantity (D30).  

D32. Total imported value by tenderer 
The Total value of imports by the tenderer is the sum of the values in 
column D31.  

 
Table C. Imported by Third Party and Supplied to the Tenderer 

 
D33. Description of imported content 

Provide a list of the product(s) imported by the third party and supplied to 
the tenderer as specified in the tender documentation.  

D34. Unit of measure 
Provide the unit of measure for the product(s) imported by the third party 
and supplied to tenderer as disclosed in the commercial invoice. 

D35. Local supplier 
Provide the name of the local supplier(s) supplying the imported product(s). 

D36. Overseas supplier 
Provide the name(s) of the overseas supplier(s) supplying the imported 
products. 

D37. Imported value as per commercial invoice 
Provide the foreign currency value of the product(s) imported by the third 
party and supplied to the tenderer disclosed in the commercial invoice 
accepted by the South African Revenue Service (SARS).  

D38. Tender rate of exchange 
Provide the exchange rate used for this tender as per the Standard Bidding 
Document (SBD) and Municipal Bidding Document (MBD) 6.2.  

D39. Local value of imports 
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Convert the value of the product(s) imported by the third party as per 
commercial invoice (D37) into the ZAR value by using the tender exchange 
rate (D38) disclosed in the tender documentation 

D40. Freight costs to port of entry 
Provide the freight costs to the South African Port of the product(s) 
imported by third party and supplied to the tenderer.  

D41. All locally incurred landing costs and duties  
Provide all landing costs including customs and excise duty for the 
product(s) imported by third party and supplied to the tenderer as stipulated 
in the SATS 1286:2011.  

D42. Total landed costs excluding VAT 
Provide the total landed costs (excluding VAT) for each product imported 
by third party and supplied to the tenderer by adding the corresponding 
item values in columns D39, D40 and D41.  

D43. Quantity imported  
 Provide the quantity of each product(s) imported by third party and supplied 

to the tenderer for the tender.  
D44. Total imported value  

Provide the total imported value of the product(s) imported by third party 
and supplied to the tenderer  by multiplying the Total landed cost  (D42) by 
the Quantity imported (D43).  
 
 

D45. Total imported value by third party  
The Total imported value from the third party is the sum of the values in 
column D44.  

 
Table D. Other Foreign Currency Payments 

 
D46. Type of payment 

Provide the type of foreign currency payment. (i.e. royalty payment for use 
of patent, Annual licence fee,  etc).  

D47. Local supplier making the payment 
Provide the name of the local supplier making the payment.  

D48. Overseas beneficiary 
Provide the name of the overseas beneficiary.  

D49. Foreign currency value paid 
Provide the value of the listed payment(s) in their foreign currency.  

D50. Tender rate of exchange 
 Provide the exchange rate used for this tender as per the Standard Bidding 
Document (SBD) and Municipal Bidding Document (MBD) 6.2.  

D51. Local value of payments 
Provide the local value of each payment by multiplying the Foreign 
currency value paid (D49) by the Tender rate of exchange (D50).  

D52. Total of foreign currency payments declared by tenderer and/or third 
party 
The Total of foreign currency payments declared by tenderer and/or a third 
party is the sum of the values in column D51.  

D53. Total of imported content and foreign currency payment  
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The Total imported content and foreign currency payment is the sum of the 
values in column D32, D45 and D52.  This value must correspond with the 
value of C23 on Annex C. 

 

5. ANNEXURE E 

5.1. Guidelines to completing Annex E: “Local Content Declaration- 
Supporting Schedule to Annex C”  

 
The paragraph numbers correspond to the numbers in Annex E 

 
E1. Tender number 

Supply the tender number that is specified on the specific tender 
documentation. 

E2. Tender description  
Supply the tender description that is specified on the specific tender 
documentation.  

E3. Designated products 
Supply the details of the products that are designated in terms of this tender 
(i.e. buses/Canned vegetables)  

E4. Tender authority 
Supply the name of the tender authority 

E5. Tendering entity name 
Provide the tendering entity name (i.e. Unibody Bus Builders (Pty) Ltd) Ltd). 

 
 
 

Local Goods, Services and Works 
E6. Description of items purchased 

Provide a description of the items purchased locally in the space provided.  
E7. Local supplier 

Provide the name of the local supplier that corresponds to the item listed 
in column E6. 

E8. Value  
Provide the total value of the item purchased in column E6. 

E9. Total local products (Goods, Services and Works) 
Total local products (Goods, Services and Works) is the sum of the values 
in E8.  

E10. Manpower costs: 
Provide the total of all the labour costs accruing only to the tenderer (i.e. 
not the suppliers to tenderer). 

E11. Factory overheads: 
Provide the total of all the factory overheads including rental, depreciation 
and amortisation for local and imported capital goods, utility costs and 
consumables.  (Consumables are goods used by individuals and 
businesses that must be replaced regularly because they wear out or are 
used up. Consumables can also be defined as the components of an end 
product that are used up or permanently altered in the process of 
manufacturing, such as basic chemicals). 
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E12. Administration overheads and mark-up: 
Provide the total of all the administration overheads including marketing, 
insurance, financing, interest and mark-up costs. 

E13. Total local content: 
The Total local content is the sum of the values of E9, E10, E11 and E12.  
This total must correspond with C24 of Annex C. 
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SBD. 8 

 
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

 
1 This Standard Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by institutions in ensuring that when goods and services are 

being procured, all reasonable steps are taken to combat the abuse of the supply chain 
management system.  

 
3 The bid of any bidder may be disregarded if that bidder, or any of its directors have- 

a. abused the institution’s supply chain management system; 
b. committed fraud or any other improper conduct in relation to such system; or 
c. failed to perform on any previous contract. 
 

4 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

Item Question Yes No 
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database 

of Restricted Suppliers as companies or persons prohibited from doing 
business with the public sector? 
(Companies or persons who are listed on this Database were informed in writing of this 
restriction by the Accounting Officer/Authority of the institution that imposed the restriction after 
the audi alteram partem rule was applied). 
 
The Database of Restricted Suppliers now resides on the National Treasury’s 
website(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of 
the home page.  

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in 
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 
of 2004)?  

The Register for Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page.  

 

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court 
outside of the Republic of South Africa) for fraud or corruption during the past five 
years? 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 
 
 

4.4 Was any contract between the bidder and any organ of state terminated during the past 
five years on account of failure to perform on or comply with the contract? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 

 
 
 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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SBD8 
 

CERTIFICATION 
 

 
I, THE UNDERSIGNED (FULL NAME)……………………………………………………………… 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT. 
 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME 
SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
 ………………………………………... ……………………………… 
 Signature   Date 

 
 

 ………………………………………. ……………………………… 
 Position  Name of Bidder 
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SBD. 9 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1  This Standard Bidding Document (SBD) must form part of all bids¹ invited. 

2  Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits 

an agreement between, or concerted practice by, firms, or a decision by an 

association of firms, if it is between parties in a horizontal relationship and if it 

involves collusive bidding (or bid rigging).² Collusive bidding is a pe se prohibition 

meaning that it cannot be justified under any grounds. 

3  Treasury Regulation 16A9 prescribes that accounting officers and accounting 

authorities must take all reasonable steps to prevent abuse of the supply chain 

management system and authorizes accounting officers and accounting authorities 

to: 

 
a disregard the bid of any bidder if that bidder, or any of its directors have 

abused the institution’s supply chain management system and or committed 

fraud or any other improper conduct in relation to such system. 

 
b. cancel a contract awarded to a supplier of goods and services if the supplier 

committed any corrupt or fraudulent act during the bidding process or the 

execution of that contract. 

 
4 This SBD serves as a certificate of declaration that would be used by institutions to 

ensure that, when bids are considered, reasonable steps are taken to prevent any 

form of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination 

(SBD 9) must be completed and submitted with the bid: 

 

 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or 

lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process.  Bid rigging is, 

therefore, an agreement between competitors not to compete. 
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SBD 9 
 

 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
I, the undersigned, in submitting the accompanying bid: 

_____________________________________________________________________ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

_____________________________________________________________________ 

(Name of Institution) 

 

do hereby make the following statements that I certify to be true and complete in every 

respect: 

 

I certify, on behalf of:______________________________________________that: 

(Name of Bidder) 
1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be 

true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on 

behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the 

bidder to determine the terms of, and to sign the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or not 

affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid  invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of 

business as the bidder 
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SBD 9 
  

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication 

between partners in a joint venture or consortium³ will not be construed as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and conditions of 

the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements with 

any competitor regarding the quality, quantity, specifications and conditions or delivery particulars 

of the products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 

or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 

awarding of the contract. 

 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in 

terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 

Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 

and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

 

 …………………………………………………  ……………………………………………… 

Signature       Date 

 

………………………………………………….  ……………………………………………… 

Position        Name of Bidder 
Js914w 2 

 
³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital , efforts, skill and 
knowledge in an activity for the execution of a contract. 
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SWORN AFFIDAFIT – B-BBEE EXEMPTED MICRO ENTERPRISE 

 

I the undersigned,  

Full name & Surname  

Identity Number  

 
Hereby declare under oath as follows: 

1. The contents of this statement are to the best of my knowledge a true reflection of the facts. 

 

2. I am a member / director / owner of the following enterprise and am duly authorized to act on its behalf: 

Enterprise Name  

Trading Name  

Registration Number  

Enterprise Address 
 

 

 
3. I hereby declare under oath that: 

• The enterprise is_____________% black owned; 

• The enterprise is_____________% black woman owned; 

• Based on the management accounts and other information available on the _________ financial year, the income did not 

exceed R10,000,000.00 (ten million rands); 

• Please confirm on the table below the B-BBEE level contributor, by ticking the applicable box. 

100% black owned Level One (135% B-BBEE procurement recognition  
 

More than 51% black owned 
 

Level Two (125% B-BBEE procurement recognition)  

Less  than 51% black owned 
 

Level Four (100% B-BBEE procurement recognition)  

 
4. The entity is an empowering supplier in terms of the dti Codes of Good Practice 

5. I know and understand the contents of this affidavit and I have no objection to take the prescribed oath and consider the oath 

binding on my conscience and on the owners of the enterprise which I represent in this matter. 

6. The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner. 

 

Deponent Signature:______________________      

Date:_________________________________ 

 

______________________________________ 
Commissioner of Oaths 
Signature & stamp 
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 SWORN AFFIDAFIT – B-BBEE QUALIFYING SMALL ENTERPRISE 

   I the undersigned  

Full name & Surname  
Identity Number  

Hereby declare under oath as follows: 
1. The contents of this statement are to the best of my knowledge a true reflection of the facts. 

2. I am a member / director / owner of the following enterprise and am duly authorized to act on its behalf: 

Enterprise Name  

Trading Name  

Registration Number  

Enterprise Address 
 

 

 
3. I hereby declare under oath that: 

• The enterprise is_____________% black owned; 

• The enterprise is_____________% black woman owned; 

• Based on the management accounts and other information available on the _________ financial year, the income did not 

exceed R50,000,000.00 (fifty million rands); 

• The entity is an Empowering Supplier in terms of clause 3.3 (a) or (b) or (c) or (d) or as amended 3.3. € (select 

one)___________of the dti Codes of Good Practice. 

• Please confirm on the table below the B-BBEE level contributor, by ticking the applicable box 

100% black owned Level One (135% B-BBEE procurement recognition  

More than 51% black owned Level Two (125% B-BBEE procurement 
recognition) 

 

(a) At least 25% of cost of sales, (excluding labour 
costs and depreciation) must be procurement from 
local producers or suppliers in South Africa; for the 
services industry include labour costs but capped at 
15% 

(b) Job creation-50% of jobs created are for black people, 
provided that the number of black employees in the 
immediate prior verified B-BBEE measurement is 
maintained 

 

(b) At least 25% transformation of raw material / 
beneficiation which include local manufacturing, 
production and / or assembly, and/ or packaging 

(d) At least 12 days per annum of productivity deployed 
in assisting QSE and EME beneficiaries to increase their 
operation or financial capacity 

 

(e) At least 85% of labour costs should be paid to 
South African employees by service industry entities. 

  

 
4. I know and understand the contents of this affidavit and I have no objection to take the prescribed oath and consider the oath 

binding on my conscience and on the owners of the enterprise which I represent in this matter. 

5. I know and understand the contents of this affidavit and I have no objection to take the prescribed oath and consider the oath 

binding on my conscience and on the owners of the enterprise which I represent in this matter. 

6. The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner. 

 
Deponent Signature:__________________________ 

Date:_________________________________ 

 

_______________________________________________ 
Commissioner of Oaths 
Signature & stamp 
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FORM OF OFFER AND ACCEPTANCE  
 
Offer 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract in respect of 
the following works: 
INSTALLATION OF PREFABRICATED STRUCTURES TO  TSHILIDZINI HOSPITAL FACILITIES INCLUDING 
EXTERNAL SITE WORKS AND SERVICES IN TERMS OF JBCC CONTRACT IN THE LIMPOPO DEPARTMENT 
OF HEALTH:ONCE OFF PURCHASE CONTRACT 
 
The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 
addenda thereto as listed in the tender schedules, and by submitting this offer has accepted the conditions of tender. 
By the representative of the tenderer, deemed to be duly authorized, signing this part of the Form of Offer and 
Acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be 
determined in accordance with the conditions of contract identified in the contract data. 
THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF VALUE ADDED TAX IS (CONTRACT PRICE) 
  
  
Rand (in words); R ........................................................... ……………………………………………. 
 
 ………………………………………………………………………………………………………………… 
 
(in figures) R……………………………………… 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and 
returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data, 
whereupon the tenderer becomes the party named as the contractor in the conditions of contract identified in the 
contract data. 
 
For the Tenderer: 
 
Signature(s) .....................................................................   .............................................................   
Name(s) ...........................................................................   .............................................................   
Capacity...........................................................................   .............................................................   
 
Name and address of organization 
  
  
 
 
 
 
 

 
failure to sign the form of offer will render the tender “non-responsive” 
 

 
 

 

 

 

 

 

 

 

 



 

Page 52 of 89 
 

 
Acceptance 
By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer.  
In consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of 
contract identified in the contract data.  Acceptance of the tenderer’s offer shall form an agreement between the 
employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the 
subject of this agreement. 
The terms of the contract are contained in: 
 PART C1 Agreements and contract data, (which includes this agreement) 
 PART C2 Pricing data 
 PART C3 Scope of work 
 PART C4 Site information 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 above. 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the 
tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during 
this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this 
agreement.  No amendments to or deviations from said documents are valid unless contained in this schedule, 
which must be signed by the authorised representative(s) of both parties. 
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of 
deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery 
of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions 
of contract identified in the contract data at, or just after, the date this agreement comes into effect.  Failure to fulfil 
any of these obligations in accordance with those terms shall constitute a repudiation of this agreement. 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives 
one copy of the fully signed original document, including the schedule of deviations (if any).  Unless the tenderer 
(now contractor) within five days of the date of such receipt notifies the employer in writing of any reason why he 
cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the parties. 
 
 
 
For the Employer 
Signature  .......................................................................................................................................   
Name  .......................................................................................................................................   
Capacity  .......................................................................................................................................   
 
Name and address of organization 
   
   
   
Signature and Name of Witness 
Signature  .......................................................................................................................................   
Name  .......................................................................................................................................   
Capacity  .......................................................................................................................................   
Schedule of Deviations 
Notes: 
1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is 

limited to those permitted in terms of the Conditions of Tender, 
2. A Tenderer’s covering letter shall not be included in the final contract document. Should any matter in such, 

letter, which constitutes a deviation as aforesaid become the subject of agreements reached during the 
process of, offer and acceptance, the outcome of such agreement shall be recorded here, 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 
change to the tender documents and which it is agreed by the Parties becomes an obligation of the 
contract shall also be recorded here, 

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall 
also be incorporated into the final draft of the Contract, 

1 Subject ............................................................................................................ 
 Details ……………………………………………………………………………............... 
2 Subject  ..………………………………………………………………………….............. 
 Details ……………………………………………………………………………............... 
By the duly authorised representatives signing this schedule of deviations, the employer and the tenderer agree to 
and accept the foregoing schedule of deviations as the only deviations from and amendments to the documents 
listed in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this process of offer 
and acceptance. 
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It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 
For the Tenderer:  For the Employer 
  ............................................. Signature ..............................................................  
  ............................................. Name   
  ............................................. Capacity   
 
Name and address of organisation:  Name and address of organisation 
  .............................................    
  .............................................    
  .............................................    
 
  ............................................. Witness Signature ..............................................................  
  ............................................. Witness Name ..............................................................  
  ............................................. Date   
 
 
Confirmation of Receipt 
 
The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from the 
Employer, identified in the Acceptance part of this Agreement, of one fully completed original copy of this 
Agreement, including the Schedule of Deviations (if any) today: 
the …………………………… (day)  
of ……………………………. (month)   
20….. (year)  
at ……………………………… (place) 
 
For the Contractor: 
 

…………………………………………………………. 
   Signature 

  
……………………………………………………….. 

  Name 
 

………………………………………………………. 
  Capacity 
 
Signature and name of witness: 
 

…………………………………………………………. 
   Signature 

 
………………………………………………………….. 
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                                                      GOVERNMENT PROCUREMENT 

GENERAL CONDITIONS OF CONTRACT 

 
 
NOTES 
 
The purpose of this document is to: 
(i)     Draw special attention to certain general conditions applicable to government bids, contracts and 

orders; and 
(ii)    To ensure that clients be familiar with regard to the rights and obligations of all parties involved in 

doing business with government. 
 
In this document words in the singular also mean in the plural and vice versa and words in the masculine 
also mean in the feminine and neuter. 
 
.  The General Conditions of Contract will form part of all bid documents and may not be amended. 
.  Special Conditions of Contract (SCC) relevant to a specific Bid, should be compiled separately for every 
bid (if applicable) and will supplement the General Conditions of Contract.  Whenever there is a conflict, 
the provisions in the SCC shall prevail. 
 

 
TABLE OF CLAUSES 

1. Definitions 
2. Applications 
3. General 
4. Standards 
5. Use of contract document and information; inspection 
6. Patent rights 
7. Performance security 
8. Inspections, tests and analysis 
9. Packing 
10. Delivery and documents 
11. Insurance  
12. Transportation 
13. Incidental services 
14. Spare parts 
15. Warranty  
16. Payments 
17. Prices 
18. Contract amendments 
19. Assignment 
20. Subcontractors 
21. Delays in the supplier’s performance 
22. Penalties 
23. Termination for default 
24. Dumping and countervailing duties 
25. Force Majeure 
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26. Termination for insolvency 
27. Settlement of disputes 
28. Limitation of liability 
29. Governing language 
30. Applicable law 
31. Notices 
32. Taxes and duties 
33. National Industrial Participation Programme (NIPP) 
34. Prohibition of restrictive practices 

General Conditions of Contract 
 

1. Definitions 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

The following terms shall be interpreted as indicated: 
1.1 “Closing time” means the date and hour specified in the bidding documents for the receipt 

of bids. 
1.2 “Contract” means the written agreement entered into between the purchaser and the 

supplier, as recorded in the contract form signed by the parties, including all attachments 
and appendices thereto and all documents incorporated by reference therein. 

1.3 “Contract price” means the price payable to the supplier under the contract for the full and 
proper performance of his contractual obligations. 

1.4 “Corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value to 
influence the action of a public official in the procurement process or in contract execution. 

1.5 "Countervailing duties" are imposed in cases where an enterprise abroad is subsidised by 
its government and encouraged to market its products internationally. 

1.6 “Country of origin” means the place where the goods were mined, grown or produced or 
from which the services are supplied. Goods are produced when, through manufacturing, 
processing or substantial and major assembly of components, a commercially recognised 
new product results that is substantially different in basic characteristics or in purpose or 
utility from its components. 

1.7 “Day” means calendar day. 
1.8 “Delivery” means delivery in compliance of the conditions of the contract or order. 
1.9 “Delivery ex stock” means immediate delivery directly from stock actually on hand. 
1.10 “Delivery into consignees store or to his site” means delivered and unloaded in the 

specified store or depot or on the specified site in  compliance with the conditions of the 
contract or order, the supplier bearing all risks and charges involved until the supplies are 
so delivered and a valid receipt is obtained. 

1.11 "Dumping" occurs when a private enterprise abroad market its goods on own initiative in 
the RSA at lower prices than that of the country of  origin and which have the potential to 
harm the local industries in the RSA. 

1.12 ”Force majeure” means an event beyond the control of the supplier and not involving the 
supplier’s fault or negligence and not foreseeable. Such events may include, but is not 
restricted to, acts of the purchaser in its sovereign capacity, wars or revolutions, fires, floods, 
epidemics, quarantine restrictions and freight embargoes. 

1.13 “Fraudulent practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of any bidder, and 
includes collusive practice among bidders (prior to or after bid submission) designed to 
establish bid prices at artificial non-competitive levels and to deprive the bidder of the 
benefits of free and open competition. 

1.14 “GCC” means the General Conditions of Contract. 
1.15 “Goods” means all of the equipment, machinery, and/or other materials that the supplier is 

required to supply to the purchaser under the contract. 
1.16 “Imported content” means that portion of the bidding price represented by the cost of 

components, parts or materials which have been or are still to be imported (whether by the 
supplier or his subcontractors) and which costs are inclusive of the costs abroad, plus freight 
and other direct importation costs such as landing costs, dock dues, import duty, sales duty 
or other similar tax or duty at the South African place of entry as well as transportation and 
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handling charges to the factory in the Republic where the supplies covered by the bid will be 
manufactured. 

1.17 “Local content” means that portion of the bidding price which is not included in the imported 
content provided that local manufacture does take place. 

1.18 “Manufacture” means the production of products in a factory using labour, materials, 
components and machinery and includes other related value-adding activities. 

1.19 “Order” means an official written order issued for the supply of goods or works or the 
rendering of a service. 

1.20 “Project site,” where applicable, means the place indicated in bidding documents. 
1.21 “Purchaser” means the organization purchasing the goods. 
1.22 “Republic” means the Republic of South Africa. 
1.23 “SCC” means the Special Conditions of Contract. 
1.24 “Services” means those functional services ancillary to the supply of the goods, such as 

transportation and any other incidental services, such as installation, commissioning, 
provision of technical assistance, training, catering, gardening, security, maintenance and 
other such obligations of the supplier covered under the contract. 

1.25 “Written” or “in writing” means handwritten in ink or any form of electronic or mechanical 
writing. 

2. Application 
 
 

2.1 These general conditions are applicable to all bids, contracts and orders including bids for 
functional and professional services, sales, hiring, letting and the granting or acquiring of 
rights, but excluding immovable property, unless otherwise indicated in the bidding 
documents. 

2.2 Where applicable, special conditions of contract are also laid down to cover specific 
supplies, services or works. 

2.3 Where such special conditions of contract are in conflict with these general conditions, the 
special conditions shall apply. 

3. General 3.1 Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for 
any expense incurred in the preparation and submission of a bid. Where applicable a non-
refundable fee for documents may be charged. 

3.2 With certain exceptions, invitations to bid are only published in the Government Bid Bulletin. 
The Government Bid Bulletin may be obtained directly from the Government Printer, Private 
Bag X85, Pretoria 0001, or accessed electronically from  www.treasury.gov.za 

4. Standards 4.1 The goods supplied shall conform to the standards mentioned in the bidding documents and 
specifications. 

5. Use of contract 
documents 
and 
information; 
inspection. 

5.1 The supplier shall not, without the purchaser’s prior written consent, disclose the contract, 
or any provision thereof, or any specification, plan, drawing, pattern, sample, or information 
furnished by or on behalf of the purchaser in connection therewith, to any person other than 
a person employed by the supplier in the performance of the contract.  Disclosure to any 
such employed person shall be made in confidence and shall extend only so far as may be 
necessary for purposes of such performance. 

5.2 The supplier shall not, without the purchaser’s prior written consent, make use of any 
document or information mentioned in GCC clause 5.1 except for purposes of performing 
the contract. 

5.3 Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the 
property of the purchaser and shall be returned (all copies) to the purchaser on completion 
of the supplier’s performance under the contract if so required by the purchaser. 

5.4  The supplier shall permit the purchaser to inspect the supplier’s records relating to the 
performance of the supplier and to have them audited by auditors appointed by the 
purchaser, if so required by the purchaser. 

6. Patent rights 6.1 The supplier shall indemnify the purchaser against all third-party claims of infringement of 
patent, trademark, or industrial design rights arising from use of the goods or any part thereof 
by the purchaser. 

7. Performance 
Security 

7.1 Within thirty (30) days of receipt of the notification of contract award, the successful bidder 
shall furnish to the purchaser the performance security of the amount specified in SCC. 

7.2 The proceeds of the performance security shall be payable to the purchaser as 
compensation for any loss resulting from the supplier’s failure to complete his obligations 
under the contract. 

http://www.treasury.gov.za/
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7.3 The performance security shall be denominated in the currency of the contract, or in a freely 
convertible currency acceptable to the purchaser and shall be in one of the following forms: 
(a) a bank guarantee or an irrevocable letter of credit issued by a reputable bank located 

in the purchaser’s country or abroad, acceptable to the purchaser, in the form 
provided in the bidding documents or another form acceptable to the purchaser; or 

 (b) a cashier’s or certified cheque 
 
7.4 The performance security will be discharged by the purchaser and returned to the supplier 

not later than thirty (30) days following the date of completion of the supplier’s performance 
obligations under the contract, including any warranty obligations, unless otherwise 
specified in SCC. 

8. Inspections, 
tests and 
analyses 

8.1 All pre-bidding testing will be for the account of the bidder. 
8.2 If it is a bid condition that supplies to be produced or services to be rendered should at any 

stage during production or execution or on completion be subject to inspection, the premises 
of the bidder or contractor shall be open, at all reasonable hours, for inspection by a 
representative of the Department or an organization acting on behalf of the Department. 

8.3 If there are no inspection requirements indicated in the bidding documents and no mention 
is made in the contract, but during the contract period it is decided that inspections shall be 
carried out, the purchaser shall itself make the necessary arrangements, including payment 
arrangements with the testing authority concerned. 

8.4 If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the supplies 
to be in accordance with the contract requirements, the cost of the inspections, tests and 
analyses shall be defrayed by the purchaser. 

8.5 Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the 
contract requirements, irrespective of whether such supplies or services are accepted or 
not, the cost in connection with these inspections, tests or analyses shall be defrayed by the 
supplier. 

8.6 Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply 
with the contract requirements may be rejected.  

8.7 Any contract supplies may on or after delivery be inspected, tested or analysed and may be 
rejected if found not to comply with the requirements of the contract. Such rejected supplies 
shall be held at the cost and risk of the supplier who shall, when called upon, remove them 
immediately at his own cost and forthwith substitute them with supplies which do comply 
with the requirements of the contract. Failing such removal the rejected supplies shall be 
returned at the suppliers cost and risk. Should the supplier fail to provide the substitute 
supplies forthwith, the purchaser may, without giving the supplier further opportunity to 
substitute the rejected supplies, purchase such supplies as may be necessary at the 
expense of the supplier. 

8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel 
the contract on account of a breach of the conditions thereof, or to act in terms of Clause 23 
of GCC.  

9. Packing 9.1 The supplier shall provide such packing of the goods as is required to prevent their damage 
or deterioration during transit to their final destination, as indicated in the contract.  The 
packing shall be sufficient to withstand, without limitation, rough handling during transit and 
exposure to extreme temperatures, salt and precipitation during transit, and open storage.  
Packing, case size and weights shall take into consideration, where appropriate, the 
remoteness of the goods’ final destination and the absence of heavy handling facilities at all 
points in transit. 

 
9.2 The packing, marking, and documentation within and outside the packages shall comply 

strictly with such special requirements as shall be expressly provided for in the contract, 
including additional requirements, if any, specified in SCC, and in any subsequent 
instructions ordered by the purchaser. 

10. Delivery 
and documents 

10.1 Delivery of the goods shall be made by the supplier in accordance with the terms specified 
in the contract.  The details of shipping and/or other documents to be furnished by the 
supplier are specified in SCC. 

 
10.2 Documents to be submitted by the supplier are specified in SCC. 

11. Insurance 11.1 The goods supplied under the contract shall be fully insured in a freely convertible currency 
against loss or damage incidental to manufacture or acquisition, transportation, storage and 
delivery in the manner specified in the SCC. 

12. Transportation 12.1 Should a price other than an all-inclusive delivered price be required, this shall be specified 
in the SCC. 
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13. Incidental 
Services 

13.1 The supplier may be required to provide any or all of the following services, including 
additional services, if any, specified in SCC: 

 (a) performance or supervision of on-site assembly and/or commissioning of the 
supplied goods; 

 (b) furnishing of tools required for assembly and/or maintenance of the supplied 
goods; 

 (c) furnishing of a detailed operations and maintenance manual for each appropriate 
unit of the supplied goods; 

 (d) performance or supervision or maintenance and/or repair of the supplied goods, 
for a period of time agreed by the parties, provided that this service shall not 
relieve the supplier of any warranty obligations under this contract; and 

 (e) training of the purchaser’s personnel, at the supplier’s plant and/or on-site, in 
assembly, start-up, operation, maintenance, and/or repair of the supplied goods. 

 
13.2 Prices charged by the supplier for incidental services, if not included in the contract price for 

the goods, shall be agreed upon in advance by the parties and shall not exceed the 
prevailing rates charged to other parties by the supplier for similar services. 

14. Spare parts 14.1 As specified in SCC, the supplier may be required to provide any or all of the following 
materials, notifications, and information pertaining to spare parts manufactured or distributed 
by the supplier: 

 (a) such spare parts as the purchaser may elect to purchase from the supplier, provided 
that this election shall not relieve the supplier of any warranty obligations under the 
contract; and 

 (b) in the event of termination of production of the spare parts: 
(i) Advance notification to the purchaser of the pending termination, in sufficient time 

to permit the purchaser to procure needed requirements; and 
(ii) Following such termination, furnishing at no cost to the purchaser, the blueprints, 

drawings, and specifications of the spare parts, if requested. 
15. Warranty 15.1 The supplier warrants that the goods supplied under the contract are new, unused, of the 

most recent or current models and that, they incorporate all recent improvements in design 
and materials unless provided otherwise in the contract.  The supplier further warrants that 
all goods supplied under this contract shall have no defect, arising from design, materials, 
or workmanship (except when the design and/or material is required by the purchaser’s 
specifications) or from any act or omission of the supplier, that may develop under normal 
use of the supplied goods in the conditions prevailing in the country of final destination. 

15.2 This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof 
as the case may be, have been delivered to and accepted at the final destination indicated 
in the contract, or for eighteen (18) months after the date of shipment from the port or place 
of loading in the source country, whichever period concludes earlier, unless specified 
otherwise in SCC. 

15.3 The purchaser shall promptly notify the supplier in writing of any claims arising under this 
warranty. 

15.4 Upon receipt of such notice, the supplier shall, within the period specified in SCC and with 
all reasonable speed, repair or replace the defective goods or parts thereof, without costs to 
the purchaser. 

15.5 If the supplier, having been notified, fails to remedy the defect(s) within the period specified 
in SCC, the purchaser may proceed to take such remedial action as may be necessary, at 
the supplier’s risk and expense and without prejudice to any other rights which the purchaser 
may have against the supplier under the contract. 

16. Payment 16.1 The method and conditions of payment to be made to the supplier under this contract shall 
be specified in SCC. 

16.2 The supplier shall furnish the purchaser with an invoice accompanied by a copy of the 
delivery note and upon fulfilment of other obligations stipulated in the contract. 

16.3 Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days 
after submission of an invoice or claim by the supplier. 

16.4 Payment will be made in Rand unless otherwise stipulated in SCC. 

17. Prices 17.1 Prices charged by the supplier for goods delivered and services performed under the 
contract shall not vary from the prices quoted by the supplier in his bid, with the exception 
of any price adjustments authorised in SCC or in the purchaser’s request for bid validity 
extension, as the case may be. 
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18. Contract 
Amendments 

18.1 No variation in or modification of the terms of the contract shall be made except by written 
amendment signed by the parties concerned. 

19. Assignment 19.1 The supplier shall not assign, in whole or in part, its obligations to perform under the contract, 
except with the purchaser’s prior written consent.  

20. Subcontracts 20.1 The supplier shall notify the purchaser in writing of all subcontracts awarded under these 
contracts if not already specified in the bid.  Such notification, in the original bid or later, shall 
not relieve the supplier from any liability or obligation under the contract. 

21. Delays in the 
supplier’s 
performance 

21.1 Delivery of the goods and performance of services shall be made by the supplier in 
accordance with the time schedule prescribed by the purchaser in the contract. 

 
 21.2 If at any time during performance of the contract, the supplier or its subcontractor(s) should 

encounter conditions impeding timely delivery of the goods and performance of services, 
the supplier shall promptly notify the purchaser in writing of the fact of the delay, its likely 
duration and its cause(s).  As soon as practicable after receipt of the supplier’s notice, the 
purchaser shall evaluate the situation and may at his discretion extend the supplier’s time 
for performance, with or without the imposition of penalties, in which case the extension shall 
be ratified by the parties by amendment of contract. 

21.3 No provision in a contract shall be deemed to prohibit the obtaining of supplies or services 
from a national department, provincial department, or a local authority. 

 21.4 The right is reserved to procure outside of the contract small quantities or to have minor 
essential services executed if an emergency arises, the supplier’s point of supply is not 
situated at or near the place where the supplies are required, or the supplier’s services are 
not readily available. 

 21.5 Except as provided under GCC Clause 25, a delay by the supplier in the performance of its 
delivery obligations shall render the supplier liable to the imposition of penalties, pursuant 
to GCC Clause 22, unless an extension of time is agreed upon pursuant to GCC Clause 
21.2 without the application of penalties. 

21.6 Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser 
shall, without cancelling the contract, be entitled to purchase supplies of a similar quality 
and up to the same quantity in substitution of the goods not supplied in conformity with the 
contract and to return any goods delivered later at the supplier’s expense and risk, or to 
cancel the contract and buy such goods as may be required to complete the contract and 
without prejudice to his other rights, be entitled to claim damages from the supplier. 

22. Penalties 22.1 Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform 
the services within the period(s) specified in the contract, the purchaser shall, without 
prejudice to its other remedies under the contract, deduct from the contract price, as a 
penalty, a sum calculated on the delivered price of the delayed goods or unperformed 
services using the current prime interest rate calculated for each day of the delay until actual 
delivery or performance. The purchaser may also consider termination of the contract 
pursuant to GCC Clause 23. 

23. Termination 
for default 

23.1 The purchaser, without prejudice to any other remedy for breach of contract, by written 
notice of default sent to the supplier, may terminate this contract in whole or in part: 

 (a) if the supplier fails to deliver any or all of the goods within the period(s) specified 
in the contract, or within any extension thereof granted by the purchaser pursuant 
to GCC Clause 21.2;  

 (b) if the Supplier fails to perform any other obligation(s) under the contract; or 
 (c) if the supplier, in the judgment of the purchaser, has engaged in corrupt or 

fraudulent practices in competing for or in executing the contract. 
23.2 In the event the purchaser terminates the contract in whole or in part, the purchaser may 

procure, upon such terms and in such manner as it deems appropriate, goods, works or 
services similar to those undelivered, and the supplier shall be liable to the purchaser for any 
excess costs for such similar goods, works or services.  However, the supplier shall continue 
performance of the contract to the extent not terminated. 

23.3 Where the purchaser terminates the contract in whole or in part, the purchaser may decide 
to impose a restriction penalty on the supplier by prohibiting such supplier from doing business 
with the public sector for a period not exceeding 10 years.  

23.4 If a purchaser intends to impose a restriction on a supplier or any person associated with 
the supplier, the supplier will be allowed a time period of not more than 14 days to provide 
reasons why the envisaged restriction should not be imposed. Should the supplier fail to 
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respond within the stipulated 24 days the purchaser may regard the intended penalty as not 
objected against and impose it on the supplier. 

23.5 Any restriction imposed on any person by the Accounting Officer/ Authority will, at the 
discretion of the Accounting Officer/ Authority, should be applicable to any other enterprise or 
nay partner, manager, director or other person who wholly or party exercises or exercised or 
may exercise control over the enterprise of the first mentioned person, and with which 
enterprise or person the first mention person, is or was in the opinion of the AO/AA actively 
associated. 

23.6 If a restriction is imposed, the purchaser must, within 5 days of such imposition is imposed, 
the purchaser must within five (5) working days of such imposition, furnish the National 
Treasury, with the following information: 

i. The name and address of the supplier and / or person restricted by the purchaser; 
ii. The date of commencement of the restriction; 
iii. The period of restriction; and  
iv. The reasons for the restriction. 

 
These details will be loaded in the National treasury’s central database of suppliers or person 
prohibited from doing business with the public sector. 

23.7 If a court of law convicts a person on an offence as contemplated in section 12 or 13 of the 
Prevention and Combating of Corrupt Activities Act, No. 12 of 2004, the court may also rule 
that such person’s name be endorsed on the register for Bid Defaulters. When a person’s 
name has been endorsed on the Register, the person will be prohibited from doing business 
with the public sector for a period not less than 5 years and not more than 10 years. The 
National Treasury is empowered to determine the period of restriction and each case will be 
dealt with on its own merits. According to section 32 of the Act the Register must be open to 
the public. The Register can be perused on the National Treasury’s web-site. 

24.  Anti-dumping 
and 
countervailing 
duties and 
rights 

 
 
 
 
 
 
 

24.1 When, after the date of bid, provisional payments are required, or anti-dumping or 
countervailing duties are imposed, or the amount of a provisional payment or anti-dumping 
or countervailing right is increased in respect of any dumped or subsidized import, the State 
is not liable for any amount so required or imposed, or for the amount of any such increase. 
When, after the said date, such a provisional payment is no longer required or any such anti-
dumping or countervailing right is abolished, or where the amount of such provisional 
payment or any such right is reduced, any such favourable difference shall on demand be 
paid forthwith by the contractor to the State or the State may deduct such amounts from 
moneys (if any) which may otherwise be due to the contractor in regard to supplies or 
services which he delivered or rendered, or is to deliver or render in terms of the contract or 
any other contract or any other amount which may be due to him. 

25. Force Majeure 25.1 Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable 
for forfeiture of its performance security, damages, or termination for default if and to the 
extent that his delay in performance or other failure to perform his obligations under the 
contract is the result of an event of force majeure. 

25.2 If a force majeure situation arises, the supplier shall promptly notify the purchaser in writing 
of such condition and the cause thereof.  Unless otherwise directed by the purchaser in 
writing, the supplier shall continue to perform its obligations under the contract as far as is 
reasonably practical, and shall seek all reasonable alternative means for performance not 
prevented by the force majeure event. 

26. Termination 
for insolvency 

26.1 The purchaser may at any time terminate the contract by giving written notice to the supplier 
if the supplier becomes bankrupt or otherwise insolvent.  In this event, termination will be 
without compensation to the supplier, provided that such termination will not prejudice or 
affect any right of action or remedy which has accrued or will accrue thereafter to the 
purchaser. 

27. Settlement of 
Disputes 
 
 
 
 
 
 
 
 

27.1 If any dispute or difference of any kind whatsoever arises between the purchaser and the 
supplier in connection with or arising out of the contract, the parties shall make every effort 
to resolve amicably such dispute or difference by mutual consultation. 

27.2 If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such 
mutual consultation, then either the purchaser or the supplier may give notice to the other 
party of his intention to commence with mediation. No mediation in respect of this matter 
may be commenced unless such notice is given to the other party. 

27.3 Should it not be possible to settle a dispute by means of mediation, it may be settled in a 
South African court of law. 
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27.4 Mediation proceedings shall be conducted in accordance with the rules of procedure 
specified in the SCC. 

27.5 Notwithstanding any reference to mediation and/or court proceedings herein,  
 (a) the parties shall continue to perform their respective obligations under the contract unless 

they otherwise agree; and 
 (b) the purchaser shall pay the supplier any monies due the supplier. 

28. Limitation of 
Liability 

28.1 Except in cases of criminal negligence or wilful misconduct, and in the case of infringement 
pursuant to Clause 6; 

 (a)  the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, 
for any indirect or consequential loss or damage, loss of use, loss of production, or loss 
of profits or interest costs, provided that this exclusion shall not apply to any obligation 
of the supplier to pay penalties and/or damages to the purchaser; and 

(b)  the aggregate liability of the supplier to the purchaser, whether under the contract, in 
tort or otherwise, shall not exceed the total contract price, provided that this limitation 
shall not apply to the cost of repairing or replacing defective equipment 

29. Governing 
Language 

29.1 The contract shall be written in English. All correspondence and other documents pertaining 
to the contract that is exchanged by the parties shall also be written in English. 

30. Applicable Law 30.1 The contract shall be interpreted in accordance with South African laws, unless otherwise 
specified in SCC. 

31. Notices 31.1 Every written acceptance of a bid shall be posted to the supplier concerned by  registered 
or certified mail and any other notice to him shall be posted by ordinary mail to the address 
furnished in his bid or to the address notified later by him in writing and such posting shall 
be deemed to be proper service of such notice. 

31.2 The time mentioned in the contract documents for performing any act after such aforesaid 
notice has been given, shall be reckoned from the date of posting of such notice. 

32. Taxes and 
Duties 

32.1 A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and 
other such levies imposed outside the purchaser’s country. 

32.2 A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred 
until delivery of the contracted goods to the purchaser. 

32.3 No contract shall be concluded with any bidder whose tax matters are not in order.  Prior 
to the award of a bid the Department must be in possession of a tax clearance certificate, 
submitted by the bidder.  This certificate must be an original issued by the South African 
Revenue Services. 

33. National 
Industrial 
Participation 
Programme 
(NIP) 

33.1  The NIP Programme administered by the Department of Trade and Industry shall be 
applicable to all contracts that are subject to the NIP obligation. 

34. Prohibition of 
Restrictive 
practices 

34.1 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, an 
agreement between, or concerted practice by, firms, or a decision by an association of firms, is 
prohibited if it is between parties in a horizontal relationship and if a bidder (s) is / are or a 
contractor(s) was / were involved in collusive bidding (or bid 
rigging). 
34.2  If a bidder(s) or contractor(s), based on reasonable grounds or evidence obtained by the 
purchaser, has / have engaged in the restrictive practice referred to above, the purchaser may 
refer the matter to the Competition Commission for investigation and possible imposition of 
administrative penalties as contemplated in the Competition Act No. 89 of 1998. 
34.3  If a bidder(s) or contractor(s), has / have been found guilty by the Competition Commission 
of the restrictive practice referred to above, the purchaser may, in addition and without prejudice 
to any other remedy provided for, invalidate the bid(s) for such item(s) offered, and / or terminate 
the contract in whole or part, and / or restrict the bidder(s) or contractor(s) from conducting 
business with the public sector for a period not exceeding ten (10) years and / or claim damages 
from the bidder(s) or contractor(s) concerned. 

 
General Conditions of Contract 
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DEFINITIONS 
 # - means Mandatory requirements for this Bid 
Acceptable Bid - means any bid, which, in all respects, complies with the specifications and 
conditions of the Request for Bid as set out in this document. 
AEC - means Automatic Exposure Control 
Bid - means a written offer in a prescribed or stipulated form in response to an invitation by 
an organ of state for the provision of services or goods. 
Bidder - means any enterprise, consortium or person, partnership, company, close 
corporation, firm or any other form of enterprise or person, legal or natural, which has been 
invited by the Department of Health to submit a bid in response to this bid invitation.  
Bidder Agent - means any person mandated by a prime Bidder or consortium/joint venture 
to do business for and on behalf of, or to represent in a business transaction, the prime 
Bidder and thereby acquire rights for the prime Bidder or consortium/joint venture against 
Department of Health or an organ of state and incur obligations binding the prime Bidder or 
consortium/joint venture in favour of the Department. 
Categories of Maintenance Equipment & Infrastructure – means the grouping of 
Departmental equipment and infrastructure into purpose-specific functions and their 
characteristics. The groups are defined elsewhere in this bidding document.  
CIDB - Construction Industry Development Board established in terms of CIDB Act 38 of 
2000 
Client – means the Limpopo Department of Health 
Constitution – means the Constitution of South Africa 1996 
Client’s Representative - means the person(s) assigned by the Department to manage the 
contract or portions thereof. 
Comparative Price - means total value for each tender based on assumed quantities 
against the rates tendered and calculated by the Department for financial comparison during 
tender evaluation. It shall not be regarded as the contract value. 
Consortium - means several entities joining forces as an umbrella entity to gain a strategic 
collaborative advantage by combining their expertise, capital, efforts, skills and knowledge 
for the purpose of executing this tender. 
Contractor – means the same as “Successful Bidder” 
Department – means the Limpopo Department of Health 
Disability - means, in respect of a person, a permanent impairment of a physical, 
intellectual, or sensory function, which results in restricted, or lack of, ability to perform an 
activity in the manner, or within the range, considered normal for a human being. 
Employer – is the same as Client and is also used interchangeably with “the Department”. 
Firm Price - means the price that is only subject to adjustments in accordance with the 
actual increase or decrease resulting from the change, imposition or abolition of customs or 
excise duty and any other duty, levy or tax which, in terms of a law or regulation is binding 
on the contractor and demonstrably has influence on the price of any supplies or the 
rendering cost of any service, for the execution of a contract. 
Goods – means any work, equipment, machinery, tools, materials or anything of whatever 
nature to be rendered to Department of Health’s delegate by the successful Bidder in terms 
of this bid. 
Health Facility – means the Department’s Primary Health Care facilities; Community Health 
Centres; Forensic Pathology Services facilities; Emergency Medical Services; Malaria 
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Centres and Camps, Nursing Colleges, Nursing Schools, Hospitals and Office Buildings. 
“Facility” shall have a corresponding meaning. 
Installation – means an immovable mechanical and/or electrical asset (generators; kitchen 
cooking pots; large volume tumble dryers; pumps; tanks etc.), part of a building (piping; 
ceilings; rainwater goods; flooring etc) or part of a civil engineering structure (pipes; 
manholes; fences; paving; water treatment plant; septic tank etc.) at a Health Facility. 
Internal Collaboration - means collaborative arrangements within a group of companies or 
within various strategic business units /subsidiaries /operating divisions in order to gain a 
strategic position whilst sharing resources, profits and losses as well as risks. 
Joint Ownership - (also known as equity JVs) means the establishment by two parent 
companies of a child company for a specific task within which both parent companies invest 
in order to overcome the limited capabilities vested within them in order that they can both 
benefit from the combined investment. 
Joint Venture - (Project) means two or more businesses joining together under a 
contractual agreement to conduct a specific business enterprise with both parties sharing 
profit and losses.  
Labour- intensive – means a method of construction and maintenance involving a mix of 
labour and machines without compromising quality. 
Licenses - means conditional use of another party’s intellectual property rights. 
Management - in relation to an enterprise or business, means an activity inclusive of 
control, and performed on a daily basis, by any person who is a principal executive officer of 
the company, by whatever name that person may be designated, and whether or not that 
person is a director. 
Non-firm Price(s) - means all price(s) other than “firm” price(s) 
Organ of State - means an institution as defined in the SA Constitution 1996 
Person(s) - refers to a natural and/or juristic person(s). 
Person-days of employment created - means a number of people who worked on a 
project multiplied by the number of days each person worked. 
Prime Bidder – means any person (natural or juristic) who forwards an acceptable proposal 
in response to this Request for Bid (RFB) with the intention of being the main contractor 
should the proposal be awarded to him/her. 
PSP - means a Professional Service Provider registered with a legislated registration body. 
This term shall be used within the context of defining a registered professional included, but 
not limited to the following categories:  

✓ Engineering Consultant (disciplines as defined by the ECSA) 
✓ Quantity Surveying Practitioner or Cost Consultant (SACQSP) 
✓ Architecture (SACAP) 
✓ Geohydrologists (Pr Scientia) 
✓ Environmental Sciences (SACNASP or CBEAPSA) 
✓ AIA – Approved Inspection Authorities (per OHS Act 85 of 1993) 
✓ Occupational Health & Safety Management Consultant (per OHS Act 85 of 

1993) 
✓ ICT Information & Communication Technology specialists (per Independent 

Communications Authority of SA per the ICASA Act 13 of 2000) 
Purchase Order – means an official document issued to the contractor by the Department 
for a specified scope of work at a fixed value. 



 

Page 66 of 89 
 

Rand Value - means the value of a rate in South African Rand, which is calculated at the 
time of proposal invitations and includes all applicable taxes and excise duties. 
SABS – means the South African Bureau of Standards 
SANAS – means the public entity the South African National Accreditation System that was 
formed in terms of the Accreditation for Conformity Assessment, Calibration and Good 
Laboratory Practice Act No. 19 of 2006. in accordance which formal recognition is given for 
laboratories, certification bodies, inspection bodies, proficiency testing scheme providers 
and good laboratory practice test facilities 
SANS – means a South African National Standard issued by the SABS. 
SMME – Small, Medium and Micro Enterprises: bears the same meaning assigned to this 
expression in the National Small Business Act, 1996 (Act No. 102 of 1996). 
Sub-contracting – is another person appointed by the successful bidder to support it in 
executing part of a project in terms of a contract. 
Successful Bidder - means the organization or person to whom the tender was awarded 
and has accepted the appointment to execute the work as detailed in the bid. This term shall 
be used interchangeably with the term Contractor. 
Supervisor - means a representative appointed by the Department to inspect and/or 
supervise the scope, implementation and approval of the works issued by the Department to 
the successful bidder. 
Trust - means the arrangement through which the property of one person is made over or 
bequeathed to a trustee to administer such property for the benefit of another person. 
Trustee - means any person, including the founder of a trust, to whom property is 
bequeathed in order for such property to be administered for the benefit of another person. 
Works – means the Installation and the Maintenance that the Contractor is doing at it in 
response to an instruction (Purchase Order or Works Instruction) issued by the Department. 
Works Instruction – means a written instruction issued to the contractor by the Department 
against a Purchase Order to perform specified tasks.  
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PURPOSE OF THIS DOCUMENT 
 
The purpose of this document is to explain the bid conditions, the contract conditions and bid 
evaluation process for this bid. It includes an overview of the detailed specifications and rates 
tables for each equipment and infrastructure category.   
 
EXTENT OF BIDDING & CONTRACT DOCUMENTS 
 
This document and all other volumes listed or referred to herein, comprise the bidding document 
for this contract. All these documents must be completed, requisite information attached and 
submitted by the tender closing date. 
 
INTRODUCTION 
 
The Limpopo Department of Health (the Department) is inviting suitable qualified contractors to 
be appointed for the installation of a prefabricated structures to the Tshilidzini Hospital 
Facilities including external site works and services in term of the JBCC Contract. 
 
BACKGROUND 
 
The department is hosted in various health facilities i.e. clinics, hospitals, district offices etc. 
within the borders of Limpopo Province, various facilities requires additional wards and or offices 
to resolve the ongoing accommodation challenges. These additional facilities are necessary to 
enable the facility to continue with providing health care services without disruptions.  
 
Based on the initial technical assessment conducted within these facilities, various defects and 
other areas of improvement were identified. The extent of works differs with different sites; 
therefore, bidders must be registered with Construction Industry Development Board (CIDB). 
The contractor grading is guided by the nature and scope of work that is required for each of the 
categories of equipment and infrastructure of the Department.  
 
General 
Tenders shall be evaluated strictly in accordance with the requirements of the SANS 10845-3, 
Construction procurement – Part 3: Standard Conditions of Tender and the Tender Data 
contained in the procurement documents.  
The intended outcome for this tender procedure is to come up with a preferred bidder that would 
be able to do the required Installation of Prefabricated Structures to Tshilidzini Hospital Facilities 
Including External Site Works and Services in Terms JBCC Contract. 
 
 SCOPE OF WORK 
 
The scope of work associated with the contract is the construction and INSTALLATION OF 
PREFABRICATED STRUCTURES TO TSHILIDZINI HOSPITAL FACILITIES INCLUDING 
EXTERNAL SITE WORKS AND SERVICES IN TERMS JBCC CONTRACT.  
The contractor shall be responsible for reporting the progress done on site on a monthly basis 
on the prescribed format. A contract will be entered between the Contractor and unskilled 



 

Page 68 of 89 
 

labourers (beneficiaries). The number of labourers will be calculated at 30% of schedule A of the 
bill of quantities.  
There shall be a penalty for non-compliance as indicated in the Tender Data.as follows: 
The penalty per calender day shall be calculated at 0.05% of contract sum excluding 
contingency allowance 
 
ADMINISTRATIVE REQUIREMENTS 
Bidders shall take note of the following guidelines: 
The below administrative requirements must be complied with and required documents must be 
attached before consideration for evaluation.  
The bidder shall respond with “Comply”, “Not Comply” or “Not Applicable” in the apportioned 
spaces. The “Not Applicable” answer shall only be considered where the response field has the 
wording “If Applicable”.   
NB: Bidders may be disqualified for failure to comply with the above guidelines when 
responding to administrative requirements. 

FOL ADMINISTRATIVE REQUIREMENTS ANSWER (Comply 
OR Not Comply/ 
OR Not Applicable) 

 Submission of the following Standard Bidding Documents 
(Fully Completed and signed): 

 

1.1.1.  SBD 1 - Invitation to Bid;  
1.1.2.  SBD 3.1 - Pricing Schedule;  
1.1.3.  SBD 4 - Declaration of Interest form,   
1.1.4.  SBD 5 - National Industrial Participation Programme (If Applicable),   
1.1.5.  SBD 6.1. - Preference points claim form in terms of the Preferential 

Procurement Regulations 2017 
 

1.1.6.  SBD 8 - Declaration of Bidder’s Past SCM Practices   

1.1.7.  SBD 9 - Certificate of Independent Bid Determination.  
1.1.8.  Naming of the bidding company must be consistent in the request for 

bid (RFB) document, applicable EME or QSE original sworn affidavit, 
original or certified copy of valid B-BBEE Status Level Verification 
Certificate and the CSD report.  If the CSD report and/or original 
certified copy of valid B-BBEE Status Level Verification Certificate 
and/or original sworn affidavit ends with a ‘cc’, ‘PTY/LTD, etc., or it 
does not, it is expected that the name of the bidder as written in the 
RFB document will read 100% the same as in the CSD and/or 
original or original certified copy of valid B-BBEE Status Level 
Verification Certificate, that is, ending or not ending with ‘cc’, 
PTY/LTD, etc., whichever is the case. Deviations to this pre-requisite 
will disqualify the bid. 

 

1.1.9.  Proof of Central Supplier Database Registration OR Attachment of 
Central Supplier Database Registration Report (CSD). 

 

 Submission of an own Company profile and Completion of 
Annexure A 
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 Attachment of an attested copy of the latest Annual Audited Financial 
Statements of the bidding company / in case of a JV both companies 
in the JV to include their Annual Audited Financial Statements.  

 

 In case of a B-BBEE Exempted Micro Enterprise (EME) or B-BBEE 
Qualifying Small Enterprise (QSE) bidders should submit a valid 
Sworn Affidavit (copy attached to this bid) or submit an original or 
certified copy of valid B-BBEE issued by an Agency Accredited by 
SANAS.  Generic Enterprises (GEN) must submit an original or 
certified copy of valid B-BBEE issued by an Agency Accredited by 
SANAS. 

 

 In case of Consortium or Joint Venture (If applicable) the following 
are required: 

 

1.1.10.  Signed agreement between involved parties indicating the lead 
member; 

 

1.1.11.  Every member of the Consortium or Joint Venture joint venture is 
registered on the Central Supplier Database; 

 

1.1.12.  Letter of appointment by consortium/joint venture parties for a 
representative to sign the bid documents; 

 

1.1.13.  All parties to the consortium/joint venture must submit their individual 
documents referred to above (i.e. Company Profile, Annexure B, 
Proof of CSD Registration and  Audited Financial Statement) 
except that they must submit consolidated certified copy of valid or 
original valid B-BBEE verification certificate issued by a Verification 
Agency accredited by SANAS; 

 

1.1.14 Form of Offer and Acceptance  

 Bidders must quote for all listed items on the pricing schedule and 
may further submit a detailed breakdown of their pricing. 

 

 Returnable  documents should be properly indexed with a contents 
list. 

 

 When submitting the bid document, bidders must enclose a scanned 
PDF copy of the completed bid document and all attachments on a 
Compact Disc (CD-R) or DVD-R marked with the company’s name, 
bid number and bid description. (NB: NO USB stick or CR-RW, 
DVD-RW will be accepted) 

 

 
NB: Failure to attach or complete and/or sign any of the designated arrears of the 
documents mentioned above may render the bid unacceptable. 
 
TECHNICAL SPECIFICATIONS, RATES TABLES AND SCOPE OF WORKS 
Technical Specifications, and scope of works are covered in VOLUME A1 of this bid document. 
Any unforeseen additional scope of work shall be allowable and subject to approval in line with 
applicable legislative and policy requirements applicable to the department. 
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USE OF LOCAL LABOUR 
The contractor shall consider using local labour as temporary employees to assist with non-
specialist work. 
Such labour shall work under supervision of qualified staff of the contractor. 
The contractor shall be responsible for the reimbursement of such labour at the prescribed 
labour rates. 
 
OCCUPATIONAL HEALTH & SAFETY SPECIFICATION 
The Occupational Health and Safety Act, Act 85 of 1993 (referred to as "the Act" below), and all 
regulations promulgated thereunder must be adhered to by the Contractor, with specific 
reference to the safety of all employees and the public, irrespective of whether such employees 
are employed by the Contractor or by his subcontractors (including local subcontractors).  The 
Contractor, in entering into this Contract, hereby agrees with the Employer in terms of Section 
37(2) of the Act, that the Contractor as an employer in its own right and in its capacity as 
Contractor for the execution of the Works, shall have certain obligations and that the following 
arrangement shall at all times for the duration of the Contract apply between the Contractor and 
the Employer to ensure compliance by the Contractor with the provisions of the Act, namely: - 
The Contractor undertakes to acquaint the appropriate officials and the employees of the 
Contractor with all relevant provisions of the Act, and the regulations promulgated in terms of the 
Act; 
The Contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms 
of the Act and regulations will be fully complied with;  
The Contractor hereby accepts sole liability for such due compliance with the relevant duties, 
obligations and prohibitions imposed by the Act and regulations, and expressly absolves the 
Employer and the Engineer from being obliged to comply with any of the aforesaid duties, 
obligations and prohibitions in respect of the Works;  
The Contractor shall be obliged to report forthwith to the Employer and the Engineer any 
investigation, complaint, or criminal charge which may arise as a consequence of the provisions 
of the Act and regulations pursuant to work performed on behalf of the Employer, and shall, on 
written demand, provide full details in writing of such investigation, complaint or criminal charge. 
 
 APPOINTMENT  
The department reserves the right to appoint or not to appoint any service provider in this 
invitation to bid; 
Appointment letters will be issued to qualifying contractors who are qualified and experienced in 
this category of works 
 
FUNCTIONALITY EVALUATION REQUIREMENTS 
Eligibility Criteria - Eligible contractors must be registered with the CIDB with a minimum 
grading of 7GB or higher and must comply with the criteria below:  
 

1.1.15. Financial Capacity of R10 million - The Financial Capacity of the Bidder(s) shall be 
tested through the following documents: 

1.1.15.1. Any proof of support from accredited Financial Institution on primary funding 
when the tender is successfully awarded. (Overdraft/Credit facility) 

1.1.15.2. Proof of capacity for self-funding (valid Company Bank Statement) accompanied 
by latest 2019 audited annual financial statements. 
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1.1.16. EXPIRIENCE OF KEY STAFF 
1.1.16.1. CVs and certified copies of qualifications of the following key staff members must 

be attached: 
1.1.16.1.1. Project Supervisor / Site Agent  
1.1.16.1.2. Construction Manager 
1.1.16.1.3. Site Safety Officer 

 
 

1.1.17. EXPIRIENCE OF THE BIDDER 
1.1.17.1. Experience in the Construction of buildings and semi-permanent structures with 

contactable references or trade evidence should be provided for completed 
projects and their corresponding rand values),  

1.1.17.1.1. The value of a single highest completed project in terms of value is R 20 000 000 
shall be validated through a copy of a contract, purchase orders and project 
handover certificate, practical completion certificate and or approved extension of 
time award letters (if any) 

 
1.1.18. PROPOSAL AND METHODOLOGY 
1.1.18.1. The bidder shall be required to provide technical proposal to ensure that the 

department awards this bid to the most suitable qualified tenderer, the proposal 
and methodology should include: 

1.1.18.1.1. Project Proposal / Approach  
1.1.18.1.2. Project schedule / programme Gant Chart (MS Project) 
1.1.18.1.3. Cash Flow Projections  

 
1.1.19. SAFETY, HEALTH AND ENVIRONMENT POLICY (SHEQ). 
1.1.19.1. The bidder shall be expected to provide the SAFETY, HEALTH AND 

ENVIRONMENT POLICY (SHEQ) relevant to the contract. The policy shall be 
reviewed to ensure that it addresses the site being applied for and it must have 
been signed off by the relevant contractor’s delegated person. 

 
EVALUATION CRITERIA 
 
The bid will be evaluated in three phases, namely: 
 
Phase 1: Administrative Compliance 
Phase 2: Functionality evaluation criteria 
Phase 3: Price and BBBEE 
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PHASE 1: ADMINISTRATIVE COMPLIANCE 

1.1.20. Where reference is made in the bid document to the terms, ‘firm’, ‘tenderer’ and 
‘bidder’, it should be noted that they refer to one and the same name. 

1.1.21. In the event the trade name is different from the legal name, the trade name must be 
used as the name of the bidder and NOT the legal name. 

1.1.22. Naming of the bidding company must be consistent in the request for bid (RFB) 
document; Original valid Tax Clearance Certificate and business entity registration 
documents 

1.1.23. If the name of the bidder on tax clearance certificate and business entity registration 
document ends with a ‘cc’, ‘PTY/LTD, etc., or it does not, it is expected that the name 
of the bidder as written in the RFB document will read 100% the same as in the tax 
clearance certificate, that is, ending or not ending with ‘cc’, PTY/LTD, etc., whichever 
is the case. Deviations to this pre-requisite will disqualify the bid. 

1.1.24. In the case of Joint Ventures and Consortia, the names of ALL parties to the JV or 
Consortia, must appear in name of the bidding company in the RFB document. For 
example: “Sugar cc in JV with Salt PTY LTD” etc. 

 
1.1.25. The RFB document is made up of the following SBD forms.  

All SBD Forms should be completed.  Failure to complete and sign the SBD forms shall lead to 
disqualification of the bid: 
SBD 1: Invitation to bid 
SBD 3.1:Pricing schedule – firm prices 
SBD 4: Declaration of interest 
SBD 6.1:PPPFA claim form i.t.o. the Preferential Procurement Regulations 2017 
SBD 6.2 Declaration certificate for local production and content 
SBD 8: Declaration of bidder’s past supply chain management practices. 
SBD 9: Certificate of Independent Bid Determination 
Form of Offer 
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1.1.26.  Table 1 lists the included Returnable Forms that MUST be completed and 
submitted with bid. Where a Returnable form does not apply, indicate as such 

on the form. 
 
 Table 1 Schedule of Returnable Forms 

A.PROOF OF REGISTRATION WITH THE WORKMAN’S COMPENSATION 
COMMISSIONER, OR A LICENSED COMPENSATION INSURER 

B. LIST OF VEHICLES, PLANT AND EQUIPMENT 

C.SCHEDULE OF SIMILAR WORK UNDERTAKEN BY BIDDER 

D.EXPIRIENCE OF KEY PERSONEL 

D.EXPIRIENCE OF KEY PERSONEL  

F.AGREEMENT IN TERMS OF SECTION 27(2) OF THE OCCUPATIONAL HEALTH 
AND SAFETY ACT, NO. 85 OF 1993 
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A.PROOF OF REGISTRATION WITH THE WORKMAN’S COMPENSATION 
COMMISSIONER, OR A LICENSED COMPENSATION INSURER 

 
The Bidder shall affix to this bid certified proof of registration with the Workman’s 
Compensation Commissioner or a licensed Compensation Insurer reflecting its 
registration number.  
I/We hereby authorise the Employer or its representative to approach the Workman’s 
Compensation Commissioner or a licensed Compensation Insurer to obtain a reference 
on standing of our account: 
 
Workman’s Compensation Commissioner 
Name under which registered:          
Registration Number:            
OR 
Workman’s Compensation Insurer 
Insurance Company Name           
Address             
Telephone number/s            
Insured Sum R           
Name of Insured            
Insured Reference Number           
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B. LIST OF VEHICLES, PLANT AND EQUIPMENT 
B.1 The Bidder must list all major items of vehicles, plant and equipment to be used on 

the works. If none indicate “Nil”.  
B.2 If the Bidder is bidding for more than one Equipment & Infrastructure category, it must 

list vehicles, plant and equipment that are appropriate to all the categories it is 
bidding for. 

DESCRIPTION 
(Also state capacity) 

State Quantity 
Owned by 
Bidder 

To Hire 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

11.    

12.    

13.    

14.    

15.    

 
 
 
             
Name: Bidder Representative  Signature   Date 
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C.SCHEDULE OF SIMILAR WORK UNDERTAKEN BY BIDDER 
C.1 The Bidder shall list all work of a similar nature to that described in the Bidding 

document and which it has been carried-out over the past five years and/or which is 
presently being carried out by it. 

C.2 If the Bidder is bidding for more than one Equipment & Infrastructure category, it must 
list work done appropriate to all the categories it is bidding for. 

NOTE: IF NO SIMILAR WORK HAS BEEN CARRIED OUT, THE SCHEDULE IS TO BE 
MARKED "NIL"  
Description and 
Locality of Work 

Name, landline number of PSP firm, 
municipality, or government 
department 
PLUS  
Cellphone number & email address of 
contact person at that organisation 

Approximate 
Value of 
Work In SA 
Rand 

Contract 
Start and 
End Dates 
(Month & 
year) 

1  
 
 
 
 

  

2  
 
 
 
 

  

3  
 
 
 
 

  

4  
 
 
 
 

  

5    

6 
 
 
 
 

   

7. 
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Description and 
Locality of Work 

Name, landline number of PSP firm, 
municipality, or government 
department 
PLUS  
Cellphone number & email address of 
contact person at that organisation 

Approximate 
Value of 
Work In SA 
Rand 

Contract 
Start and 
End Dates 
(Month & 
year) 

8 
 
 
 
 

   

9 
 
 
 
 
 

 
 
 

  

10 
 
 
 
 

   

 
 
             
Name: Bidder Representative  Signature   Date  
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D.EXPIRIENCE OF KEY PERSONEL  
D.1  The Bidder is to indicate the experience of key personnel and attach qualifications 
thereof: 
NAME OF KEY 
PERSONEL 

QUALIFICATIONS EXPIRIENCE 
IN YEARS 

PROJECT 
VALUE 
MANAGED 

 
Project Supervisor / 
Site Agent 
 
 
 
 
 
 
 
 

   

Construction 
Manager 
 
 
 
 
 
 
 
 

   

Site Safety Officer 
 
 
 
 
 
 
 
 
 

   

 
 
 
 
             
Name: Bidder Representative  Signature   Date   



 

Page 79 of 89 
 

 
E.PROOF OF FINANCIAL STANDING 
The Bidder is to submit and attached hereto certified proof that indicates the value that 
(tick the appropriate box): 
 

A registered financial institution is to provide as revolving credit to the bidder in the 
event a bidder is awarded contract, or  

 
A registered financial institution can provide as overdraft facility in the name of 
business, or   

 
The bidder has the capability to self-fund (Proof of three months’ bank statement) 

 
The relevant proof of financial standing is attached hereto: 
 
 
 
 
 
 
 
             
Name: Bidder Representative  Signature   Date 
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F.AGREEMENT IN TERMS OF SECTION 27(2) OF THE OCCUPATIONAL HEALTH 
AND SAFETY ACT, NO. 85 OF 1993 
For the purposes of this bid, reference to Contractor means “Bidder”. The Bidder is to sign 
this agreement and submit it with the bidding documents. 
The Client and the Contractor hereby agree, in terms of the provisions of Section 27(2) of 
the Occupational Health and Safety, Act No. 85 of 1993, hereinafter referred to as 'the 
Act', that the Contractor as an employer in its own right and in its capacity as contractor 
for the execution of the works, shall have certain obligations and that the following 
arrangements shall apply between them to ensure compliance by the Contractor with the 
provisions of the Act, namely: - 

1. The Contractor undertakes to acquaint the appropriate officials and the employees 
of the Contractor with all relevant provisions of the Act, and the regulations 
promulgated in terms of the Act, and 

2. The Contractor undertakes that all relevant duties, obligations and prohibitions 
imposed in terms of the Act and regulations will be fully complied with, and 

3. The Contractor hereby accepts sole liability for such due compliance with the 
relevant duties, obligations and prohibitions imposed by the Act and regulations 
and expressly absolves the Client and the Client’s professional services providers 
from being obliged to comply with any of the aforesaid duties, obligations and 
prohibitions. 

4. The Contractor shall be obliged to report forthwith to the Client any investigation, 
complaint, or criminal charge which may arise as a consequence of the provisions 
of the Act and regulations pursuant to work performed on behalf of the Client, and 
shall, on written demand, provide full details in writing of such investigation, 
complaint or criminal charge. 

 
On behalf of         (the Contractor):   
 
             
Signatory name   Signature    Date 
 
As Witnesses: 
 
1. _______________________   2. _______________________ 
 
On behalf of the Limpopo Department of Health (the Client) 
 
 
             
Signatory name   Signature    Date 
 
As Witnesses: 
 
1. _______________________   2. _______________________ 
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PHASE 2: FUNCTIONALITY EVALUATION  
Functionality Compliance Scores: Maximum 100 points.  
Compliance with the minimum of 70 points is required to be considered for shortlisting. 

No CRITERIUM 
DESCRIPTION 

WEIGHT ELEMENT BREAKDOWN VALUES 

   Total number of fully completed projects on time with a 
rand value of R20 million and above: 

 

1 Experience in the 
Construction of 
buildings or semi-
permanent 
structures. 
(Contactable 
references or trade 
evidence should be 
provided for 
completed projects 
and their 
corresponding rand 
values) 

25 A total number of five (05) fully completed projects with a 
rand value of R20 million per project 

5 
Excellent 

A total number of four (04) fully completed projects with a 
rand value of R20 million per project 

4 
Very good 

A total number of (03) fully completed projects with a rand 
value of R20 million per project 

3 
Good 

A total number of (02) fully completed projects with a rand 
value of R20 million per project 

2 
Average 

A total number of (01) fully completed projects with a rand 
value of R20 million per project 

1 
Fair 

A total number of (0) fully completed projects with a rand 
value  

0 
Poor 

2 Relevant 
Experience in 
Similar Projects 
completed on time 
(in the last 5 years) 
and Include the 
following: 
Value of the highest 
completed project in 
the Construction of 
buildings/ semi-
permanent 
structures.  
 
Site Handover 
certificate, Practical 
completion 
certificate and 
approved extension 
of time award letters 
(if any) must be 
attached as proof of 
completion on time 
for full points to be 
allocated.  

25 The required minimum GB for this project is 7GB which 
equates to a maximum value of R 40 million (Upper Limit 
of Tender Value Range in terms of CIDB) 

 

If project value is greater than twice the maximum value 
of the required CIDB grade and completed on time  

5 
Excellent 

if project value is greater than the maximum value of the 
required CIDB grade but less than twice the maximum 
value of the required CIDB grade and completed on time  

4 
Very good 

 
if project value is greater than twice the maximum value 
of the required CIDB grade and not completed on time 

3 
Good 

if project value is greater than the maximum value of the 
required CIDB grade but less than twice the maximum 
value of the required CIDB grade and not completed on 
time 

2 
Average 

if project value is within the required CIDB threshold and 
completed on time  

1 
Fair 

if project value is within the required CIDB threshold and 
not completed on time  

0 
Poor 
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3 Financial Standing 10 Proof has been submitted that indicates: 

- An undertaking by a registered financial institution to 
provide a revolving credit to the bidder in the event a 
bidder is awarded contract, or  

- Proof of an overdraft facility by a registered financial 
institution in the name of business, or   

- Proof of the bidder’s capability to self-fund to the 
value indicated below: Three months rolling Bank 
Statement with the required bank balance below: 

To a value above R 10 000 000 
 

5 
Excellent 

To a value greater than or equal  to R 8 000 00; 4 
Very good 

To a value greater than or equal  to R 7 000 00; 3 
Good 

To a value greater than or equal  to R 6 000 00;  2 
Average  

To a value greater than or equal  to R 5 000 00; 1 
Fair 

Below R 5 000 000; 0 
Poor 

4 SAFETY, HEALTH 
AND 
ENVIRONMENT 
POLICY (SHEQ). 
 

10 The Documented Policy is inclusive in such that it: 
identifies various levels of project risks, with scoring of 
probabilities and impacts.  Associated mitigation plans 
are included and have assigned responsibility managers. 
The policy has been signed off by the delegated company 
director.  

Excellent 

5 

The documented policy identifies few levels of project 
risks, with scoring of probabilities and impacts.  
Incomplete or impractical mitigation plans are included. 
No or little assignment of responsibility managers.  

Average 

3 

No Safety, Health and Environment Policy (SHEQ) 
submitted. 

Poor 
0 

5 PROFILE OF KEY 
STAFF (CVs and 
copies of 
qualifications must 
be attached for 
points to be 
allocated). 
 

30 Construction Manager Required Qualification (5 Points) 
 

✓ Degree in built environment (5 Excellent) 
✓ National Diploma in built environment (3 Good) 
✓ Certificate in built environment (1 Average) 

 
Experience of the Construction Manager (The experience should  
be relevant to the built environment) (5 Points) 
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1.2. The points scored for functionality shall be calculated as follows:  

1.2.1. Each Bid Evaluation Committee member shall score for each individual 
company criterion on the score sheet.  

1.2.2. The value scored for each criterion should be multiplied with the specified 
weighting for the relevant criterion to obtain the average marks scored for the 
various criteria.  

1.2.3. The assessment of functionality shall be done in terms of the above-mentioned 
evaluation criteria and the minimum threshold of 70 points. 

 
 
 

✓ 5yrs experience or more = 5 (Excellent) 
✓ 2<5yrs Experience = 3 (Good) 
✓ 1≤2yrs experience =1 (Average) 

Project Supervisor/Site Agent (5 Points) 
✓ Degree in built environment =5 (Excellent) 
✓ National Diploma equivalent in built environment =3 (Good) 
✓ Certificate in built environment =1 (Average) 

Experience of the Project Supervisor/Site Agent (The experience 
should be relevant to the built environment) (5 Points) 
     

✓ 5yrs experience or more = 5 (Excellent) 
✓ 2<5yrs Experience = 3 (Good) 
✓ 1≤2yrs experience =1 (Average) 

Site Safety Officer (5 Points) 
Legal appointment for a Site Safety Officer appointed in terms of the 
Occupational, Health and Safety Act (OHS Act) and His/her CV and 
qualifications. 
 
The Safety Officer must have proof of Registration with the council 

✓ Registration with professional council in built environment = 5 
✓ None registration with the council =0 

Experience of safety officer (The experience should be relevant) (5 
Points) 

✓ 5yrs experience or more = 5 (Excellent) 
✓ 2<5yrs Experience =3 (Good) 
✓ 1≤2yrs experience =1 (Average) 
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PHASE 03: EVALUATION PRICE AND B-BBEE 

1.1.27. This bid shall be evaluated in terms of 80/20 preference points system. 
1.1.28. Bidders must submit a B-BBEE Verification Certificate from a Verification 

Agency accredited by the South African National Accreditation System 
(SANAS). 

1.1.29. In case of a B-BBEE exempted micro enterprise or B-BBEE qualifying small 
enterprise bidders may submit a valid Sworn Affidavit (attached to this bid). 

1.1.30. Should bidder(s) fail to submit the valid BBBEE certificate it will be interpreted 
to mean that preference points for B-BBEE status level of contribution are not 
claimed. 

1.1.31. Points shall be awarded to a bidder for attaining the B-BBEE status level of 
contribution in accordance with the table below: 

B-BBEE Status Level of 
Contributor Number of Points 

1 20 
2 18 
3 14 
4 12 
5 8 
6 6 
7 4 
8 2 
NON-COMPLIANT CONTRIBUTOR 0 

SPECIAL CONTRACT CONDITIONS 
The Government Procurement: General Conditions of Contract (July 2010) (GCC) apply. 
The following Special Conditions of Contract (SCC) relevant to this bid, supplement the 
GCC: 
SPECIAL CONTRACT CONDITIONS (SCC) TO THE GOVERNMENT PROCUREMENT: 
GENERAL CONDITIONS OF CONTRACT (July 2010)   

Ref. 
No. 

Details 

A. Client 
Limpopo Department of Health 

B. Client’s address for communication 
The Head of the Department, Limpopo Department of Health  
Address (physical):      18 College Street, Polokwane, 0699 
Address (postal):          Private bag X9302, Polokwane, 0700 

C. Task Leaders 
➢ James Ramulai: Steam; Autoclaves; HVAC; Medical Gas; Kitchen; 

Laundry 
➢ Hardus van Zyl:  Electrical; Generators; Tools; Fire protection  
➢ Nico Serfontein:  Water services; Building & Civils; Borehole 

Development; Geohydrologist 
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SPECIAL CONTRACT CONDITIONS (SCC) TO THE GOVERNMENT PROCUREMENT: 
GENERAL CONDITIONS OF CONTRACT (July 2010)   

Ref. 
No. 

Details 

D. Contact details of Task Leaders: 
Telephone:  

➢ Timothy Dlhamini       015 293 6125 
➢ James Ramulai: 015 2936422  
➢ Hardus van Zyl: 015 2936611 
➢ Nico Serfontein: 015 2936632 

Address (physical):      18 College Street, Polokwane, 0699 
Address (postal):         Private bag X9302, Polokwane, 0700 

E. Contractor/Successful Bidder 
Details to be completed upon award and acceptance of the contract 
Contractor Name:  ______________________________________ 
 
Physical Address:  _______________________________________ 
 
Postal Address:  _______________________________________ 
 
Office Phone No.:   __________________________________ 
 
Office Email Address:   __________________________________ 
 

F. Contractor’s Contracts Manager for this Contract 
Details to be completed upon award and acceptance of the contract 
 
Name:  ___________________________________________________ 
 Title, first name, surname 
 
Physical Address: __________________________________________  
 For this Contract 
 
Cellphone No(s).:   __________________________________ 
 
Email Address(es):   ___________________________________ 
 

G. Contract Commencement Date 
➢ The date of the last signature on the contract between the parties. 
➢ All stipulations of the contract shall come into effect on this date. 

H. Obligations prior to Commencement of Construction Works 
The documentation required before Commencement of the Works (issue of the first 
Purchase Order) are: 

➢ Health and Safety Plan  
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SPECIAL CONTRACT CONDITIONS (SCC) TO THE GOVERNMENT PROCUREMENT: 
GENERAL CONDITIONS OF CONTRACT (July 2010)   

Ref. 
No. 

Details 

➢ Confirmation that Public Liability Insurance has been arranged 
➢ Proof of a Coupon Policy for Special Risks issued by SASRIA 
➢ Letter of the contractor’s acceptance of the award 

I. Commencement of Construction Works 
➢ Ten working days after Contract Commencement Date. 
➢ On this date, the Contractor shall be ready to immediately attend to Works 

Instructions for breakdown repairs. 

Q. Pricing Strategy 
This is a once-off Firm Price Only contract. 

R. Security 
No performance security is required 

S. Insurances 
Without limiting its obligations in terms of the contract, the contractor shall, at its own 
cost, effect and maintain the following Insurances in the joint names of the Client and 
the Contractor: 

a. A Coupon Policy for Special Risks Insurance issued by the South African 
Special Risks Insurance Association is not required. 

b. Liability Insurance that covers the Client and the Contractor against their 
respective liability for the death of, or injury to any person, or loss of, or damage 
to any property (including the Works) arising from or in the course of the 
fulfilment of the contract from the Contract Commencement Date to end of the 
Defects Liability Period of the Purchase Order or Works Instruction that results in 
the latest concluding Defects Liability Period. 

c. The limit of indemnity for Liability Insurance is R 5 000 000 per claim. 

T. Access not exclusive 
The access and possession of Site shall not be exclusive to the Contractor, but as set 
out in the Site Information. 

U. Non-working times 
The non-working days are Saturdays, Sundays and public holidays. 

V. Extensions of time for abnormal rainfall 
The extension of time for rainfall does not apply to the Contract. 

W. Application of Contract Price Adjustment Factor 
Contract Price Adjustment (CPA) will not be applicable except for additional scope of 
works. 

X. Variation in cost of special materials 
Not applicable 

Y. Payments 
Percentage advance on materials not yet built into the Permanent Works: Not permitted 
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SPECIAL CONTRACT CONDITIONS (SCC) TO THE GOVERNMENT PROCUREMENT: 
GENERAL CONDITIONS OF CONTRACT (July 2010)   

Ref. 
No. 

Details 

Z. Delivery, dissatisfaction with and payment of invoices: Joint Ventures 
Payments to a Joint Venture will only be made upon receipt of documentation signed by 
all the joint venture parties confirming the full details to whom the payment is to be 
made out and the full details of the Joint Venture bank account it is to be paid into.  A 
pro-forma blank invoice that would be used is to be included. 

AA. Penalty for delay 
The penalty for failing to complete the Works within the time frame stated in the 
Purchase Order or the Works Instruction is, per calendar day (based on the net value of 
the Purchase Order or Works Instruction): 

a. For Purchase Order/Works Instructions values up to R50 000: 1,00% of the net 
value. 

b. For Purchase Order/Works Instructions greater than R50 000 up to R200 000: 0, 
50% of the net value. 

c. For Purchase Order/Works Instructions values greater than R200 000 up to 
R750 000: 0,20% of the net value. 

d. For Purchase Order/Works Instructions values above R750 000: 0,05% of the 
net value. 

AB. Latent defects liability 
The latent defects periods for: 

➢ Building and civil works (New installations and replacements): 10 years  
➢ Mechanical and electrical equipment (New installations, replacements,  

reconditioned or refurbished): 5 years. 
 
CONFIRMATIONS / DECLARATION: 
 
I,         being       
 
(position / authority held) at Company (Name):        
hereby confirm the following: 
That the warranty period of the equipment offered is as per the specification supplied by 
the facility.  Any break-downs will be attended to and resolved within 24 hours of notice 
during the period of warranty.   
 
YES  `  NO 
 
If NO, State reasons why: 
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BID AWARD & CONTRACT CONDITIONS 
Bidders must submit their bid in line with the bid specification. Failure to comply shall 
invalidate the bid. 
The shortlisted bidders shall be subjected to vetting process. Only successful bidder(s) 
who are cleared during vetting process shall be considered for appointment. 
Bidders shall be notified about the decision of the Department by means of publication in 
the Provincial Bid Bulletin. 
The contract shall be concluded between the Department and the successful service 
provider upon issuing of the letter of appointment by the Department and acceptance of 
the offer by the service provider.  
The shortlisted bidders shall be subjected to supply chain management screening 
process and only successful bidders who are cleared during screening shall be 
considered for appointment. 
The department is not obliged to accept or consider any bid in full or in part or any 
responses or submissions in relation thereto and may reject any bid. 
The award of the tender may be subjected to price negotiation with the preferred bidders. 
The department reserves the right to award the bid to one or more service providers, at 
negotiated rates, wholly or in part or not to award. 
The department may, on reasonable and justifiable grounds, award the bid to a company 
that did not score the highest number of points 
The appointment of the successful bidder shall be subject to the conclusion of a Service 
Level Agreement (SLA) between the department and the successful bidder governing all 
rights and obligations related to the required services.  
The contract shall be concluded between Limpopo Department of Health and the 
successful service provider(s). 
The contract period will be in terms of the service level agreement. 
Bidders shall be notified about the decision of the Department by means of publication in 
the Provincial Bid Bulletin. 
The outcome of the successful bidders shall be published through the same media that 
was used to advertise the bid. 
Awarding of the bid shall be subject to the Service Provider(s) acceptance of National 
Treasury General Conditions of Contract (GCC). 
 
CONTRACT ADMINISTRATION 
Successful bidder(s) must report to the End-User institution immediately when 
unforeseeable circumstances will adversely affect the execution of the contract. 
Full particulars of such circumstances as well as the period of delay must be furnished. 
The administration of the bid and contract i.e. evaluation, award, distribution of contract 
circulars, performance of contractors etc., shall be the sole responsibility of the Supply 
Chain Management Unit. 
RESPONSE FIELDS 
In order to evaluate and adjudicate bid effectively, it is imperative that bidders submit 
responsive bids.  
Non-compliance with this condition will invalidate the bid. 
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SALE OF BID DOCUMENTS: 
Bid documents shall not be sold at the Limpopo Department of Health, however shall be 
downloadable from the Departmental Website and the Tender-eportal 
 
SUBMISSION OF THE BID DOCUMENT 
 
An original bid document accompanied by all mandatory documents as specified in the 
bid document must be submitted in a sealed envelope clearly marked with the bid 
number; bid description; the name and address of the company submitting the bid to the 
Tender box at Department of Health, 18 College Street, Polokwane, 0700 on or before 
the closing date and time specified in the bid document and tender bulletin. Bid 
documents can be submitted on any day and time before the closing time. 
 
 
 
 
I agree that this bid document has been read and understood by myself as a bidder. 
 
            
Bidding Entity 
 
            
Bidder’s Assigned Representative   Bidder’s Signature 
 
            
Position       Date  
 
 
COMPULSORY SITE VISIT 
As per Tender Advert.  
 
ENQUIRIES 
 
All enquiries regarding the bid may be directed to the following: 

Physical Address Technical Enquiries Bidding Process 
Department of Health,  
Fidel Castro Ruz House,  
18 College Street, Polokwane, 
0699 

Mr Ramulai James 
(015) 293 6108 

Ms Simango TO 
(015) 293 6352 
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No

Quantity Rate

PROVISIONAL BILLS OF QUANTITIES

TSHILIDZINI HOSPITAL - COVID-19

SECTION NO. 1 

BILL NO. 1 

PRELIMINARIES 

i) The agreement is to be the JBCC Series 2000 
Principal Building Agreement (Edition 4.1) prepared 
by the Joint Building Contracts Committee, March 
2005

NOTE

ii) The preliminaries are to be the JBCC Series 2000 
Preliminaries prepared by the Joint Building 
Contracts Committee, March 2005 edition and shall 
be deemed to be incorporated herein 

iv) Where standard clauses or alternatives are not 
entirely applicable to this contract such 
modifications, corrections or supplements as will 
apply are given under each relevant clause heading 

iii) Tenderers are referred to the abovementioned 
documents for the full intent and meaning of each 
clause thereof (hereinafter referred to by heading 
and clause number only) for which such allowance 
must be made as may be considered necessary 

v) Where any item is not relevant to this specific 
contract such item is marked N/A (signifying "not 
applicable") 

vi) If Alternative A as set out in clause B10.3 
hereinafter is to be used for the adjustment of the 
preliminaries each item priced is to be allocated to 
one or more of the three categories, where "F" 
denotes a fixed amount (amount not to be varied), 
"V" denotes an amount variable in proportion to 
value and "T" denotes an amount in proportion to 
time 
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PROVISIONAL BILLS OF QUANTITIES

TSHILIDZINI HOSPITAL - COVID-19

vii) Any reference to the words "Tender" or "Tenderer" 
herein and/or in any other documentation shall be 
construed to have the same meaning as the words 
"Bid" or "Bidder" 

SECTION A: JBCC PRINCIPAL BUILDING 
AGREEMENT

Definitions and interpretation (clause 1)

Clause 1.1 Definition of "Agreement" is amended  by 
replacing it with the following:

Agreement means the agreement arising from the
signing of the Form of Offer and Acceptance by the
parties.

Clause 1.1 Definition of "Bills of Quantities" is 
amended  by adding the following:

"...and the Pricing Instructions contained in the Pricing 
Data" after the word  measuring system.

Clause 1.1 Definition of "Contract Documents" is 
amended  by adding the following:

"......this Agreement and all other documents referenced 
therein.." after the word this document

Clause 1.1 Definition of "Contract Drawings" is 
amended  by replacing it with the following:

Contract Drawings means the drawings  upon which
the tender was accepted and used in preparing the bills
of quantities and are available for viewing at the offices
of the Principal Agent at the time of tender

Clause 1.1 Definition of "Contract Sum" is amended
by replacing it with the following:

Contract Sum means the total of prices in the Form of
Offer and Acceptance.

Clause 1.1 Definition of "Schedule" is amended  by
adding  the following:

1

Definitions (A1)
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"......and in the Contract Data". at the end on the
sentence ending with agreement

Clause 1.1 Definition of "Commencement Date" is 
added:

"Commencement date" means the date that the 
agreement, made in terms of the Form of Offer and 
Acceptance, comes into effect

Clause 1.1 Definition of "Construction Guarantee" is 
amended  by replacing it with the following:

"Construction guarantee" means guarantee at call 
obtained by the contractor from an institution approved 
by the employer in terms of the employer's 
construction guarantee form as selected in the 
schedule

Clause 1.1 Definition of "Construction Period" is 
amended by replacing it with the following:

"Construction period" means the period commencing 
on the commencement date and ending on the date of 
practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"Corrupt Practice" means the offering , giving, 
receiving or soliciting of anything of value to influence 
the action of a public official in the procurement process 
or in contract execution

Clause 1.1 Definition of "Fraudulent Practice" is added:

"Fraudulent Practice" means a misrepresentation of 
facts in order to influence a procurement process or the 
execution of a contract to the detriment of any tenderer 
and includes collusive practice among tenderers (prior 
to or after the tender submission) designed to establish 
tender prices at artificial non-competitive levels and to 
deprive the tenderer of the benefits of free and open 
competition.

Clause 1.1 Definition of "Interest" is amended by 
replacing it with the following:

Brought Forward R
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Item

“Interest” means the interest rates applicable on this 
contract, whether specifically indicated in the relevant 
clauses or not, will be the rate as determined by the 
Minister of Finance,  from time to time, in terms of 
section 80(1)(b) of the Public Finance Management Act, 
1999 (Act No. 1 of 1999).

Clause 1.1 Definition of "Principal Agent" is amended 
by replacing it with the following:

"Principal Agent" means the person or entity appointed
by the employer and named in the schedule. In the 
event of a principal agent not being appointed, then all 
the duties and obligations of a principal agent as 
detailed in the agreement shall be fulfilled by a 
representative of the employer as named in the 
schedule.

Clause 1.1 Definition of "Security" is amended by 
replacing it with the following:

Security" means the form of security provided by the 
employer or contractor, as stated in the schedule, 
from which the contractor or employer may recover 
expense or loss

1.6 Any notice given may be delivered by hand, sent by 
prepaid registered post or telefax. Notice shall be 
presumed to have been duly given when: 

 1.6.4    No clause 

Fixed

ItemValue Related

ItemTime Related

Item

Offer, acceptance and performance (clause 2)

Fixed

2

Objective and Preparation (A2 - A14)
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ItemValue Related

ItemTime Related

Item

Documents (clause 3)

Clause 3.2.1 is amended by replacing "14.1" with "14.0"

Clause 3.7 is amended by the addition of the following:  

The contractor shall supply and keep a copy of the 
JBCC Series 2000 Principal Building Agreement and 
Preliminaries applicable to this contract on the site, to 
which the employer, principal agent and agents shall 
have access at all times.

Clause 3.10 is amended by replacing the second 
reference to "principal agent" with the word 
"employer"

Fixed

3

ItemValue Related

ItemTime Related

Item

Design responsibility (clause 4)

Contractor is permitted to design the prefabricated 
building to the satisfaction or written approval from the 
client

Fixed

4

ItemValue Related

ItemTime Related

Item

Employer's agents (clause 5)
Fixed

5

ItemValue Related

ItemTime Related
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Item

Contractor's site representative (clause 6)

Fixed

6

ItemValue Related

ItemTime Related

Item

Compliance with laws and regulations (clause 7)

Note: A separate clause has been included in Section C:
Specific Preliminaries of the bills of quantities for the 
contractor to have the opportunity to price for all the 
requirements of the Occupational Health and Safety Act, 
Construction Regulations and Health and Safety 
Specification 

Fixed

7

ItemValue Related

ItemTime Related

Item

Works risk  (clause 8)

Fixed

8

ItemValue Related

ItemTime Related
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Item

Indemnities (clause 9)

Clause 9.0 is amended by adding Clause 9.1.4:

The contractor indemnifies and holds harmless the
employer against all liability, losses, claims, damages,
penalties, actions, proceedings or judgments
(collectively referred to as “Losses”) arising from any
infringement of letters, patent design, trademark, name,
copyright or other protected rights in respect of any
machine, plant, work, materials, thing, system or method
of using, fixing, working or arrangement used or fixed or
supplied by the contractor, but such indemnity shall not
cover any use of the equipment of part thereof otherwise
than in accordance with the provisions of the
specification.  All payments and royalties payable in one
sum or by installments or otherwise shall be included by
the contractor in the price and shall be paid by him to
those to whom they may be payable.  The contractor
shall reimburse the employer for all legal and other
costs and expenses, including without limitation
attorney’s fees on attorney-client scale incurred by the
employer in connection with investigation, defending or
settling any Losses in connection with pending or
threatening litigation in which the employer is a party.

Fixed

9

ItemValue Related

ItemTime Related

Works insurances (clause 10)

Clause 10.0 is amended by the addition of the following 
clauses

10.5 Damage to the Works

(a) Without in any way limiting the contractor’s 
obligations in terms of the contract, the 
contractor shall bear the full risk of damage to 
and/or destruction of the works by whatever 
cause during construction of the works and 
hereby indemnifies and holds harmless the 
employer against any such damage. The 
contractor shall take such precautions and 

10
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security measures and other steps for the 
protection and security of the works as the 
contractor may deem necessary

b) The contractor shall at all times proceed 
immediately to remove or dispose of any debris 
arising from damage to or destruction of the 
works and to rebuild, restore, replace and/or 
repair the works

(c) The employer shall carry the risk of damage to 
or destruction of the works and material paid for 
by the employer that is the result of the 
excepted risks as set out in 10.6

(d) Where the employer bears the risk in terms of 
this contract, the contractor shall, if requested 
to do so, reinstate any damage or destroyed 
portions of the works and the costs of such 
reinstatement shall be measured and valued in 
terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to 
Properties

(a) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, 
loss, claim or proceeding whether arising in 
common law or by statute, consequent upon 
personal injuries to or the death of any person 
whomsoever arising out of or in the course of or 
caused by the execution of the works unless 
due to any act or neglect of any person for 
whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, 
loss, claim or proceeding consequent upon loss 
of or damage to any moveable or immovable or 
personal property or property contiguous to the 
site, whether belonging to or under the control 
of the employer or any other body or person, 
arising out of or in the course of or by reason of 
the execution of the works unless due to any 
act or neglect of any person for whose actions 
the employer is legally liable

c) The contractor shall, upon receiving a contract 
instruction from the principal agent, cause the 
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instruction from the principal agent, cause the 
same to be made good in a perfect and 
workmanlike manner at his own cost and in 
default thereof the employer shall be entitled to 
cause it to be made good and to recover the 
cost thereof from the contractor or to deduct 
the same from amounts due to the contractor

(d) The contractor shall be responsible for the 
protection and safety of such portions of the 
premises placed under his control by the 
employer for the purpose of executing the 
works until the issue of the certificate of 
practical completion

(e) Where the execution of the works involves the 
risk of removal of or interference with support to 
adjoining properties including land or structures 
or any structures to be altered or added to, the 
contractor shall ogtain adequate insurance and 
will remain adequately insured or insured to the 
specific limit stated in the contract against the 
death of or injury to persons or damage to such 
property consequent on such removal or 
interference with the support until such portion 
of the works has been completed 

(f) The contractor shall at all times proceed 
immediately at his own cost to remove or 
dispose of any debris and to rebuild, restore, 
replace and/or repair such property and to 
execute the works 

10.7 High risk insurance 

In the event of the project being executed in a 
geological area classified as a "High Risk Area", that is 
an area which is subject to highly unstable subsurface 
conditions that might result in catastrophic ground 
movement evident by sinkhole or doline formation the 
following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of 
the works until the date of the certificate of practical 
completion bear the full risk of and hereby indemnifies 
and holds harmless the employer against any damage 
to and/or destruction of the works consequent upon a 
catastrophic ground movement as mentioned above. 
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The contractor shall take such precautions and security 
measures and other steps for the protection of the 
works as he may deem necessary
 
When so instructed to do so by the principal agent, the 
contractor shall proceed immediately to remove and/or 
dispose of any debris arising from damage to or 
destruction of the works and to rebuild, restore, replace 
and/or repair the works, at the contractor's own costs.

10.7.2 Injury to persons or loss of or damage to 
property

The contractor shall be liable for and hereby 
indemnifies and holds harmless the employer against 
any liability, loss, claim or proceeding arising at any time 
during the period of the contract whether arising in 
common law or by statute, consequent upon personal 
injuries to or the death of any person whomsoever 
resulting from, arising out of or caused by a catastrophic 
ground movement as mentioned above

The contractor shall be liable for and hereby 
indemnifies the employer against any and all liability, 
loss, claim or proceeding consequent upon loss of or 
damage to any moveable or immovable or personal 
property or property contiguous to the site, whether 
belonging to or under the control of the employer or any 
other body or person whomsoever arising out of or 
caused by a catastrophic ground movement, as 
mentioned above, which occurred during the period of 
the contract

10.7.3 It is the responsibility of the contractor to ensure 
that he has adequate insurance to cover his risk and 
liability as mentioned in 10.7.1 and 10.7.2. Without 
limiting the contractor’s obligations in terms of the 
contract, the contractor shall, within twenty-one (21) 
calendar days of the commencement date but before 
commencement of the works, submit to the employer 
proof of such insurance policy, if requested to do so

10.7.4 The employer shall be entitled to recover any 
and all losses and/or damages of whatever nature 
suffered or incurred consequent upon the contractor’s 
default of his obligations as set out in 10.7.1; 10.7.2 and 
10.7.3. Such losses or damages may be recovered from 
the contractor or by deducting the same from any 
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Item

amounts still due under this contract or under any other 
contract presently or hereafter existing between the 
employer and the contractor and for this purpose all 
these contracts shall be considered one indivisible 
whole 

Fixed

ItemValue Related

ItemTime Related

Item

Liability  insurances (clause 11)

Fixed

11

ItemValue Related

ItemTime Related

Item

Effecting insurances (clause 12)

Fixed

12

ItemValue Related

ItemTime Related

Item
No clause  (clause 13)13

Security (clause 14)

14.0 Replace the entire clause 14.0 with the following: 

14.0 Security

14.1 In respect of contracts with a contract sum up to 
R1 million, the security to be provided by the 
contractor to the employer will be a payment reduction 
of five per cent (5%) of the value certified in the 
payment certificate (excluding VAT) 

14.1.1 The payment reduction of the value certified in a 
payment certificate shall be mutatis mutandi in terms 
of 31.8(A) 

14
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14.1.2 The employer shall be entitled to recover 
expense and loss from the payment reduction in terms 
of 33.0 provided that the employer complies with the 
provisions of 33.4 in which event the employer’s 
entitlement shall take precedence over his obligations to 
refund the payment reduction security or portions 
thereof to the contractor 

14.2 In respect of contracts with a contract sum above 
R1 million, the contractor shall have the right to select 
the security to be provided in terms of 14.3, 14.4, 14.5, 
14.6, or 14.7 as stated in the schedule. Such security 
shall be provided to the employer within twenty-one 
(21) calendar days from commencement date. Should 
the contractor fail to select the security to be provided 
or should the contractor fail to provide the employer 
with the selected security within twenty-one (21) 
calendar days from commencement date, the 
security in terms of 14.7 shall be deemed to have been 
selected. 

14.3 Where the security as a cash deposit of ten per 
cent (10%) of the contract sum (excluding VAT) has 
been selected: 

14.3.1 The contractor shall furnish the employer with a 
cash deposit equal in value to ten per cent (10%) of the 
contract sum (excluding VAT) within twenty-one (21) 
calendar days from commencement date.

14.3.2 Within twenty-one (21) calendar days of the date 
of practical completion of the works the employer 
shall reduce the cash deposit to an amount equal to 
three per cent (3%) of the contract value (excluding 
VAT), and refund the balance to the contractor.

14.3.3 Within twenty-one (21) calendar days of the date 
of final completion of the works the employer shall 
reduce the cash deposit to an amount equal to one per 
cent (1%) of the contract value (excluding VAT) and 
refund the balance to the contractor. 

14.3.4 On the date of payment of the amount in the final 
payment certificate, the employer shall refund the 
remainder of the cash deposit to the contractor.
 
14.3.5 The employer shall be entitled to recover 
expense and loss from the cash deposit in terms of 33.0 
provided that the employer complies with the provisions 
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provided that the employer complies with the provisions 
of 33.4 in which event the employer’s entitlement shall 
take precedence over his obligations to refund the cash 
deposit security or portions thereof to the contractor.

14.3.6 The parties expressly agree that neither the 
employer nor the contractor shall be entitled to cede 
the rights to the deposit to any third party.

14.4 Where security as a variable construction 
guarantee of ten percent (10%) of the contract sum 
(excluding VAT) has been selected: 

14.4.1 The contractor shall furnish the employer with 
an acceptable variable construction guarantee equal 
in value to ten per cent (10%) of the contract sum 
(excluding VAT) within twenty-one (21) calendar days 
from commencement date 

14.4.2 The variable construction guarantee shall 
reduce and expire in terms of the Variable 
Construction Guarantee form included in the invitation 
to tender 

14.4.3 The employer shall return the variable 
construction guarantee to the contractor within 
fourteen (14) calendar days of it expiring 

14.4.4 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the employer 
shall issue a written demand in terms of the variable 
construction guarantee 

14.5 Where security as a fixed construction 
guarantee of five per cent (5%) of the contract sum 
(excluding VAT) and a five per cent (5%) payment 
reduction of the value certified in the payment 
certificate (excluding VAT) has been selected: 

14.5.1 The contractor shall furnish a fixed 
construction guarantee to the employer equal in 
value to five per cent (5%) of the contract sum 
(excluding VAT) 

14.5.2 The fixed construction guarantee shall come 
into force on the date of issue and shall expire on the 
date of the last certificate of practical completion 

14.5.3 The employer shall return the fixed 
construction guarantee to the contractor within 
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fourteen (14) calendar days of it expiring 

14.5.4 The payment reduction of the value certified in a 
payment certificate shall be in terms of 31.8(A) and 
34.8 

14.5.5 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the employer 
shall be entitled to issue a written demand in terms of 
the fixed construction guarantee or may recover from 
the payment reduction or may do both 

14.6 Where security as a cash deposit of five per cent 
(5%) of the contract sum (excluding VAT) and a 
payment reduction of five per cent (5%) of the value 
certified in the payment certificate (excluding VAT) has 
been selected: 

14.6.1 The contractor shall furnish the employer with a 
cash deposit equal in value to five per cent (5%) of the 
contract sum (excluding VAT) within twenty-one (21) 
calendar days from commencement date 

14.6.2 Within twenty-one (21) calendar days of the date 
of practical completion of the works the employer 
shall refund the cash deposit in total to the contractor 

14.6.3 The payment reduction of the value certified in a 
payment certificate shall be mutatis mutandi in 
terms of 31.8(A) 

14.6.4 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the 
employer may issue a written notice in terms of 
33.4 or may recover from the payment reduction 
or may do both 

14.7 Where security as a payment reduction of ten per
cent (10%) of the value certified in the payment
certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a 
payment certificate shall be mutatis mutandi in terms 
of 31.8(B) 

14.7.2 The employer shall be entitled to recover 
expense and loss from the payment reduction in terms 
of 33.0 provided that the employer complies with the 
provisions of 33.4 in which event the employer’s 
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entitlement shall take precedence over his obligations to 
refund the payment reduction or portions thereof to the 
contractor 

14.8 Payments made by the guarantor to the employer 
in terms of the fixed or variable construction 
guarantee shall not prejudice the rights of the employer 
or contractor in terms of this agreement 

14.9 Should the contractor fail to furnish the security 
in terms of 14.2 the employer, in his sole discretion, 
and without notification to the contractor, is entitled to 
change the contractor’s selected form of security to 
that of a ten per cent (10%) payment reduction of the 
value certified in the payment certificate (excluding 
VAT), where after 14.7 shall be applicable 

Fixed

ItemValue Related

ItemTime Related
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Preparation for and execution of the works (clause 15)

Clause 15.1.1  is amended by replacing it with: 

No clause 

Clause 15.1.2 is amended by replacing it with:

The security selected in terms of 14.0

Clause 15.1 is amended by the addition of the following 
clause:

15.1.4 An acceptable health and safety plan, required in 
terms of the Occupational Health and Safety Act, 1993 
(Act 85 of 1993) or latest edition, revision and 
ammendments, within twenty-one (21) calendar days of 
commencement date

Clause 15.2.1 is amended by replacing it with the 
following clause:

Give the contractor possession of the site within ten 
(10) working days of the contractor complying with the 
terms of 15.1.

Fixed

15

Execution (A15 - A23)

ItemValue Related

ItemTime Related

Item

Access to the works (clause 16)

Fixed

16

ItemValue Related

ItemTime Related

Item

Contract instructions (clause 17)

Fixed

17
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ItemValue Related

ItemTime Related

Item

Setting out of the works (clause 18)

The contractor shall notify the principal agent if any 
encroachments of adjoining foundations, buildings, 
structures, pavements, boundaries, etc. exist in 
order that the necessary arrangements may be 
made for the rectification of any such 
encroachments

The contractor shall perform tolerance  control 
checks regularly throughout the contract period and 
report on this at regular interval to the Principal 
Agent in the approved format. Should the contractor 
fail to comply with this requirement to the 
satisfaction of the the Principal Agent, progressively 
as the structure is being constructed, the Employer 
will commission a Registered Land Surveyor to do 
so on the Contractor's behalf and at the 
Contractor's Expense.

Fixed

18

ItemValue Related

ItemTime Related

Item
Assignment  (clause 19)

Fixed
19

ItemValue Related

ItemTime Related

Item

Nominated sub-contractors (clause 20)

Clause 20.0

Clause 20.1.3 is amended by replacing it with the 
following: 

No Clause

Fixed

20
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ItemValue Related

ItemTime Related

Item

Selected sub-contractors (clause 21)

Fixed

21

ItemValue Related

ItemTime Related

Item

Employer's direct contractors (clause 22)

The Contractor shall allow the direct contractors 
and employers agents access to the work, allocate 
reasonable space in the building for storage of their 
materials, tools and equipment, all to the 
satisfaction of the Principal Agent. The contractor 
shall also allow the direct contractors, etc. free of 
charge, use of their ablution facilities and water and 
power supply to the and shall in no way hinder or 
prevent the execution of their works. Attendance 
may be priced against the relevant specified items 
in the bills of quantities.
 

Fixed

22

ItemValue Related

ItemTime Related

Item

Contractor's domestic sub-contractors (Clause 23)

Fixed

23

ItemValue Related

ItemTime Related

COMPLETION
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Practical completion (clause 24)

Fixed

24

Completion (A24-A30) 

ItemValue Related

ItemTime Related

Item

Works completion (clause 25)

Fixed

25

ItemValue Related

ItemTime Related

Item

Final completion (clause 26)

Fixed

26

ItemValue Related

ItemTime Related

Item

Latent defects liability period (clause 27)

Fixed

27

ItemValue Related

ItemTime Related

Item

Sectional completion (clause 28)

Fixed

28

ItemValue Related

ItemTime Related

Revision of date of practical completion (clause 29)

Clause 29.1.1 shall be deemed to be omitted and 

29
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Clause 29.1.1 shall be deemed to be omitted and 
replaced by the following:

Inclement weather shall be defined as weather in 
excess of the average rainfall (volume and period) for 
each calender month over the past ten (10) years as 
recorded by the nearest commonly recognised weather 
bureau in the region of the project 

It shall be deemed that the contractor has adequately 
allowed in his programme and tendered rates for 
expenses which might result from delays due to average 
or below rainfall as described above

Add Clause 29.9 as follows:

 Revision to the date for practical completion
shall only be considered when work on the
critical path of the agreed programme for the
works is delayed.”

Add Clause 29.10 as follows:

Clause 29.10 - Acceleration

Clause 29.10.1
Irrespective of whether or not the principal agent
rules that the contractor is entitled to an
extension of time or a revision of the date for
practical completion, the principal agent shall
nevertheless, at any time, be entitled to instruct
the contractor in writing to accelerate the
progress of the remaining works to ensure that
the works are completed by the original date for
practical completion or revised date as the case
may be.

Clause 29.10.2
Upon receipt of such instruction, the contractor
shall take all necessary steps to ensure that the
works are completed timeously including the
provision by him of additional resources, plant,
manpower, etc and the working overtime or
additional overtime beyond that contemplated at
the time of tender (at all times adhering to the
regulations and requirements of all authorities)
and by all other adequate and proper means and
methods.  The contractor shall prove that such
steps are being taken if called upon to do so.
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Clause 29.10.3
The contractor’s entitlement to compensation
arising out of or in respect of any revision to the
date for practical completion that may have
been granted by the principal agent or
alternatively where the principal agent has
instructed the contractor to accelerate, shall be
adjudicated strictly in terms of clause 32.

Fixed

ItemValue Related

ItemTime Related

Item

Penalty for non-completion (clause 30)

Clause 30 is amended by replacing reference to 36.3 at
end of sentence with 36.0

The penalty per calender day shall be calculated at
0.05% of contract sum excluding contingency allowance
and CPAP 

Fixed

30

ItemValue Related

ItemTime Related

31.5.2 Security adjustments in terms of 14.0 or 31.8 

31.8 Amend as follows: 

31.8(A) Where a security is selected in terms of 14.1; 
14.5 or 14.6, the value of the works in terms of 31.4.1 
and of the materials and goods in terms of 31.4.2 shall 
be certified in full. The value certified shall be subject to 
the following percentage adjustments: 

31.8(A).1 Ninety-five per cent (95%) of such 
value in interim payment certificates issued up 
to the date of practical completion 

31.8.(A).2 Ninety-seven per cent (97%) of such 

31

Payment (A31 - A35) 
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value in interim payment certificates issued on 
the date of practical completion and up to but 
excluding the date of final completion 

31.8(A).3 Ninety-nine per cent (99%) of such 
value in interim payment certificates issued on 
the date of final completion and up to but 
excluding the final payment certificate in terms 
of 34.6

31.8(A).4 One hundred per cent (100%) of such 
value in the final payment certificate in terms 
of 34.6 except where the amount certified is in 
favour of the employer. In such an event the 
payment reduction shall remain at the 
adjustment level applicable to the final payment 
certificate. 

31.8(B) Where security is a payment reduction in term of
14.7 has been selected the value of the works in terms 
of 31.4.1 and materials and goods in terms of 31.4.2 
shall be certified in full. The value certified shall be 
subject to the following percentage adjustments: 

31.8(B).1 Ninety per cent (90%) of such value in 
interim payment certificates issued up to the 
date of practical completion 

31.8(B).2 Ninety-seven per cent (97%) of such 
value in interim payment certificates issued on 
the date of practical completion and up to but 
excluding the date of final completion 

31.8(B).3 Ninety-nine per cent (99%) of such 
value in interim payment certificates issued on 
the date of final completion and up to but 
excluding the final payment certificate in terms 
of 34.6 

31.8(B).4 One hundred per cent (100%) of such 
value in the final payment certificate in terms 
of 34.6 except were the amount certified is in 
favour of the employer. In such an event the 
payment reduction shall remain at the 
adjustment level applicable to the final payment 
certificate 

Clause 31.9 is amended by replacing "seven (7) 
calender days" with "thirty (30) calender days" and by 
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calender days" with "thirty (30) calender days" and by 
deleting the words "subject to the contractor giving the 
employer  a tax invoice for the amount due

31.12 Delete the following: “Payment shall be subject to 
the employer giving the contractor a tax invoice for the 
amount due.” 

Fixed

ItemValue Related

ItemTime Related

Item

Adjustment to the contract value (clause 32)

Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the 
addition of the following at the end of the sentence:

"due to no fault of the contractor"

Fixed

32

ItemValue Related

ItemTime Related

Item

Recovery of expense and loss (clause 33)

Fixed

33

ItemValue Related

ItemTime Related
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Final account and final payment (clause 34)

Clause 34.0

Clause 34.2 is amended by inserting # next to 34.2 

Clause 34.8  is amended by  replacing  with " The 
principal agent shall certify one hundred per cent 
(100%) of the amount of the final account in the final 
payment certificate.

Clause 34.13 is amended by replacing "seven (7) 
calendar days" with "thirty (30) calendar days" and 
deleting the words "subject to the employer giving the 
contractor a tax invoice for the amount due"

Fixed

34

ItemValue Related

ItemTime Related

Item

Payment to other parties (clause 35)

Fixed

35

ItemValue Related

ItemTime Related
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Cancellation by employer - contractor's default (clause 
36)

Clause 36.1 is amended by the additions of the following
clauses:

36.1.3 refuses or neglects to comply strictly with any of 
the conditions of contract

36.1.4 estate being sequestrated, liquidated or 
surrendered in terms of the insolvency laws in force 
within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged 
in corrupt or fraudulent practices in competing for or 
in executing the contract

Clause 36.3 is amended by removing the reference to 
"No clause" and replacing the words "principal agent" 
with "employer"

Clause 36.0 is amended by the addition of the following 
clause:

Clause 36.7 Notwithstanding any clause to the contrary, 
on cancellation of this agreement either by the 
employer or the contractor; or for any reason 
whatsoever, the contractor shall on written instruction, 
discontinue with the works on a date stated and 
withdraw himself from the site. The contractor shall not 
be entitled to refuse to withdraw from the works on the 
grounds of any lien or right of retention or on the 
grounds of any other right whatsoever

Fixed

36

Cancellation (A36-A39) 

ItemValue Related

ItemTime Related
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Cancellation by employer - loss and damage (clause 37)

Clause 37.3.5 is amended by replacing "ninety (90)" 
with "one-hundred and twenty (120)"

Clause 37.0 is amended by the addition of the following 
clause:

37.5 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed

37

ItemValue Related

ItemTime Related

Item

Cancellation by contractor - employer's default (clause 
38)

Clause 38.5.4 is amended by replacing "ninety (90) with 
"one-hundred and twenty (120)"

Clause 38.0 is amended by the addition of the following 
clause:

Clause 38.7 Notwithstanding any clause to the contrary, 
on cancellation of this agreement either by the 
employer or the contractor; or for any reason 
whatsoever, the contractor shall on written instruction, 
discontinue with the works on a date stated and 
withdraw himself from the site. The contractor shall not 
be entitled to refuse to withdraw from the works on the 
grounds of any lien or right of retention or on the 
grounds of any other right whatsoever

Fixed

38

ItemValue Related
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ItemTime Related

Item

Cancellation  - cessation of the works (clause 39)

Clause 39.3.5 is amended by the addition of the 
following at the end of the sentence: "within one-
hundred and twenty (120) working days of completion 
of such report"

Fixed

39

ItemValue Related

ItemTime Related

Item

Disputes Settlement (clause 40)

Clause 40.2.2 is amended by replacing "one (1) year" 
with "three (3) years"  

Clause 40.6 is amended by removing the reference to:  

No clause 

Clause 40.7.1 is amended by replacing "(10)" with "(15)" 
and by the addition of the following: 

Whether or not mediation resolves the dispute, the 
parties shall bear their own cost concerning the 
mediation and equally share the costs of the mediator 
and related costs.

Fixed

40

Dispute Settlement  (A40) 

ItemValue Related

ItemTime Related
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State Substitutions (clause 41)

Delete in the Substitute Provisions (41.0 State Clauses)
clauses 40.2.1, 40.2.2, 40.3, 40.4, 40.5 and 40.6 and
replace with the following: 

40.1    Should any dispute between the employer, his
agents or principal agent on the one hand and
the contractors on the other arise out of this
agreement, such dispute shall be referred to
adjudication.

40.2   Adjudication shall be conducted in accordance
with litigation procedures 

40.3 If the schedule provides for court proceedings to
finally resolve disputes, disputes shall be
determined by court proceedings.

Fixed

41

State Provision (A41) 

ItemValue Related

ItemTime Related

Item

The Schedule  (clause 42)

Tenderers are referred to the Contract Data for 
variable pertaining to this contract

Fixed

42

Contract Variables  (A41) 

ItemValue Related

ItemTime Related

-28-

PRELIMINARIES
Bill No.  1
PRELIMINARIES
Section No.  1

PREFEBRICATED STRUCTURE AND EXTERNAL WORKS

Carried Forward R



Brought Forward R

PROVISIONAL BILLS OF QUANTITIES

TSHILIDZINI HOSPITAL - COVID-19

Works Description: 

The works shall be as described in the "Notes to 
Tenderers" 

Contract Details (A41)

Site Description:

The site shall be as described in the "Notes to 
Tenderers"

Work or installations by direct contractors:

N/A

Specific options that are applicable to a State organ 
only:

Interest rate legislation:
Yes

Lateral support insurance to be effected by the 
contractor:

N/A

Payment will be made for materials and goods:
N/A

Dispute resolution by litigation:
Yes

Extended defects liability period applicable to the 
following elements:

N/A

Possession of the site is be given on:

To be determined

Period for the commencement of the works after the 
contractor takes possession of the site:

Within one (1) working day
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The date for practical completion and the penalty per 
calendar day for the works as a whole:

Date:
4 Months after the site handover

Penalty:

0,05% of the tendered amount, inclusive of 
value added tax

The date for practical completion and the penalty per 
calender day for the works in sections:
             
             See Item 36 of Notes to Tenders

N/A Penalty:R................  Section 1: Date: 
N/A Penalty:R................ Section 2: Date: 
N/A Penalty: R .............. Section 3: Date: 
N/A Penalty: R .............. Section 4: Date: 
N/A Penalty: R .............. Section 5: Date: 
N/A Penalty: R .............. Section 6: Date: 
N/A Penalty: R ..............Section 7: Date:

The law applicable to this agreement shall be that of:

Republic of south Africa

Contract works insurance:

To be effected by:Contractor
For the sum of:     Tendered amount plus 20%
With a deductible of: to be determined by the   

                                            contractor                                                                        

42.3 INSURANCES

Supplementary insurance is required:
 No
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Public liability insurance:
Yes

To be effected by: Contractor
For the sum of:      R 20 000 000-00
With a deductible of: to be determined by  the
                                    contractor                                                              

Support insurance to be effected by the employer:
No

Waivers of contractor's lien or right of continuing 
possession is required:

Yes

42.4 DOCUMENTS

Construction document copies to be supplied to the 
contractor free of charge:

Three (3) copies of each

Bills of quantities drawn up in accordance with:

Standard System of Measuring Building 
Work 

On acceptance of the tender the bills of quantities is to 
be submitted:

Within seven (7) working days

JBCC Engineering General Conditions are to be 
included in the documents:

No

The contract value is to be adjusted using CPAP:
No

Base month of indexes: N/A
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Details of changes made to the provision of JBCC 
standard documentation:

Clause 3   : page 2
             Clause 10 : page 3

Clause 18 :  page 5
Clause 21 : page 6
Clause 29 : page 8
Clause 31 : page 9

            Clause 10 : page 4
Clause 18: page 6

 

SECTION B:  PRELIMINARIES 

Item

Definition and interpretation 

See also clause A1.0 of Section A for additional and/or 
amended definitions which shall apply equally to this 
Section

Fixed

43

Definition and interpretation (B1) 

ItemValue Related

ItemTime Related
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Item

Checking of documents (B2.1)

These bills of quantities:

(1) contain pages and annexes as indexed, and;

(2) are in multiple procurement format, i.e. all 
trades are fully measured with minor 
budgetary allowances

Items in these bills of quantities are to be read and 
priced in conjunction with and the descriptions 
regarded as amplified by the Model Preambles for 
Trades, 2008 edition, as recommended and 
published by the Association of South African 
Quantity Surveyors and no claim arising from 
brevity of description of items fully described in the 
said Model Preambles for Trades will be entertained

Fixed

44

Documents (B2)

ItemValue Related

ItemTime Related

Item

Provisional bills of quantities (B2.2)

Fixed

45

ItemValue Related

ItemTime Related

Item

Availability of construction documentation (B2.3)

The minor budgetary allowances included in this 
document will be separately procured, based on 
multiple procurement of selected sub-contractors 
during the construction period

Fixed

46

ItemValue Related
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ItemTime Related

Item

Interests of agents (B2.4)

Fixed

47

ItemValue Related

ItemTime Related

Item

Priced documents (B2.5)

Fixed

48

ItemValue Related

ItemTime Related

Item

Tender submission (B2.6)

Notwithstanding anything contained in this clause 
tenders shall be valid for a period of ninety (90) 
days from the closing date of tenders

Clause 2.6 is amended by replacing "JBCC Form of 
Tender" with "Form of Offer and Acceptance  C1.1"

Fixed

49

ItemValue Related

ItemTime Related

Item

Defined works area (B3.1)

The area of works to be occupied by the contractor, any 
restrictions on the area and the limit of access or exit, if 
any, will be pointed out o the contractor on the date 
possession of the site is given

Fixed

50

The site (B3) 

ItemValue Related
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ItemTime Related

Item

Geotechnical investigation (B3.2)

Fixed

51

ItemValue Related

ItemTime Related

Item

Inspection of the site (B3.3)

Tenderers are instructed to familiarise themself 
before submission of their tender with regard to the 
relevant local site conditions, site accessibility, the 
nature of operations required, availability of labour 
and any conditions pertaining thereto, together with 
conditions relating to unloading, carting and storage 
of materials, equipment and tools required for the 
works. 

No claims for extras arising from the contractor 
having failed to comply with this clause will be 
entertained

Fixed

52

ItemValue Related

ItemTime Related

Item

Existing premises occupied (B3.4)

Fixed

53

ItemValue Related

ItemTime Related

Item

Previous work - dimensional accuracy (B3.5)

Work executed under a previous contract and the 
extent thereof will be pointed out to the contractor 
by the principal agent on handing over of the site

Fixed

54
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ItemValue Related

ItemTime Related

Item

Previous work - defects (B3.6)

Fixed

55

ItemValue Related

ItemTime Related

Item

Services - known (B3.7)

Fixed

56

ItemValue Related

ItemTime Related

Item

Services - unknown (B3.8)

Fixed

57

ItemValue Related

ItemTime Related

Item

Protection of trees, etc (B3.9)

Fixed

58

ItemValue Related

ItemTime Related

Item

Articles of value (B3.10)

Fixed

59

ItemValue Related

ItemTime Related
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Item

Inspection of adjoining properties, etc (B3.11)

Fixed

60

ItemValue Related

ItemTime Related

Item

Management of the works (B4.1)

Fixed

61

Management of contract (B4) 

ItemValue Related

ItemTime Related

Programming for the works (B4.2)

Clause B4.2 is hereby amended by the addition of the 
following:

Programme:

The contractor and the principal agent shall agree to a 
Contract Programme for the control of the Works.

The contractor shall submit a draft of the Contract 
Programme and method statement to the principal agent 
for approval together with the tender.

The contractor shall ensure that the contract 
programme:

1. Shall be prepared and drawn up to comply in all 
respects with the requirements of this 
Agreement.

2. shall be drawn up using logic developed during 
the tender period and complies with the 
planning requirements of  the Client.

3. shall be in accordance with the dates given 
herein for possession and practical completion; 
and

4. shall be in sufficient and approved detail to 
ensure effective control of the work, including all 
items necessary to enable calculations to be 

62
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items necessary to enable calculations to be 
made for the distribution of finance during the 
cashflow analysis.

5. shall be accompanied by a full written method 
statement

The principal agent shall examine and comment on the 
contract programme and method statement within two 
weeks of its submission.

Following on these comments the contractor shall 
amend the contract programme and method statement 
as may be necessary and submit the final contract 
programme and method statement to the principal agent 
for approval within a further two weeks thereafter.

The contract programme shall be processed by 
computer and be presented to the principal agent in the 
form of logic charts and bar charts in such a way as to 
determine the critical path and the float on non-critical 
activities.  All supporting printouts must be available to 
the principal agent on demand.

The acceptance by the principal agent of the contract 
programme, or any revision thereof, does not 
necessarily sanction the accuracy of validity of the 
network logic, the correctness of individual activities in 
terms of description or duration, the comprehensiveness 
of networks or the discrepancies between drawings and 
any other documents presented by the contractor, and 
in no way relieves the responsibility of the contractor to 
comply with the requirements of the Agreement.

No policy decisions other than the planning 
requirements, procedures and policies provided, will be 
enforced on the contractor regarding construction of the 
project and the contractor shall be responsible at all 
times for ensuring the accuracy, validity and 
reasonableness of programming information.

Documentation will not be available in complete detail at 
the date of award of the contract.  Non-availability of 
information will not be deemed an excuse for non-
presentation of programmes.  In the event of inadequate 
information, the contractor shall estimate the predicted 
time applications on available information and quality 
the submission accordingly.

Development of the contract programme and method 
statement

Brought Forward R
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Within two weeks of award of the contract, the 
contractor shall submit an updated contract programme 
and written method statement which shall include the 
latest information in sufficient detail to permit 
comprehensive monitoring.

Progress of the works will be monitored by the principal 
agent.  The contractor shall liaise with the principal 
agent in order to provide whatever information is 
required to facilitate such monitoring.

Revisions to the contract programme

Revisions to the contract programme may be introduced 
periodically by the contractor subject to compliance with 
the contract completion and handover dates.

Providing the required consultation between the relevant 
parties has highlighted the implications of the required 
changes, the programming strategy on the project may 
be changed and the changes noted and specified on 
logic charts delivered to the principal agent.  The 
changes to the programme will be recorded as firm and 
binding once the principal agent has sanctioned the said 
changes.

A revision to the programme will not invalidate the 
contractual completion dates and applications for 
extensions of time will be processed by the principal 
agent in accordance with the conditions of contract.

Should the contractor fail to submit a request for 
revision to the construction programme , progress 
monitoring shall be based on the latest revised 
programme sanctioned by the principal agent.

The contractor shall make all his necessary revisions on 
the approved network sheets clearly marking, inter-alia, 
the logic changes and duration changes.  These will 
then be processed by the necessary parties and then 
approved in the normal manner.

Progress Monitoring

The contractor shall provide regular progress reports 
showing actual and expected progress against the latest 
contract programme.  Progress reports shall be 
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submitted at each site progress meeting and shall 
outline the progress against key target dates and 
deviation which has occurred against the most recently 
updated control programme due to the progress 
reflected in the as-built construction programme.

The status of each activity must also be reported as 
follows:

Target - If the activity is not complete, the latest 
predicted completion date shall be supplied.

Start - If the activity has commenced, the actual date 
shall be supplied.

Finish - If the activity is complete, the actual completion 
date shall be supplied.

Problems which may occur during execution of the 
contract must be specifically identified in progress 
reports under a separate section of the contractor’s 
report.

Should problems occur during the execution of the 
contract or the scope of work be increased or 
decreased, the contractor may be requested to increase 
the extent or the detail of the programme.

The principal agent may recommend action to be taken 
by the contractor, including the revision of resource 
levels, but this information will not be binding on the 
contractor unless the recommendations are enforced in 
terms of the conditions of contract by the principal agent 
and will in no way relieve the contractor’s responsibility 
to comply with the requirements of the Agreement.

Extension of time

Any extension of time which is granted by the principal 
agent will be annotated to affect selected activities in the 
programme and the associated activities will be 
incorporated by revisions to the programme by the 
contractor.  Should the additional activities or the 
extension of time on existing activities fall on a non-
critical area of the programme, extension will be limited 
to the activities affected by the said additional activities 
or extensions and the contract dates shall not be 
affected.  If, however, the additional activities fall on the 
critical path, the principal agent shall take this into 
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Item

account when granting any extension of time in terms of 
the conditions of contract.

The contractor agrees that the contract completion date 
(i.e. the date for practical completion) has been 
stipulated in the contract for the benefit of the employer, 
so that, without derogating from the generality of the 
aforegoing principle it is provide that:

1. The contractor shall not be entitled to deliver the 
site and the works to the employer prior to the 
contract completion date and

2. Should there for any reason be any float period 
indicated in the contract programme prior to the 
contractual completion date then this float 
period shall be utilized to absorb any delays or 
extensions of time without affecting the contract 
completion date.

3. The contractor shall, at all times, ensure that, 
notwithstanding the approval or sanctioning, 
reviewing or inspection of a programme or any 
revision of a programme by the principal agent 
in the aforegoing terms, practical completion 
and completion of the works shall take place 
strictly in accordance with this Agreement.

A defective or faulty programme, even if so sanctioned, 
approved, reviewed or inspected by the principal agent, 
shall therefore not constitute a cause for granting an 
extension of time for completion of the works or for 
entitling the contractor to the payment by the employer 
in terms of the contract of any loss, compensation or 
damage whatsoever.

The contractor acknowledges that the principal agent’s 
aforegoing participation in the approval of development 
of, revisions to and updating of the Contract Programme 
shall take place in consultation with the principal agent.  
The contractor shall therefore provide the principal 
agent with such co-operation and/or information and/or 
access as they may reasonably require for such 
purposes.

Fixed

ItemValue Related
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ItemTime Related

Item

Progress meetings (B4.3)

Fixed

63

ItemValue Related

ItemTime Related

Item

Technical meetings (B4.4)

Fixed

64

ItemValue Related

ItemTime Related

Item

Labour and plant records (B4.5)

Fixed

65

ItemValue Related

ItemTime Related

Item

Samples of materials (B5.1)

Fixed

66

Samples, shop drawings and manufacturer's 
instructions (B5) 

ItemValue Related

ItemTime Related

Item

Workmanship samples (B5.2)

Fixed

67

ItemValue Related

ItemTime Related

-42-

PRELIMINARIES
Bill No.  1
PRELIMINARIES
Section No.  1

PREFEBRICATED STRUCTURE AND EXTERNAL WORKS

Carried Forward R



Brought Forward R

PROVISIONAL BILLS OF QUANTITIES

TSHILIDZINI HOSPITAL - COVID-19

Item

Shop drawings (B5.3)

Fixed

68

ItemValue Related

ItemTime Related

Item

Compliance with manufacturer's instructions (B5.4)

Fixed

69

ItemValue Related

ItemTime Related

Item

Deposits and fees (B6.1)

Fixed

70

Temporary works and plant (B6) 

ItemValue Related

ItemTime Related

Item

Enclosure of the works (B6.2)

Fixed

71

ItemValue Related

ItemTime Related

Item

Advertising (B6.3)

Fixed

72

ItemValue Related

ItemTime Related

Item

Plant, equipment, sheds and offices (B6.4)

Fixed

73
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ItemValue Related

ItemTime Related

Item

Main notice board (B6.5)

Fixed

74

ItemValue Related

ItemTime Related

Item

Subcontractors notice board (B6.6)

Fixed

75

ItemValue Related

ItemTime Related

Item

Location (B7.1)

Fixed

76

Temporary services (B7) 

ItemValue Related

ItemTime Related

Item

Water (B7.2)

Fixed

77

ItemValue Related

ItemTime Related

Item

Electricity (B7.3)

Fixed

78

ItemValue Related

ItemTime Related
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Item

Telecommunication facilities  (B7.4)

Fixed

79

ItemValue Related

ItemTime Related

Item

Ablution facilities (B7.5)

Fixed

80

ItemValue Related

ItemTime Related81

Item

Responsibility for prime cost amounts (B8.1)

Fixed

82

Prime cost amounts (B8) 

ItemValue Related

ItemTime Related

Item

General attendance (B9.1)

The schedule rates providing for attendance on 
nominated subcontractors and other contractors, will 
be adjusted only if the scope of the work has changed

Fixed

83

Attendance on nominated and selected 
subcontractors (B9) 

ItemValue Related

ItemTime Related

Item

Special attendance (B9.2)

Fixed

84

ItemValue Related
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ItemTime Related

Item

Commissioning - Fuel, water and electricity  (B9.3)

Fixed

85

ItemValue Related

ItemTime Related

Item

Statutory taxes, duties and levies (B10.1)

Provision is made in the summary of these bills of 
quantities for the inclusion of Value Added Tax 
(VAT)

Fixed

86

Financial aspects (B10) 

ItemValue Related

ItemTime Related

Item

Payment of preliminaries (B10.2)

Fixed

87

ItemValue Related

ItemTime Related

Item

Adjustment of preliminaries (B10.3)

Clauses B10.3.1 and B10.3.2 are amended by replacing 
"within fifteen (15) working days of taking possession 
of the site" with "when submitting his priced bills of 
quantities"

Fixed

88

ItemValue Related

ItemTime Related
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Item

Payment certificate cash flow (B10.4)

Fixed

89

ItemValue Related

ItemTime Related

Item

Protection of works (B11.1)

no specific hoarding, other than that as already being 
described in clause B6.2 is required

Fixed

90

General (B11) 

ItemValue Related

ItemTime Related

Item

Protection/isolation of existing/sectionally occupied 
works(B11.2)

Protection is required

Fixed

91

ItemValue Related

ItemTime Related

Item

Site security (B11.3)

Fixed

92

ItemValue Related

ItemTime Related

Item

Notice before covering work (B11.4)

Fixed

93

ItemValue Related
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ItemTime Related

Item

Disturbance (B11.5)

Fixed

94

ItemValue Related

ItemTime Related

Item

Enviromental disturbance (B11.6)

Fixed

95

ItemTime Related

ItemValue Related

Item

Works cleaning and clearing (B11.7)

Fixed

96

ItemValue Related

ItemTime Related

Item

Vermin (B11.8)

Fixed

97

ItemValue Related

ItemTime Related

Item

Overhand work (B11.9)

Fixed

98

ItemValue Related

ItemTime Related

Item

Instruction manuals and guarantees  (B11.10)

Fixed

99
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ItemValue Related

ItemTime Related

Item

As built information  (B11.11)

Fixed

100

ItemValue Related

ItemTime Related

Item

Tenant installations (B11.12)

Fixed

101

ItemValue Related

ItemTime Related

Item

Pre-tender information (B12.1)

This schedule contains all variables referred to in this 
document and is divided into pretender and post-tender 
categories. The pre-tender category must be completed 
in full and included in the tender documents. Both the 
pre-tender and post-tender categories form part of these 
Preliminaries.

Fixed

102

Schedule of variables (B12) 

ItemValue Related

ItemTime Related

12.1.1 Provisional bills of quantities (B12.1.1)

The quantities are provisional:
Yes
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12.1.2 Availability of construction documentation 
(B12.1.2)

Construction documentation is complete:
Yes

12.1.3 Interest of agents (B12.1.3)
No

12.1.4 Defined works area (B12.1.4)

The area of the works to be occupied by the 
contractor, any restriction on the area and 
the limit of access or exit will be pointed out 
to the contractor by the principal agent on 
handing over of the site

12.1.5 Geotechnical investigation (B12.1.5)  

The geotechnical report is available for viewing at the 
offices of the Principal Agent                                               

                                                                                No

 

12.1.6 Existing premises occupied

[3.4] Specific requirements:
The contractor shall execute the works with as 

little noise and disturbance as possible

12.1.7 Previous work - Dimensional accuracy (B12.1.7)
[3.5] Details:

No additional details

No

12.1.8 Previous work - defects

[3.6} Details:
No additional details
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12.1.9 Services - known (B12.1.9)

Existing services and points of connection 
are shown on the site plan and/or will be 
pointed out on site by the principal agent

12.1.10 Protection of trees

[3.9] Specific requirements:
No trees to be damaged or removed except 

those
            specifically designated in writing by the Architect

12.1.11 Inspection of adjoining properties

[3.11] Specific requirements:
None

12.1.12 Enclosure of the works

[6.2} Specific requirements:
Areas where work is taking place shall at all 
times be blocked off by appropriate means

12.1.13 Offices

[6.4.3] Specific requirements:
The contractor shall provide, maintain and 
remove on completion of the works an office for 
the exclusive use of the principal agent, 
minimum size 4 x 3 x 3m high internally, suitably
insulated and ventilated, provided with electric 
lighting and fitted with boarded floor, desk, 
chair, drawing stool, drawing board and lock-up 
drawers for drawings. The office shall be kept 
clean and fit for use at all times.
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12.1.14 Main notice board

[6.5] Specific requirements:
The contractor shall provide, erect where 
directed, maintain and remove on completion of 
the works a notice board size 3 x 3m 
constructed of suitable boarding with flat smooth 
surface and with edging bead 19mm thick round 
outer edges and projecting 12mm from face of 
boarding and rounded on front edge. The board 
shall be securely fixed to hoarding, where 
hoarding is provided, or fixed to and including a 
suitable supporting structure of timber or tubular 
posts and braces. The board is to be painted 
ivory white and the bead and 12mm wide 
dividing lines dark green. All wording shall be 
inscribed in dark green as per the coat of arms 
for SA. All wording shall be inscribed in dark 
green painted sans serif lettering.

12.1.15 Subcontractors' notice board

[6.6]      A notice board is required               (yes/no)           
NO

Specific requirements:                     

12.1.16 Water

[7.2] Option A (by contractor)               (yes/no)           
YES

12.1.17 Electricity

[7.3] Option A (by contractor)                (yes/no)          
YES
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12.1.18 Telecommunications

[7.4] Telephone                             (yes/no)                  
YES

Facsimile                              (yes/no)                  
YES

E-mail                                   (yes/no)                  
YES

12.1.19 Ablution facilities

[7.5} Option A (by contractor)                  (yes/no)        
YES

            Option B (by employer)                     (yes/no)         
NO

12.1.20 Protection of existing/sectionally occupied 
works 

[11.2] Protection is required                              

YES

12.1.21 Special attendance

            The contractor must obtain information from all 
subcontractors at tender stage regarding special 
attendance that might be required and make 
allowance for each and every subcontract 
that requires special attendance

[9.2] Subcontractor (1) Details: 

            Subcontractor (2) Details:

            Subcontractor (3) Details:
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12.1.22 Protection of the  works

[11.1] Specific requirements:
All work that requires protection during 

construction must be adequately protected up to 
practical completion by the contractor

12.1.23 Disturbance

[11.5] Specific requirements:
The contractor shall execute the works with as 
little noise ,and disturbance as possible to 
adjoining buildings and the occupants therefore. 
it shall be expected keep the site, structures, etc 
well watered during operations to prevent dust 
and shall provide and erect and remove on 
completion of the works all necessary 
temporary dust screens all to the satisfaction of 
the principal agent

12.1.24 Environmental disturbance

[11.6] Specific requirements:
None

Item

Post-tender information (B12.2)

All post-tender information for this section will be 
determined once tender is awarded

Fixed

103

ItemValue Related

ItemTime Related

12.2.1 Payment of preliminaries

[10.2] Option A (prorated)           (yes/no)                
YES

Option B (calculated)               (yes/no)                  
NO
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12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)             (yes/no)          
YES

Option B (detailed breakdown)         (yes/no)           
NO

12.2.3 Additional agreed preliminaries items

Details:
None

Item

Other post tender infornation (B12.3)

All post-tender information for this section will be 
determined once tender is awarded

Fixed

104

ItemValue Related

ItemTime Related

Section C contains specific preliminary items which 
apply to this contract except where N/A (Not Applicable) 
appears against an item

SECTION  C: SPECIFIC PRELIMINARIES

Item

Clause C1 - Contract drawings

The drawings issued with the tender documents do not 
comprise the complete set but serve as a guide only for 
tendering purposes and for indicating the scope of the 
work to enable the tenderer to acquaint himself with the 
nature and extent of the works and the manner in which 
they are to be executed

Should any part of the drawings not be clearly 
understood by the the tenderer he shall, before 
submitting his tender, obtain clarification in writing from 
the principal agent

Fixed

105

ItemValue Related
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ItemTime Related

Item

Clause C2 - General Preambles

The  "Model Preambles for Trades (2008 Edition)" and 
Supplementary preambles as specified in the trades is 
deemed to be included herein and shall be read in 
conjuction with the bills of  quantities and be  referred to 
for the full decriptions of work to be done and materials 
to be used.

Fixed

106

ItemValue Related

ItemTime Related

Item

Clause C3 - Site instructions

All site instructions issued on site shall be recorded in 
writing within seven (7) calendar days in site instruction 
book (A4 size and triplicate carbon format), which is to 
be provided and maintained by the contractor. The said 
site instruction book shall be kept on site at all times for 
the exclusive use of recording site instructions only

Site instructions may be issued by the architect or any of 
the consultants only. Copies of the site instructions are 
to be submitted to the architect and quantity surveyor 
within seven (7) calendar days of such recording in the 
site instruction book

Fixed

107

ItemValue Related

ItemTime Related
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Item

Clause C4 - Trade Names

Wherever a trade name for any product has been 
described in the bills of quantities, the tenderer’s 
attention is drawn to the fact that any other product of 
equal quality may be used subject to the written 
approval of the principal agent being obtained prior to 
the closing date for submission of tenders

If prior written approval for an alternative product is not 
obtained, the product described shall be deemed to 
have been tendered for

Fixed

108

ItemValue Related

ItemTime Related

Item

Clause C5 - Overtime

Should overtime be required to be worked for any 
reason whatsoever, the costs of such overtime are to be 
borne by the contractor unless the principal agent has 
specifically authorized and indicated in writing, prior to 
the execution thereof, that costs for such overtime will to 
be borne by the employer

Fixed

109

ItemValue Related

ItemTime Related

Item

Clause C6 - As-built drawings

The position of construction breaks and the extent of 
individual concrete pours are to be recorded by the 
contractor on the structural engineer's drawings and are 
to be submitted to the principal agent and the structural 
engineer for their records

Fixed

110

ItemValue Related
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ItemTime Related

Item

Clause C5 - Labour record

At the end of each week the contractor shall provide the 
principal agent with a written record, in schedule form, 
reflecting the number and description of tradesmen and 
labourers employed by him and all subcontractors on 
the works each day

Fixed

111

ItemValue Related

ItemTime Related

Item

Clause C6 - Plant record

At the end of each calendar week the contractor shall 
provide the principal agent with a written record, in 
schedule form, reflecting the number, type and capacity 
of all plant, excluding hand tools, currently used on the 
works

Fixed

112

ItemValue Related

ItemTime Related

Item

Clause C7 - Cession of monies

The contractor may cede his rights or claims to any 
monies due or to become due to him under this contract 
with written approval from the employer

Fixed

113

ItemValue Related

ItemTime Related
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Clause C8 - Occupational Health and Safety Act

The contractor shall comply with all the requirements 
set out in the Construction Regulations, 2003 issued 
under the Occupational Health and Safety Act, 1993 
(Act No 85 of 1993), as well as all new occupational 
health and safety acts requirement regarding the 
compliance of Covid 19

It is required of the contractor to thoroughly study the 
latest Health and Safety Specification that must be read 
together with and is deemed to be incorporated under 
this Section of the bills of quantities / lump sum 
document.

The contractor must take note that compliance with the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is 
compulsory. In the event of partial or total non-
compliance, the principal agent, notwithstanding the 
provisions of clause A31.0 of Section A or any other 
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor 
provides satisfactory proof of compliance. The 
contractor shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such delay 
of payment.

Provision for pricing of the Occupational Health and 
Safety Act, Construction Regulations and Health and 
Safety Specification is made under this clause and it is 
explicitly pointed out that all requirements of the 
aforementioned are deemed to be priced hereunder and 
no additional claims in this regard shall be entertained.

PART A-OHS ACT COMPLIANCE-IMPLEMENTATION 
OF THE HEALTH AND SAFETY - Construction health 
& safety documentation

Item

Clause C8.1.1 - Prepare and compile H&S plan as per 
site specification Health and safety
Specifications (Section C3, Scope of Work), OHS Act & 
Regulations

Fixed

114
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ItemValue Related

ItemTime Related

Item

Clause C8.1.2 - Allow for the preparation and 
compilation of the site specific health and safety file, and 
a health and safety working file

Fixed

115

ItemValue Related

ItemTime Related

Item

Clause C8.1.3 - Appointment of a Registered 
Construction health and safety officer for the duration of 
the Contract as per Section 8(5) of the Construction 
Regulations 2014

Fixed

116

ItemValue Related

ItemTime Related

PART B-OHS ACT COMPLIANCE-IMPLEMENTATION 
OF THE HEALTH AND SAFETY - Personal Protective 
Clothing & Equipment

Item

Clause C8.2.1 - Foot protection (steel toe cap, gum 
boots, etc)

Fixed

117

ItemValue Related

ItemTime Related

Item

Clause C8.2.2 - Clothing (Overalls Depicting 
Contractors Company name/identification)

Fixed

118

ItemValue Related
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ItemTime Related

Item

Clause C8.2.3 - Glove (leather, PVC, Acid Resistant, 
etc) Item

Fixed

119

ItemValue Related

ItemTime Related

Item

Clause C8.2.4 - Head Protection: Hardhats with air 
vents Colour Coded - Supervisory (Red) Labour (Green)

Fixed

120

ItemValue Related

ItemTime Related

Item

Clause C8.2.5 - Ear protection (earmuffs with 30% 
protective value) Item

Fixed

121

ItemValue Related

ItemTime Related

Item

Clause C8.2.6 - Eye Protection (Face Shield, Goggles, 
Spectacles, etc)

Fixed

122

ItemValue Related

ItemTime Related

Item

Clause C8.2.7 - Visibility (luminous high visibility safety 
vests/ jackets/ bibs/ etc)

Fixed

123

ItemValue Related
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ItemTime Related

Item

Clause C8.2.8 - Harness(double stranded safety 
harness with pylon hooks) 

Fixed

124

ItemValue Related

ItemTime Related

Item

Clause C8.2.9 - Portable ladders A-frame, extendable, 
length, material, etc. 

Fixed

125

ItemValue Related

ItemTime Related

Item

Clause C8.2.9 - Portable ladders A-frame, extendable, 
length, material, etc. 

Fixed

126

ItemValue Related

ItemTime Related

Item

Clause C8.2.10 - Barricading/ Demarcation (Supply, 
Install & Removal) Demarcation perimeter (fence, 
shade netting, corrugated iron, shutter board, hard 
Barricade etc)

Fixed

127

ItemValue Related

ItemTime Related
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PART C-OHS ACT COMPLIANCE-IMPLEMENTATION 
OF THE HEALTH AND SAFETY - Occupational 
medical surveillance

Item

Clause C8.3.1 - Entry Medical Examinations by a 
SASOHN registered  Occupational Health Nurse or a 
SASOM registered Occupational Medical Practitioner

Fixed

128

ItemValue Related

ItemTime Related

Item

Clause C8.3.2 - Exit Medical Examination 

Fixed

129

ItemValue Related

ItemTime Related

Item

Clause C8.3.3 -Provision of a first aid kit
 

Fixed

130

ItemValue Related

ItemTime Related

Item

Clause C8.3.4 - Provision of a fire-fighting measures
 

Fixed

131

ItemValue Related

ItemTime Related
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PART D-OHS ACT COMPLIANCE-IMPLEMENTATION 
OF THE HEALTH AND SAFETY Education, training, 
signage 

Item

Clause C8.4.1 - Health and safety induction site access 
cards

Fixed

132

ItemValue Related

ItemTime Related

Item

Clause C8.4.2 - Basic First Aid training level one

Fixed

133

ItemValue Related

ItemTime Related

Item

Clause C8.4.3 - Health and Safety representative

Fixed

134

ItemValue Related

ItemTime Related

Item

Clause C8.4.4 - Construction (firefighting. General 
information, prohibitory, mandatory, warning, hazchem, 
photo luminescent, etc)

Fixed

135

ItemValue Related

ItemTime Related
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Item

Clause C8.4.5 - Health and Safety information display 
board in site office (emergency evacuation flow diagram, 
emergency contact numbers, electrical, general, etc)

Fixed

136

ItemValue Related

ItemTime Related

Item

Clause C8.4.6 -Health and safety charts (OHS Act, 
Basic Conditions of Employment Act)

Fixed

137

ItemValue Related

ItemTime Related

PART E - OHS AC COMPLIANCE - 
IMPLEMENTATION OF THE HEALTH AND SAFETY 
Covid-19 Compliance management

Item

Clause C8.5.1 - Covid - 19 related signage and posters

Fixed

138

ItemValue Related

ItemTime Related

Item

Clause C8.5.2- 2 x 3ply cloth masks

Fixed

139

ItemValue Related
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ItemTime Related

Item

Clause C8.5.2- hand sanitizers with 70% alcohol 
content

Fixed

140

ItemValue Related

ItemTime Related

Item

Clause C8.5.3 Decontamination agent / surface 
sanitizers

Fixed

141

ItemValue Related

ItemTime Related

Item

Clause C8.5.4 Surgical Gloves (for security and 
cleaning team)

Fixed

142

ItemValue Related

ItemTime Related

Item

Clause C8.5.5 Non-contact thermometers

Fixed

143

ItemValue Related
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ItemTime Related

Item

Clause C8.5.6 Physical barriers to ensure social 
distancing (Compliance to Section 22 of the Covid-19 
OHS Directive)

Fixed

144

ItemValue Related

ItemTime Related

Item

Clause C9 - Viewing of the hospital areas

The site is situated in a hospital area and the tenderer 
must arrange with the responsible hospital staff to obtain
permission to enter the site for tendering purposes

Fixed

145

ItemValue Related

ItemTime Related

Item

Clause C10 - Commencement of Works in Hospital  
Areas

As the works falls within a hospital area the contractor 
must give the responsible staff member notice before 
commencement of the works. Should the contractor 
fail to make such arrangements, admission to the site 
may be refused and any additional costs will be for the 
contractor’s account

Fixed

146

ItemValue Related

ItemTime Related
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Item

Clause C11 - Entrance Permits to Hospital Areas

As the works falls within a hospital area the contractor 
shall obtain entrance permits for his personnel and 
workmen entering the area and shall comply with all 
regulations and instructions which may be issued from 
time to time regarding the protection of persons and 
property under the control of the Principal, or chief 
security officer

Fixed

147

ItemValue Related

ItemTime Related

Item

Clause C12 - Security Check of Personnel

The principal agent may require the contractor to 
have his personnel and workmen, or a certain number of
them, security classified

In the event of the principal agent requesting the 
removal of a person or persons from
the works for security reasons, the contractor shall do 
so forthwith and shall thereafter ensure that such person 
or persons are denied access to the works and the site 
and/or to any document or information relating to the 
works

Fixed

148

ItemValue Related

ItemTime Related
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Item

Clause C13 -  HIV/Aids Awareness

It is required of the contractor to thoroughly study the 
HIV/AIDS Specification (PW 1544) of the Department 
that must be read together with and is deemed to be
incorporated under this Section of the bills of 
quantities. Provision for pricing of HIV/AIDS awareness 
is made under items C10.1 to C10.5 hereafter and it is 
explicitly pointed out that all requirements of the 
aforementioned specification are deemed to be priced 
hereunder, as the said items represent the only method 
of measurement and no additional items or extras to the 
contract in this regard shall be entertained

The contractor must take note that compliance with the 
HIV/AIDS Specification is compulsory. In the event of 
partial or total non-compliance, the principal agent,
notwithstanding the provisions of Clause A 31.0 of 
Section A or any other clause to the contrary, reserves 
the right to delay issuing any progress payment 
certificate until the contractor provides satisfactory 
proof of compliance. The contractor shall not be 
entitled to any compensation of whatsoever nature, 
including interest, due to such delay of payment

Fixed

149

ItemValue Related

ItemTime Related

Item

Clause C13.1 - Awareness Champion

Selection, appointment, briefing and making available of 
an Awareness Champion including provision of all 
relevant services, all in accordance with the HIV/AIDS 
Specification

Fixed

150

ItemValue Related

ItemTime Related
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Item

Clause C13.2 - Awareness Workshop

Selection and appointment of a competent Service 
Provider approved by the principal agent, provision of 
a Service Provider Workshop Plan and a suitable 
venue, conducting of awareness workshops by means 
of traditional and/or modern multi-media techniques, 
including follow-up courses, making available all tuition 
material and performing assessment procedures, all in 
accordance with the HIV/AIDS Specification

Fixed

151

ItemValue Related

ItemTime Related

Item

Clause C13.3 - Posters, booklets, videos, etc.

Provision, displaying, maintaining and replacing when 
necessary of four plastic laminated posters, booklets 
and educational videos, etc. for the duration of the 
construction period, all in accordance with the 
HIV/AIDS Specification

Fixed

152

ItemValue Related

ItemTime Related

Item

Clause C13.4 -  Access to Condoms

Provision and maintenance of condom dispensers fixed 
in position, including male and female condoms, 
replenishing male and female condoms on a daily basis 
as required for the duration of the construction period, 
all in accordance with the HIV/AIDS Specification

Fixed

153

ItemValue Related

ItemTime Related
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Item

Clause C13.5- Monitoring 

Monitoring HIV/AIDS awareness of workers, providing 
the principal agent with access to information including 
making available all reports, thoroughly completed and 
reflecting the correct information, for the duration of the 
construction period and close out, all in accordance 
with the HIV/AIDS Specification

Fixed

154

ItemValue Related

ItemTime Related
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SECTION NO.2

BUILDING WORK

BILL NO.1

For preambles see "Model Preambles for Trades (2008 
Edition)" and Supplementary preambles as specified in 
the trades specification PW371

EARTHWORKS

---------------------------------------

SUPPLEMENTARY PREAMBLES

The nature of the ground is assumed to be sandy 
weathered granite, therefore "earth", but possibly 
interspersed with "hard rock"

Nature of ground

Notwithstanding clause 11 page 8 of the Standard 
System of Measuring Building Work, excavation for 
working space in rock will be measured in cubic metres 
to the extent executed and given as "extra over" bulk 
excavation or trench and hole excavation as the case 
may be

Excavation for working space in rock

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site

Carting away of excavated material
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Notwithstanding the reference to prescribed multiple 
handling in clause 1 page 6 of the Standard System of 
Measuring Building Work, prices for filling and backfilling 
shall include for all selection and any multiple handling 
of material

Filling

Ant and weed poisoning will be applied in accordance to 
SABS specifications by Registered and Approved 
Specialists who will issue a five (5) year guarantee. The 
contractor will only be paid for this items once they have 
produced  the said cerfificate to the Principal Agent

Soil poisoning

EXCAVATION, FILLING, ETC

EXCAVATIONS ETC

20m3Raft1

Excavation in earth not exceeding 2m deep

2m3Soft rock2

Extra over excavations in earth for excavation in

1m3Hard rock3

20m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

4

Extra over all excavations for carting away

170m2Sides of bulk excavations not exceeding 1,5m deep5

Risk of collapse of excavations

Item
Keeping excavations free of water other than 
subterranean water

6

Keeping excavations free of water
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WEED KILLERS, INSECTICIDES, ETC

267m2To bottoms and sides of trenches etc7

Soil insecticide in accordance with SANS 5859
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SECTION NO.2

BUILDING WORK

BILL NO.2

For preambles see "Model Preambles for Trades (2008 
Edition)" and Supplementary preambles as specified in 
the trades specification PW371

CONCRETE, FORMWORK AND 
REINFORCEMENT

---------------------------------------

SUPPLEMENTARY PREAMBLES

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 "Tests" of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the architect.  The 
testing shall be undertaken by an independent firm or 
institution nominated by the contractor and to the 
approval of the architect.  (Test cubes are measured 
separately)

Cost of tests

Breeze concrete shall consist of twelve parts clean dry 
furnace ash, free from coal or other foreign matter, to 
one part cement (12:1), the ash graded up to particles 
which will pass a 16,5mm ring from a minimum which 
fails to pass a 4,75mm mesh.  The finer materials from 
the screening are to be first mixed with the cement into 
a mortar and the ash added afterwards and thoroughly 
incorporated
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Description of formwork shall be deemed to include use 
and waste only (except where described as "left in" or 
"permanent"), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

Formwork

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself

Formworks to soffits of solid slabs etc shall be deemed 
to be slabs not exceeding 250mm thick unless otherwise 
described

Formwork to soffits of slabs, beams, etc shall be 
deemed to be propped up exceeding 1,5m and not 
exceeding 3,5m high unless otherwise described

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

REINFORCED CONCRETE

149m3Raft slab1

25MPa/19mm concrete

24m3
Raft beams2
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CONCRETE SUNDRIES

994m2
Surface beds, slabs, etc3

Finishing top surfaces of concrete smooth with a wood 
float 

ROUGH FORMWORK (DEGREE OF ACCURACY 
III)

162m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

4

Rough formwork to sides

10Sets

Allow for preparing a set of three concrete strength test 
cubes, each size 150 x 150 x 150mm, sending them to 
an approved Testing Laboratory for testing and paying 
all charges in connection therewith. 

5

TEST CUBES

REINFORCEMENT

3.000t8mm Diameter bars6

Mild steel reinforcement to structural concrete work

2.500t12mm Diameter 7

High tensile steel reinforcement to structural concrete 
work

2.000t10mm Diameter bars8

REINFORCEMENT 

994m2Type 252 fabric reinforcement in concrete slabs etc9

Fabric reinforcement

-77-

Concrete, Formwork and Reinforcement
Bill No.  2
PREFABRICATED BUILDING
Section No.  2

PREFEBRICATED STRUCTURE AND EXTERNAL WORKS

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate

PROVISIONAL BILLS OF QUANTITIES

TSHILIDZINI HOSPITAL - COVID-19

SECTION NO.2

BUILDING WORK

BILL NO.3

For preambles see "Model Preambles for Trades (2008 
Edition)" and Supplementary preambles as specified in 
the trades specification PW371

WATERPROOFING

---------------------------------------

SUPPLEMENTARY PREAMBLES

Waterproofing of roofs, basements, etc shall be laid 
under a ten year guarantee by an approved applicator.  
Waterproofing to roofs shall be laid to even falls to 
outlets etc with necessary ridges, hips and valleys. 
Descriptions of sheet or membrane waterproofing shall 
be deemed to include additional labour to turn-ups and 
turn-downs

Waterproofing

DAMP-PROOFING OF WALLS AND FLOORS

1,263m2Under surface beds1

One layer of 250 micron "Consol Plastic USB Green" 
waterproof sheeting sealed at laps with "Gunplas 
Pressure Sensitive Tape"
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SECTION NO.2

BUILDING WORKS

BILL NO.4

For preambles see "Model Preambles for Trades (2008 
Edition)" and Supplementary preambles as specified in 
the trades specification PW371

PREFABRICATED STRUCTURES

---------------------------------------

SUPPLEMENTARY PREAMBLES

Particle board shall comply with the following 
specifications:

a) SABS 1300 Particle board: exterior and flooring type
b) SABS 1301 Particle board: interior type

Particle board:

Design and construction of prefabricated building 66m x 
15m, with 3m finished floor level to Ceiling height, as 
per the drawings attached. The drawing is to be used as 
a guideline of facilities required including wall panel, 
internal divisions,  aluminium windows and doors, roof 
structure, roof covering, electrical supply: electrical 
points. wall sanction, plumbing first and second fix,  
oxygen points per bed, sanitaryware, floor finishes, walls 
finishes, ceiling finishes, medical curtains and fittings for 
beds and windows, HVAC that meets ICU standards, IT 
wiring, medical panel: sizes of medical panel inclusive of 
medical piping such as oxygen two outlets per bed, 
medical air one per bed, hot water supply, electrical 
points, Fire rating, Sound proofing and insulation and 
the standards they meet, 

The foundations and/or bases are measured 
(elsewhere)

1

PREFABRICATED BUILDING
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The bidder to ensure that the pre-fabricated structure is 
durable for a minimum period of 15 years. All work to be 
guaranteed for patent and latent defects. The onus rests 
on the contractor to ensure that they obtain municipality 
approvals before commencing with  installation of the 
prefabricated building

The bidder to ensure HVAC and Hot water compliance 
with performance specification as per attached 
ANNEXURE A  

Designs to be in accordance with CSIR infrastructure 
guideline for Covid 19 care sites as per the document 
on the link provided 

· https://thehillside.info/index.php?title=Infrastruct
ure_Guidance_for_COVID-
19/Alternate_Care_Sites

· https://thehillside.info/index.php/Infrastructure_G
uidance_for_COVID-
19/Alternate_Care_Sites/COVID-
19_A_Water_Professionals_Perspective

PREFABRICATED STRUCTURE TO COMPLY WITH 
THE BELOW PERFORMANCE SPECIFICATIONS

Comply with the Agrément Certificate which makes use
of the Performance certificate as per the SANS 10400-K
and IUSS for Building Clinic Facilities with Innovative
Building Technologies latest Revisions.

1. Floors: A water-resistant floor to be constructed as
per SANS 10400-J of concrete in accordance with
the requirements of SANS 2001-CC1 or SANS
2001-CC2.

2. Walls 
a. Structural Strength and Stability; Any wall shall

be designed and constructed to safely sustain
any actions which can reasonably be expected
to occur and in such a manner that any local
damage (including cracking) or deformation do
not compromise the opening and closing of
doors and windows or the weather tightness of
the wall and in the case of any structural wall,
be capable of safely transferring such actions
to the foundations supporting such wall.

b. Sound/ Noise Acoustic insulation:  A minimum
of 49 dB shall be provided in facilities with

Brought Forward R

PROVISIONAL BILLS OF QUANTITIES

TSHILIDZINI HOSPITAL - COVID-19

-80-

Prefabricated Structures
Bill No.  4
PREFABRICATED BUILDING
Section No.  2

PREFEBRICATED STRUCTURE AND EXTERNAL WORKS

Carried Forward R

https://thehillside.info/index.php?title=Infrastructure_Guidance_for_COVID-19/Alternate_Care_Sites
https://thehillside.info/index.php?title=Infrastructure_Guidance_for_COVID-19/Alternate_Care_Sites
https://thehillside.info/index.php?title=Infrastructure_Guidance_for_COVID-19/Alternate_Care_Sites
https://thehillside.info/index.php?title=Infrastructure_Guidance_for_COVID-19/Alternate_Care_Sites
https://thehillside.info/index.php/Infrastructure_Guidance_for_COVID-19/Alternate_Care_Sites/COVID-19_A_Water_Professionals_Perspective
https://thehillside.info/index.php/Infrastructure_Guidance_for_COVID-19/Alternate_Care_Sites/COVID-19_A_Water_Professionals_Perspective
https://thehillside.info/index.php/Infrastructure_Guidance_for_COVID-19/Alternate_Care_Sites/COVID-19_A_Water_Professionals_Perspective
https://thehillside.info/index.php/Infrastructure_Guidance_for_COVID-19/Alternate_Care_Sites/COVID-19_A_Water_Professionals_Perspective
https://thehillside.info/index.php/Infrastructure_Guidance_for_COVID-19/Alternate_Care_Sites/COVID-19_A_Water_Professionals_Perspective
https://thehillside.info/index.php/Infrastructure_Guidance_for_COVID-19/Alternate_Care_Sites/COVID-19_A_Water_Professionals_Perspective


of 49 dB shall be provided in facilities with
Maternity areas. In other areas, a minimum of
41dB shall be provided.

c. U-Value for External Walls. To Comply with
SANS 10400-XA: 2011. Non-masonry walls
shall achieve a minimum total R -value of
i. Climatic zones 1 and 6: 2,2
ii. Climatic zones 2, 3, 4 and 5: 1,9.

d. R-Value: External walls to Comply with a
Minimum R-value of 0.35

e. Water penetration: To Comply with the
Agrément South Africa assessment criteria for
the condensation in buildings provides which
provides some basic explanations regarding
condensation terminology and requirements.

f. Rain Penetration: To comply with SANS
10400- K Section 4.5.2.

 
g. Rising Damp: Installation to Comply with

SANS 10400- K Section 4.5.3.Any material
used, as a damp-proof course shall comply
with the relevant requirements contained in
SANS 248, SANS 298 or SANS 952-1, or shall
be the subject of an Agrément certificate if the
product is not covered by these standards.

h. Behaviour in Fire: To comply with SANS
10400- K Section 4.6. 
i. The fire performance and fire stability of

walls shall be determined in accordance
with the requirements of 4.5 and 4.7,
respectively, of SANS 10400-T: 2011. 

ii. The fire resistance or non-combustibility
of walls shall comply with the relevant
requirements of the following sub clauses
of SANS 10400-T: 2011.

iii. Wall finishes shall comply with the
requirements of 4.15 of SANS 10400-T:
2011.

iv. Walls in inaccessible concealed spaces
and service shafts shall be fire-stopped in
accordance with the requirements of 4.39
and 4.40, respectively, of SANS 10400 T:
2011.

v. Any services that penetrate or are
recessed in walls in structural or
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1No

separating elements shall be in
accordance with the requirements of 4.41
of SANS 10400-T: 2011.

3. Fenestration: To Comply with SANS 10400-XA:
2011

i. Buildings with up to 15 % fenestration
area to nett floor area per storey comply
with the minimum energy performance
requirements.

ii. Buildings with a fenestration area to nett
floor area per storey that exceeds 15 %
shall comply with the requirements for
fenestration in accordance with SANS
204.

iii. All fenestration air infiltration shall be in
accordance with SANS 613.

4. Roof Assemblies: To Comply with SANS 10400-
XA: 2011

a. A roof assembly that has metal sheet roofing
fixed to metal purlins, metal rafters or metal
battens shall have a thermal break consisting
of a material with an R -value of not less than
0,2 installed between the metal sheet roofing
and its supporting member.

b. Metal sheeting types of roofing assembly
construction shall achieve the minimum total
R-value in accordance with 4.4.5.1, with the
installation of insulation that has an R-value as
specified in SANS 10400-XA: 2011 Section
4.4.5.3

5. Deemed-to-Satisfy Requirements:
The requirements of regulations K1, K2, K3 and
K4 shall be deemed to be satisfied where the
structural strength and stability of any wall, the
prevention of water penetration into or through
such wall, the fixing of any roof to such wall and
the behaviour in a fire of such wall, as the case
may be, comply with SANS 10400-K.
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SECTION SUMMARY - PREFABRICATED BUILDING

Bill
No

Page
No

Amount

Section No. 2

74Earthworks1

77Concrete, Formwork and Reinforcement2

78Waterproofing3

82Prefabricated Structures4
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SECTION NO.3

EXTERNAL WORKS

BILL NO.1

For preambles see "Model Preambles for Trades (2008 
Edition)" and Supplementary preambles as specified in 
the trades specification PW371

EARTHWORKS

---------------------------------------

SUPPLEMENTARY PREAMBLES

The nature of the ground is assumed to be sandy 
weathered granite, therefore "earth", but possibly 
interspersed with "hard rock"

Nature of ground

Notwithstanding clause 11 page 8 of the Standard 
System of Measuring Building Work, excavation for 
working space in rock will be measured in cubic metres 
to the extent executed and given as "extra over" bulk 
excavation or trench and hole excavation as the case 
may be

Excavation for working space in rock

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site

Carting away of excavated material
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Notwithstanding the reference to prescribed multiple 
handling in clause 1 page 6 of the Standard System of 
Measuring Building Work, prices for filling and backfilling 
shall include for all selection and any multiple handling 
of material

Filling

Ant and weed poisoning will be applied in accordance to 
SABS specifications by Registered and Approved 
Specialists who will issue a five (5) year guarantee. The 
contractor will only be paid for this items once they have 
produced  the said cerfificate to the Principal Agent

Soil poisoning

SITE CLEARANCE

1,246m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs, bush, etc and trees not exceeding 
200mm girth

1

Site clearance

REMOVAL OF TREES ETC

1No
Tree stump not exceeding 1m high, exceeding 200mm 
and not exceeding 500mm girth

2

Taking out and removing, grubbing up roots, filling in 
holes and compacting to 93% Mod AASHTO density

BULK EXCAVATION, FILLING, ETC

EXCAVATIONS ETC

561m3Open face excavation3

Open face excavation in earth over sloping site

6m3Soft rock4

Extra over excavation in earth for excavation in

28m3Hard rock5
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561m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

6

Extra over all excavations for carting away

76m2
Sides of trench and hole excavations not exceeding 1 
500mm deep

7

Risk of collapse of excavations

Item
Keeping excavations free of all water other than 
subterranean water

8

Keeping excavations free of water

FILLING ETC

561m3Under floors, steps, pavings, etc9

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted in layers not 
exceeding 150mm  to 93% Mod AASHTO density

187m3Under floors, steps, pavings, etc10

Approved G7 filling supplied and carted by the 
contractor and compacted in layers not exceeding 
150mm to 93% Mod AASHTO density

1,246m2

Compaction of natural or excavated ground surface 
under floors etc, including scarifying for a depth of 
150mm, breaking down oversize material, adding 
suitable material where necessary and compacting to 
93% Mod AASHTO density

11

Compaction of surfaces

TESTS

10No"Modified AASHTO Density" test12

Prescribed tests to determine degree of compaction or 
other properties of ground or filling
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WEED KILLERS, INSECTICIDES, ETC

1,246m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

13

Soil insecticide in accordance with SANS 5859
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SECTION NO.3

EXTERNAL WORKS

BILL NO.2

For preambles see "Model Preambles for Trades (2008 
Edition)" and Supplementary preambles as specified in 
the trades specification PW371

SOIL DRAINAGE

---------------------------------------

SUPPLEMENTARY PREAMBLES

Polypropylene pipes 54mm diameter and under shall be 
seamless copper coloured class 16 pipes jointed with 
"Fast-fuse" heat welded thermoplastic or brass 
compression fittings as designed for use with copper 
pipes as stated

"Polycop" polypropylene pipes:

Pipes shall be firmly fixed to walls etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

All pipe diameters are nominal external

Polypropylene pipes 63mm diameter and over shall be 
class 12 pipes jointed with cast iron "Supraclamp" 
running joints

"Polylink" polypropylene pipes:

Fusion welded bends, once or twice mitred as 
necessary, and tees shall be factory manufactured

Fusion welded bends and tees shall include jointing to 
pipes with PVC rubber ring double Z joint couplers
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Branch tees shall include flanged and bolted joints to 
"Polycop" branch pipes in addition and for brass 
compression male iron to copper straight couplers

Reducers shall include jointing to pipes with PVC rubber 
ring double Z joint couplers and reducers shall be of 
sufficient overall length to accommodate same

All pipes shall be jointed and fixed strictly in accordance 
with the manufacturer's instructions

All pipe diameters are nominal external

Pipes shall be jointed with ogee joints with rubber collars 
or socket and spigot joints with rubber rings

Concrete pipes:

Pipes shall rest on solid ground and, where necessary, 
pockets of sufficient size shall be cut around joints to 
enable the jointing to be properly performed or, 
alternatively, pipes shall be bedded full length on and 
including unreinforced concrete laid in a semi-dry state 
immediately before pipes are laid

Vitrified clay pipes:

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed

uPVC pipes and fittings:

Pipes for water supply shall be of class 51 UPVC

uPVC pressure pipes and fittings:

Pipes of 40mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings
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Pipes of 50mm diameter and greater shall have sockets 
and spigots with push in type integral rubber ring joints.  
Bends shall be uPVC and all other fittings shall be cast 
iron, all with similar push-in type joints

Pipes shall be hard drawn and half-hard pipes of the 
class stated.  Class 0 (thin walled hard drawn) pipes 
shall not be bent.  Class 1 (thin walled half-hard), class 
2 (half-hard) and class 3 (heavy walled half-hard) pipes 
shall only be bent with benders with inner and outer 
formers.  Fittings to copper waste, vent and anti-syphon 
pipes, capillary solder fittings and compression fittings 
shall be "Cobra Watertech" type.  Capillary solder fittings
shall comply with ISO 2016.  Only compression fittings 
shall be used in walls or in ground

Copper pipes:

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls etc, 
casting in, building in or suspending not exceeding 
1m below suspension level

Fixing of pipes

All soldered joints shall be wiped and brass unions shall 
be used for jointing lead to steel

Lead pipes and fittings

Where fittings have reducing ends or branches they are 
described as "reducing".  In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained.  In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained

Reducing fittings
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Descriptions of septic tanks shall be deemed to include 
excavation, bedding and jointing, concrete base slabs, 
jointing to drains and backfilling, compaction, etc all in 
accordance with the manufacturer's instructions

Septic tanks

Exposed surfaces of concrete stormwater channels, 
cover slabs, inspection eye marker slabs, gulley tops, 
cleaning eye tops, catchpits, inspection chambers, etc 
shall be finished smooth with plaster

Exposed concrete surfaces

No claim for rock excavation will be entertained unless 
the contractor has timeously notified the quantity 
surveyor thereof prior to backfilling

Excavations

"Soft rock" and "hard rock" shall be as defined in 
"Earthworks"

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
instructions

Laying, backfilling, bedding, etc. of pipes

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each 
of the following: SABS 1200 L : Medium-pressure 
pipelines LD : Sewers LE : Stormwater drainage Pipe 
trenches etc shall be backfilled in accordance with 
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200 DB : 
Earthworks (Pipe trenches) Pipes shall be bedded in 
accordance with clauses 3.1 to 3.4.1, 5.1 to 5.3 and 7 of 
SABS 1200 LB : Bedding (Pipes). Unless otherwise 
described bedding of rigid pipes shall be class B 
bedding

Pipes to be taped shall be coated with the appropriate 
primer and the tape shall be applied with minimum 
15mm lap per spiral unless otherwise described

"Densyl" petrolatum anti-corrosion tape as 
manufactured by Denso SA (Pty) Ltd.
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Couplings and fittings to pipes shall be taped in strict 
accordance with the manufacturer's instructions 
including all mastic, tape, "Layflat" sheeting, securing of 
same, etc

SOIL DRAINAGE

8m
110mm Pipes vertically or ramped to cleaning eyes etc 
(no excavation)

1

"Corflo" double walled radial ribbed class 51 uPVC 
pipes with intergral  moulded cuff joint

176m
110mm Pipes laid in and including trenches not 
exceeding 1m deep

2

40m
110mm Pipes laid in and including trenches not 
exceeding 1m deep

3

16No110mm Bend4

Extra over "Corflo" double walled radial ribbed class 51 
uPVC pipes with integral moulded cuff joints and rubber 
seal rings for uPVC fittings

4No110mm Junction5

10No
110mm Gulley not exceeding 750mm deep including 
standard pre-cast concrete sorround

6

uPVC gulleys

6No
Inspection chamber 450 x 600mm x exceeding 750mm 
and not exceeding 1000mm deep internally

7

Inspection chambers (covers elsewhere)

6No
600 x 650mm x 74kg Type 8A cast iron double seal 
manhole cover and frame

8

Covers, etc
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The following in catchpits, junction boxes and inlet 
manholes

4No

Inspection chamber 1000mm diameter and not 
exceeding 750mm deep internally

9

Precast concrete circular inspection chambers, with and 
including manhole cover and frame all as per Engineer's 
drawings

1No

Inspection chamber 1000mm diameter and exceeding 
750mm and not exceeding 1000mm deep internally

10

2No

Inspection chamber 1000mm diameter and exceeding 
1000mm and not exceeding 2000mm deep internally

11

7No

Saint Gobain Pipelines South Africa (Besaans-du 
Plessis foundries) medium duty Type 1B circular 
pavement manhole (Code: 02240), size 650mm Ø x 
135kg.

12

Covers etc

1NoLifting key for manhole cover13

250,000.00Item

Provide an amount of R250 000.00 (Two Hundred Fifty 
Thousand Rand) for relocation of the existing 
underground services which was not clearly defined at 
the time of tender to be used at the discretion of the 
Principal Agent

14

PROVISIONAL AMOUNTS
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SECTION NO.3

EXTERNAL WORK

BILL NO.3

For preambles see "Model Preambles for Trades (2008 
Edition)" and Supplementary preambles as specified in 
the trades specification PW371

PAVINGS, ETC.

---------------------------------------

C - Site clearance
D - Earthworks
DM - Earthworks (Roads, subgrade)
M - Roads (General)
ME - Sub-base
MF - Base
MK - Kerb and Channeling
MM - Ancillary Roadworks

Materials and workmanship must be in accordance 
to the following SABS 1200 specifications:

166m2

Rip and scarify ground level to a depth of 150mm and 
consolidate to 90% mod. AASHTO density (minimum 
CBR 3)

1

Earthworks

166m2

60mm Thick double interlocking (DZZ) precast red 
coloured concrete paving blocks laid in a herringbone 
pattern on and including 20mm sand founding layer and 
covered with sandlayer and sweep into joints 

2

Interlocking paving

WEED KILLERS, INSECTICIDES, ETC

166m2Weed-killing treatment of surface under paving3

Soil insecticide in accordance with SANS 5859
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166m2Ant poison treatment of surface under paving4

Kerbs, etc

172m

Barrier kerbsize 150mm wide x 250mm high with one 
side chamfered for height of 120mm to 125mm wide at 
top

5

25 MPa precast concrete kerbs finished smooth on 
all exposed surfaces with top angles rounded and 
bedded in cement mortar in 1m lengths

-95-

Paving, ETC
Bill No.  3
EXTERNAL WORKS
Section No.  3

PREFEBRICATED STRUCTURE AND EXTERNAL WORKS

Carried Forward to Summary of Section No. 3 R



AmountItem
No

Quantity Rate

PROVISIONAL BILLS OF QUANTITIES

TSHILIDZINI HOSPITAL - COVID-19

SECTION NO.3

EXTERNAL WORK

BILL NO.4

For preambles see "Model Preambles for Trades (2008 
Edition)" and Supplementary preambles as specified in 
the trades specification PW371

CONSERVANCY TANK

---------------------------------------

SITE CLEARANCE ETC

81m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc

1

Site clearance

EXCAVATION, FILLING, ETC 

104m3Holes2

Excavation in earth not exceeding 2m deep

30m3

Extra over all excavations for carting away surplus 
material from excavations and/or stockpile on site to a 
dumping site to be located by the Contractor

3

Extra over all excavations for carting away

220m2
Sides of trench and hole excavations not exceeding 
1,5m deep

4

Risk of collapse of excavations

-96-

Conservancy Tank
Bill No.  4
EXTERNAL WORKS
Section No.  3

PREFEBRICATED STRUCTURE AND EXTERNAL WORKS

Carried Forward R



Brought Forward R

PROVISIONAL BILLS OF QUANTITIES

TSHILIDZINI HOSPITAL - COVID-19

28m3Backfilling to trenches, holes, etc5

Earth filling obtained from the excavations and /or 
prescribed stock piles on site including compacted 
to  93% Mod AASHTO density

15m3Under floors, steps, paving, etc6

Item

Keeping excavations free of all water other than 
subterranean water

7

Keeping excavations free of water

REINFORCED CONCRETE

5m3Surface beds 8

25MPa/19mm concrete

6m3Slab9

6m3Strip footings10

Grooves, channels, mortice , sinkings, etc in 
concrete

SMOOTH FORMWORK (DEGREE OF 
ACCURACY I)

50m

Edges, risers, ends and reveals not exceeding 300mm 
high or wide as item 13/66

11

Smooth formwork to sides

34m2

Vanity slabs, cupboard slabs, cover slabs, etc propped 
up not exceeding 1,5m high

12

Smooth formwork to soffits

REINFORCEMENT 

-97-

Conservancy Tank
Bill No.  4
EXTERNAL WORKS
Section No.  3

PREFEBRICATED STRUCTURE AND EXTERNAL WORKS

Carried Forward R



Brought Forward R

PROVISIONAL BILLS OF QUANTITIES

TSHILIDZINI HOSPITAL - COVID-19

68m2
Type 252 fabric reinforcement in concrete slabs etc13

Fabric reinforcement

38m2Type 252 fabric reinforcement in one and half brick wall14

MASONRY

38m2One and half brick walls 15

Brickwork of NFP bricks in class II mortar including 
self compacting C25 mass concrete infill

209m150mm Wide reinforcement built in horizontally16

Brickwork reinforcement

2No
Leave or form opening through one brickwall for pipe 
exceeding 100mm and n.e 200mm diameter

17

BRICKWORK SUNDRIES

PLASTERING

38m2On walls18

Watertight cement plaster on brickwork

PLUMBING AND DRAINAGE

20m110mm Pipes19

uPVC pipes

1No110mm Tee20

Extra over uPVC pipes for fittings

1No110mm Bend21

SUNDRIES

-98-

Conservancy Tank
Bill No.  4
EXTERNAL WORKS
Section No.  3

PREFEBRICATED STRUCTURE AND EXTERNAL WORKS

Carried Forward R



Brought Forward R

PROVISIONAL BILLS OF QUANTITIES

TSHILIDZINI HOSPITAL - COVID-19

6No

Inspection chamber 1000mm diameter and exceeding 
750mm and not exceeding 1000mm deep internally

22

Precast concrete circular inspection chambers, with 
and including manhole cover and frame 

4No

Inspection chamber 1000mm diameter and exceeding 
1000mm and not exceeding 2000mm deep internally

23

ItemTesting drainage pipe system24

10No

450 x 650mm x 74kg Type 8A cast iron double seal 
manhole cover and frame

25

Cover, etc

1NoLifting key for manhole cover26

-99-

Conservancy Tank
Bill No.  4
EXTERNAL WORKS
Section No.  3

PREFEBRICATED STRUCTURE AND EXTERNAL WORKS

Carried Forward to Summary of Section No. 3 R



PROVISIONAL BILLS OF QUANTITIES

TSHILIDZINI HOSPITAL - COVID-19

EXTERNAL WORKS

SECTION SUMMARY - EXTERNAL WORKS

Bill
No

Page
No

Amount

Section No. 3

87Bulk Earthworks1

93Soil Drainage2

95Paving, ETC3

99Conservancy Tank4

-100-

EXTERNAL WORKS
Section No.  3

PREFEBRICATED STRUCTURE AND EXTERNAL WORKS

Carried to Final Summary R



PROVISIONAL BILLS OF QUANTITIES

TSHILIDZINI HOSPITAL - COVID-19

Page
No

FINAL SUMMARY

Section
No

Amount

71PRELIMINARIES1

83PREFABRICATED BUILDING2

100EXTERNAL WORKS3

RSub Total(1)

ELECTRICAL, ELECTRONICAL AND 
MECHANICAL INSTALLATION

Item
Electrical Installation (VAT excluded carried over from a  
Separate Document)

PART B: ELECTRICAL INSTALLATIONS

Item
HVAC Installation (VAT excluded. carried over from a  
Separate Document)

PART C: HEATING, VENTILATION AND AIR 
CONDITIONING INSTALLATION

Item
Hot Water Installation (VAT excluded carried over from 
a  Separate Document)

PART D: HOT WATER

Item
Medical Gas Installation (VAT excluded carried over 
from a  Separate Document)

PART E: MEDICAL GAS

RSub-total(3)

CONTINGENCIES

800,000.00Item

Provide the amount of R800,000.00 (Eight Hundred 
Thousand  Rand) for contingencies to be used at the 
discretion of the Principal Agent at whole or part

Contingencies:

-101-

PREFEBRICATED STRUCTURE AND EXTERNAL WORKS

Carried Forward R



PROVISIONAL BILLS OF QUANTITIES

TSHILIDZINI HOSPITAL - COVID-19

RBrought Forward

Page
No

FINAL SUMMARY

Section
No

Amount

RSub Total(4)

RAdd:  Value Added Tax at 15%

-102-

PREFEBRICATED STRUCTURE AND EXTERNAL WORKS

Carried to Form of Tender R



 

 

 

 

 

 

 

 

PART B- ELECTRICAL INSTALLATION 

 



LIMPOPO DEPARTMENT OF HEALTH

3 Months BILL OF QUANTITIES

NB TENDERERS MUST COMPLETE THE BILL OF QUANTITIES IN BLACK INK

.

SUMMARY ELECTRICAL REPAIR WORK

SECTION 1 36 BEDS WARD PREFAB WARD 

SECTION 3

TOTAL OF SCHEDULE OF QUANTITIES - ELECTRICAL REPAIR WORK

CARRIED TO ELECTRICAL TOTAL: EXCL VAT

TOTAL OF SCHEDULE OF QUANTITIES - ELECTRICAL REPAIR WORK

CARRIED TO ELECTRICAL TOTAL VAT

TOTAL OF SCHEDULE OF QUANTITIES - ELECTRICAL REPAIR WORK

CARRIED TO ELECTRICAL TOTAL: INCLUDING VAT

SIGNED ON BEHALF OF TENDERER: 

AMOUNTDESCRIPTION

STANDBY GENERATOR SERVICESSECTION 2

 SCHEDULE NO

TRANSFORMER SERVICE REPAIR WORKS



LIMPOPO DEPARTMENT OF HEALTH

BILL OF QUANTITIES

TENDERERS MUST COMPLETE THE BILL OF QUANTITIES IN BLACK INK

36 BEDS PREFAB WARD ELECTRICAL WORKS

3,00

3,10

3,11 .01

.01 SU1 Surface mounted DB No 1

.02 SU1 Flush mounted DB No 1

.03 SU2 Surface mounted DB No 1

.04 SU2 Flush mounted DB No 1

3,12 .02

.01 Surface mounted DB No 1

.02 No 1

3,13 .03

.01 10 - 20A, 6kA single pole No 15

02 10 - 20A, 6kA double pole No 15

03 30 - 50A, 6kA single pole No 4

04 10 - 20A, 6kA tripple pole No 4

05 30 - 50A, 6kA triple pole No 2

06 60 - 100A, 6kA triple pole No 2

3,14 .04

.01 60A, 6kA single pole No 1

.02 100A, 6kA single pole No 1

03 60A, 6kA double pole No 1

04 100A, 6kA double pole No 2

05 60 - 100A, 6kA triple pole No 2

3,15 .05

.01 10-30A, 3 pole No 2

Carried forward

(SABS) Approved

Flush mounted DB

Supply and installation of circuit breakers 

(SABS) Approved

Supply and installation of isolators 

(SABS) Approved

Supply and installation of contactors 

36 BEDS PREFAB WARD ELECTRICAL WORKS

DISTRIBUTION BOARDS

Supply and installation distribution board

Service, Repair and Clean distribution board

ITEM NO DESCRIPTION UNIT
QUAN-

TITY
RATE AMOUNT



36 BEDS PREFAB WARD ELECTRICAL WORKS

ITEM NO DESCRIPTION UNIT
QUAN-

TITY
RATE AMOUNT

Brought forward

3,16 .06

.01 Electronic timer with 24hr time reserve No 1

3,17 .07

.01  60A, 5kA double pole No 2

3,18 .08

.

.01 1 Pole and Neutral 275V 5kA with indication No 1

.02 3 Pole and Neutral 275V 10kA with indication No 1

3,20

3,21

.01 16 mm² x 2 -core PVC/SWA/PVC Cu m 10

.02 16 mm² x 3 -core PVC/SWA/PVC Cu m 10

03 16mm² x 4 -core PVC/SWA/PVC Cu m 10

04 25 mm² x 4 -core PVC/SWA/PVC Cu m 200

05 m 15

06 m 200

3,22

.01 No.2 Steel Gland c/w Shround and Lugs each 10

.02 No.3 Steel Gland c/w Shround and Lugs each 2

3,30

3,31

.01 2,5 mm²  PVC insulated m 4000

.02 4 mm²  PVC insulated m 3000

.03 6 mm²  PVC insulated m 1000

.04 1,5 mm²  BCEW m 2000

.05 2.5 mm²  BCEW m 1500

.06 4 mm²  BCEW m 500

Carried forward

Supply and install wiring

Supply and installation of PVC SWA PVC cable and Bare Copper Earth Wire in 
sleeves and in trenches

Supply and install cables

10mm2 BCEW  

16mm2 BCEW  

Termination of low voltage cable

WIRING

Supply and install switching timers

Supply and install earth leakage units 

(SABS) Approved

Supply and install surge arrestors

LOW VOLTAGE CABLE INSTALLATIONS



36 BEDS PREFAB WARD ELECTRICAL WORKS

ITEM NO DESCRIPTION UNIT
QUAN-

TITY
RATE AMOUNT

Brought forward

3,40

3,41

.01 No 8

.02 No 10

.03 No 10

.04 No 20

.05 No 4

.06 No 30

.07 No 4

.08 No 20

3,42

.01 18-36W fluorescent fitting No 10

.02 40-75W fluorescent fitting No 10

.03 Down Light fitting No 10

.04 Wall/Ceiling Bulkhead fitting No 10

3,43

.01 18W 0.8m Flourescent No 50

.02 36W 1200mm Flourescent No 50

.03 58W 1500mm Flourescent No 50

.04 75W 2400mm Flourescent No 50

.05 No 50

3,44

.01 Choke for 18W Fluorescent No 5

.02 Choke for 36W Fluorescent No 15

.03 Choke for 58W Fluorescent No 10

.04 Choke for 75W Fluorescent No 10

.05 No 5

3,45

.01 No 10

Carried forward

11W-20W Energy saving bulbs(ES or BC)

Supply and installation of internal luminaire components

Fluorescent starter

Supply and installation of light switches

16A, one lever, one way

1500mm 2x35 T5 Vapour Proof

1200mm 2x28 T5 Enclosed channel

Service, Repair and Clean luminaires

Supply and install lamps

1200x600 Recessed Flourescent 3x28W LBR Type L3, with 15 minutes backup

Emergency Exit sign with 15 min back up

1200mm 2x28 T5 Open channel

LIGHTING INSTALLATION

Supply and install Light Fittings

Wall mounted fitting 15W CFL bulkhead Type A, with 15 minutes backup

2 x 9W CFL circular  downlighters Type C, with 15 minutes backup

600x600 Recessed Flourescent 3x14W LBR Type L3, with 15 minutes backup



36 BEDS PREFAB WARD ELECTRICAL WORKS

ITEM NO DESCRIPTION UNIT
QUAN-

TITY
RATE AMOUNT

Brought forward

.02 No 3

.03 Occupancy  Sensor No 25

.04 No 4

3,46 Service, Repair and Clean light switches

.01 No 10

.02 No 10

3,47 Supply and install light switch covers

.01 No 10

.02 No 10

3,50 POWER OUTLETS

3,51 Supply and installation of socket outklets

.01 No 5

.02 No 5

.03 No 10

.04 No 10

.05 No 10

.06 No 10

3,52 Service, Repair and Clean socket outklets

.01 No 10

.02 No 10

.03 No 15

.04 No 15

.05 No 10

.06 No 12

3,53 Supply and Install socket isolators

.01 No 7

.02 No 15

.03 No 10

.04 No 5

.05 No 4

Carried forward

30A, 2 pole with York box S15

60A, 2 pole

20A, 2 pole

30A, 2 pole 

30A, 2 pole with cord grip

16A, dedicated SSO Power skirting mounted

16A, Single SSO power bed head mounted(Red) c/w cover

16A, dedicated SSO power bed head mounted(Blue) c/w cover

16A, dedicated SSO power bed head mounted(Blue) c/w cover

16A, single SSO

16A, double SSO

16A, Single SSO Power skirting mounted

16A, Single SSO Power skirting mounted

16A, dedicated SSO Power skirting mounted

16A, Single SSO power bed head mounted(Red) c/w cover

16A, single SSO

16A, double SSO

16A, two lever, one way

National or equal 16A unit with bracket and monted in dummy bulkhead fitting

16A, one lever, one way

16A, two lever, one way

16A, one lever, one way

16A, two lever, one way



36 BEDS PREFAB WARD ELECTRICAL WORKS

ITEM NO DESCRIPTION UNIT
QUAN-

TITY
RATE AMOUNT

Brought forward

3,54 Service, Repair and Clean isolators

.01 No 15

.02 No 15

.03 No 15

3,60 BED HEAD UNITS

3,61

.01 No 10

.02 No 4

3,62

.01 No 1

.02 No 1

3,70 ISOLATION TRANSFOMER AND ISOLOC

3,71

.01 Hospital Isoloc Type 315RM 220V No 2

.02 5kVA 230/115-0-115V 1ph Air cooled, Isolation transfomer No 1

.03 8kVA 230/115-0-115V 1ph Air cooled, Isolation transfomer No 2

.04 10kVA 230/115-0-115V 1ph Air cooled, Isolation transfomer No 1

3,72

.01 Hospital Isoloc Type 315RM 220V No 1

.02 5kVA 230/115-0-115V 1ph Air cooled, Isolation transfomer No 1

.03 8kVA 230/115-0-115V 1ph Air cooled, Isolation transfomer No 1

.04 10kVA 230/115-0-115V 1ph Air cooled, Isolation transfomer No 1

3,80 UN-INTERRUPTED POWER SUPPLY

3,81

.01 No
1

.02 No 1

3,82

.01 No 1

Carried forward

3 -10kVA  un interupted power supply 230V in 230V out with 15 minutes back 
up

Supply and installation of isolation transfomer and isoloc

Service, Repair and Clean of isolation transfomer and isoloc

Supply and installation of un-interrupted power supply

The supply, off-loading positioning and installation of a 10kVA  un interupted 
power supply 230V in 230V out with 15 minutes back up

The supply, off-loading positioning and installation of a 15kVA  un interupted 
power supply 400V in 400V out with 15 minutes back up

Service, Repair and Clean of un-interrupted power supply

Supply and installation of bed head units

2Beds Horizontal Bedhead Unit for COVID-19

4Beds Horizontal Bedhead Unit for COVID-19

Service, Repair and Clean of bed head units

2Beds Horizontal Bedhead Unit for COVID-19

4Beds Horizontal Bedhead Unit for COVID-19

20A, 2 pole

30A, 2 pole

60A, 2 pole



36 BEDS PREFAB WARD ELECTRICAL WORKS

ITEM NO DESCRIPTION UNIT
QUAN-

TITY
RATE AMOUNT

Brought forward

.02 No 1

3,90 FIXED APPLIANCE AND COMPONENTS

3,91 Replace geyser components

.01 No 1

.02 No 1

3,92 Replace domestic stove components

.01 No 1

.02 No 1

.03 No 1

.04 No 1

.05 No 1

.06 No 1

3,93

.01 m 10

.02 m 10

3,94 Service, Repair and Clean hydroboils

.01 Hydroboil element No 10

.02 No 1

4,00

4,01

.01 m 100

.02 m 300

4,02

.01 No 12

.02 No 10

.03 No 16

Carried forward

100 x 50 Galv,Steel

100 x 100 Galv,Steel

50 x 100mm white enamel extension box

WIRE WAYS CONDUITS AND ACCESSORIES

Supply and installation conduit

20 mm dia Galv, Steel

20 mm dia PVC

Supply and install outlet(draw) boxes

Oven top element

Replace connection from isolator to fixed appliance,with flexible copex(spraque)  
conduit and conductors, eg stove or geyser

Stove: 2 x 6mm² PVC and 2.5mm² BCEW conductors

Geyser: 2 x 4mm² PVC and 2.5mm² BCEW conductors

Replace hydroboil which cannot be repaired or serviced

170 - 190  dia solid plate

200 - 220  dia solid plate

Five/six heat switch

Oven buttom element

10 - 5kVA  un interupted power supply 400V in 400V out with 15 minutes back 

Replace domestic geyser element

Replace domestic geyser thermostat

150 - 160  dia solid plate



36 BEDS PREFAB WARD ELECTRICAL WORKS

ITEM NO DESCRIPTION UNIT
QUAN-

TITY
RATE AMOUNT

Brought forward

.04 No 12

.05 No 10

4,03

.01 200mm Wide cable ladder HDG m 100

.02

.01 200mm ladder m 10

.03

.01 200mm ladder m 3

4,04

.01 No 10

.02 No 10

.03 No 10

4,05

.01 m 200

4,06

.01 m 100

Total Carried to Summary of Cost (Excl.VAT)

P9000 (176 x 76 x 0.8) Galvanised steel channel complete with all connectors 
and galvanised cover, complete with hangers and knockouts for 5A three-pin 
socket outlets at 1000mm centres.  Contractor to allow for additional knock-outs 
as required.

Supply and Install Power Skirting:

Supply, deliver and install  White PVC Powerskirting Two Compartment Two 
Cover complete with all connectors and covers- CABSRUT or similar.

100mm x 100mm box

Circular galvanised box

Supply and Install Wiring Channel:

Medium duty cable ladder 90º albows suitable for:

Medium duty cable ladder T-sections suitable for:

Supply and Install draw box cover plates (white enamel) to fit:

100mm x 50mm box

100 x 100mm white enamel extension box

Circular 20mm

Supply and install outlet(draw) boxes:



LIMPOPO DEPARTMENT OF HEALTH

3 Months BILL OF QUANTITIES

TENDERERS MUST COMPLETE THE BILL OF QUANTITIES IN BLACK INK

STANDBY POWER REPAIR WORKS

5,00

5,10

5,11 Clean and repair genset plant room No 1

5,12 Service 200-800kVA generator set No 1

5,13 Supply diesel fuel Litre 1000

5,14 Supply diesel oil Litre 50

5,20 GENERATOR

5,21 Replace  starter battery No 2

5,22 Repair the generator control panel

.01 No 1

.02 No 1

5,23 Supply and install padlocks No 2

5,24 Supply and install fuel water separator with No 1
automatic water dump

5,25 Replace body solenoid No 1

STANDBY GENERATOR REPAIR WORKS

AMOUNTITEM NO DESCRIPTION UNIT
QUAN-

TITY
RATE

Total Carried to Summary of Cost (Excl.VAT)

Mandatory periodical services not included in 
preventative maintenance items listed above

Repair generator control panel

Replace the control panel which cannot be 
repaired or serviced.



LIMPOPO DEPARTMENT OF HEALTH

3 Months BILL OF QUANTITIES

TENDERERS MUST COMPLETE THE BILL OF QUANTITIES IN BLACK INK

MV SWITCHGEAR, CABLE TRANSFORMER WORKS

6,00

6,10

6,11 Clean and repair transformer plant room No 1

6,12 Service 200 - 800kVA transformer No 2

6,13 Supply and install padlocks No 2

6,14 Supply new  tranformer oil litres 50

6,15 Supply and install fuel water separator with No 1
automatic water dump

6,20 MV ROOM

6,21 Clean and repair MV plant room No 1

6,22 Service 200-800A Air circuit breakers No 2

6,23 Service metering and protection units No 1

6,24 Supply and install padlocks No 2

RATE AMOUNTITEM NO DESCRIPTION UNIT
QUAN-

TITY

TRANSFORMER  WORKS

Mandatory periodical services not included in 
preventative maintenance items listed above

Total Carried to Summary of Cost (Excl.VAT)



 

 

 

 

 

 

 

 

PART C- HVAC 

 



MECHANICAL WORKS

ITEM DESCRIPTION AMOUNT

1 Heating Ventilation and Air Conditioning

Subtotal 1

TOTAL EXCLUDING VAT

SUMMARY OF BILL OF QUANTITIES 1



MECHANICAL WORKS

ITEM REF DESCRIPTION UNIT QTY RATE AMOUNT

2 HEATING VENTILATION AND AIR CONDITIONING

Supply, installation and commissioning of heating 
ventilation & air conditioning systems, complete with 
fittings and filters. 

PRE-FABRICATED CONTAINER

2.1 FRESH AIR FANS

Supply and install Inline axial flow fresh air suppy fans 
complete with pre-cooler and heater , in lined 
attenuators, vibration isolation, filtration system, square 
to round transformations, supports and electric 
controls.

2.1.1
Air Flow :360l/s @ 460Pa, including a 50 kW pre-
cooler/37.5 kW pre-heater, complete with primary and 
secondary

No. 1

SUPPLY AIR INSULATED DUCTWOK

Supply and install externally insulated ductwork to 
SABS as specified and detailed on the drawings; 
including wall boxes, bends, flanges, transformation 
pieces, insulation,flexible connections, with all 
accessories as required for a complete installation

Sizes as follows:

DUCTWORK FOR FRESH AIR SYSTEM

2.1.3 ø 250mm galvanised duct m 30

2.1.4 ø 200mm galvanised duct m 20

2.1.5 ø 150mm galvanised duct m 60

Attenuators

Supply and install Sound attenuators to the fresh air 
system

2.1.6
Flow:  360 l/s @ 450 Pa,Size:  1200mm 
x900mmx1000mm Long

No. 2

TOTAL CARRIED FORWARD

HVAC 5 BILL OF QUANTITIES



MECHANICAL WORKS

ITEM REF DESCRIPTION UNIT QTY RATE AMOUNT

Supply Air Diffusers

Supply and install supply air diffusers complete with all 
necessary fixtures and accessories

2.1.8 Size: 300x300mm, complete with 100mm dia spigot No. 25

Volume Control Dampers

Supply and install volume control dampers complete 
with all necessary fixtures and accessories on all the 
diffusing points

2.1.9 Size: 150mm diameter, butterfly type dampers No. 25

2.2 EXHAUST AIR FANS

Supply and install Inline axial flow exhauset air fans 
complete with  in lined attenuators, vibration isolation, 
square to round transformations, supports and electric 
controls.

2.2.1
Air Flow : 540l/s @ 600Pa, complete with primary, 
secondary and HEPA filtration 

No. 1

EXHAUST AIR DUCTWOK

Supply and install external ductwork to SABS as 
specified and detailed on the drawings; including wall 
boxes, bends, flanges, transformation pieces, 
insulation,flexible connections, with all accessories as 
required for a complete installation

Sizes as follows:

DUCTWORK FOR EXHAUST AIR SYSTEM

2.2.3 ø 300mm galvanised duct m 30

2.2.4 ø 250mm galvanised duct m 25

2.2.5 ø 150mm galvanised duct m 60

TOTAL BROUGHT FORWARD

TOTAL CARRIED FORWARD

HVAC 5 BILL OF QUANTITIES



MECHANICAL WORKS

ITEM REF DESCRIPTION UNIT QTY RATE AMOUNT

Attenuators

Supply and install Sound attenuators to the exhaust air 
system

2.2.6
Flow:  540 l/s @ 600 Pa,Size:  1200mm 
x900mmx1000mm Long

No. 2

Extraction Disc Valves

Supply and install extraction disc valves complete with 
all necessary fixtures

2.2.8 Size: 300x300mm, complete with 200mm dia spigot No. 25

Volume Control Dampers

Supply and install volume control dampers complete 
with all necessary fixtures and accessories on all 
extraction points

2.2.9 Size: 200mm diameter, butterfly type dampers No. 25

WEATHER LOUVRE

Supply and install weather louvre complete with all 
necessary fixtures

2.2.10 350x350mm weather louvre No. 2

2.3 MIDWALL UNIT

2.3.1
Inverter, Wall Mounted Type, Nominal Cooling 
Capacity of 5.6 kW,Nominal Heating Capacity of 6.0 
kW

No. 2

TOTAL CARRIED TO SUMMARY

TOTAL BROUGHT FORWARD

HVAC 5 BILL OF QUANTITIES



 

 

 

 

 

 

 

 

PART D- HOT WATER 

 



MECHANICAL WORKS

ITEM SUMMARY, HOT WATER SUPPLY, PRE-FABRICATED CONTAINERS AMOUNT

1 Hot Water

Subtotal 1

VAT @ 15%

TOTAL INCLUDING VAT

SUMMARY OF BILLS OF QUANTITIES       Page 1



MECHANICAL WORKS

ITEM REF DESCRIPTION UNIT QTY RATE AMOUNT

2 HOT WATER, PRE-FABRICATED CONTAINER

2,1 SABS 460

Class 0 copper water piping including short lengths, etc., as 
before described Including short lengths, cutting, plain 
couplings and capillary solder jointing strictly in accordance 
with the Manufacturer's instructions, complete with insulation 
and galvanised cladding

2,1,1 54mm Ø Pipe m 50

2,1,2 42mm Ø Pipe m 35

2,1,3 35mm Ø Pipe m 20

2,1,4 28mm Ø Pipe m 30

2,2
SABS 1067 

Part 2 
Copper fittings (reducers)

2,2,1 54mm - 42mm Ø No. 2

2,2,2 42mm - 35mm Ø No. 2

2,2,3 35mm - 28mm Ø No. 2

2,3
SABS 1067 

Part 2 Copper fittings (90o elbows) 

2,3,1 54mm Ø Pipe No. 3

2,3,2 42mm Ø Pipe No. 6

2,3,3 35mm Ø Pipe No. 5

2,3,4 28mm Ø Pipe No. 3

2,4
SABS 1067 

Part 2 
Copper fittings (Tee)

2,4,1 54x54x22mm T No. 2

2,4,2 54x54x15mm T No. 2

2,4,3 42x42x28mm T No. 2

2,4,4 42x42x22mm T No. 2

2,4,5 42x42x15mm T No. 3

2,4,6 35x35x22mm T No. 1

2,4,7 35x35x15mm T No. 1

2,4,8 28x28x22mm T No. 1

2,4,9 28x28x15mm T No. 1

TOTAL CARRIED FORWARD

HOT WATER       Page 2



MECHANICAL WORKS

ITEM REF DESCRIPTION UNIT QTY RATE AMOUNT

2,5 Isolating ball valve

2,5,1 54mm Ø isolating valve No. 3

2,5,2 42mm Ø isolating valve No. 3

2,5,3 35mm Ø isolating valve No. 3

2,5,4 28mm Ø isolating valve No. 3

2,6 Offtake Valves

2,6,1 22mm Ø Pipe No. 8

2,6,2 15mm Ø Pipe No. 8

2,7
Pipe support (wall brackets) in accordance with the 
General Technical Specification

2,7,1 Support Brackets for a 54mm Ø Pipe No. 5

2,7,2 Support Brackets for a 42mm Ø Pipe No. 10

2,7,3 Support Brackets for a 35mm Ø Pipe No. 5

2,7,4 Support Brackets for a 28mm Ø Pipe No. 5

2,8 Calorifier

2,8,1
Supply and install 2000 litres Steam Calorifier complete 
witht, insulation, pressure gauge, temperature gauge 
and safety valve

No. 1

2,8,2 Safety valve No. 1

2,8,3 15mm air release Valve No. 1

2,8,4 54mm Union No. 1

2,8,5 54mm Isolating Valve No. 1

2,8,6 20mm Ø Pipe (condensate) m 35

2,8,7 20mm Ø Isolating valve (condensate) No. 1

2,8,8 20mm Ø Non return valve (condensate) No. 1

2,8,9 Pressure gauge (condensate) No. 1

BROUGHT FORWARD                                                              

TOTAL CARRIED FORWARD

HOT WATER       Page 3



MECHANICAL WORKS

ITEM REF DESCRIPTION UNIT QTY RATE AMOUNT

2,8,10 20mm Ø Pressure reducing valve (condensate) No. 1

2,8,11 20mm Ø union (condensate) No. 1

2,8,12 Sight glass (condensate) No. 1

2,8,13 20mm Ø Steam trap (condensate) No. 1

2,8,14 20mm Ø Strainer (condensate) No. 1

2,8,15 54mm Ø Pipe (cold water supply) m 30

2,8,16 54mm Ø Union (cold water supply) No. 1

2,8,17 54mm Ø Non return valve (cold water supply) No. 1

2,8,18 54mm Ø Pressure reducing valve (cold water supply) No. 1

2,8,19 Pressure gauge (cold water supply) No. 1

2,8,20 54mm Ø Strainer (cold water supply) No. 1

2,8,21 54mm Ø Isolating valve (cold water supply) No. 1

2,8,22 28mm Ø Pipe (hot water return) m 30

2,8,23 Automatic air vent (hot water return) No. 1

2,8,24 28mm Ø Union (hot water return) No. 1

2,8,25 28mm Ø Isolating valve (hot water return) No. 1

2,8,26 28mm Ø Non return valve (hot water return) No. 1

2,8,27 Flow switch (hot water return) No. 1

2,8,28 Hot water Circulation pumps No 2

2,8,29 Pump electric panel Sum 1

2,9 Steam and Condensate Piping

2,9,1
1.5" Ø carbon steel pipe, schedule 40 for steam supply (from 
existing steam pipe, to the each plant room), complete with 
fittings, insulation and galvanised cladding

m 25

2,9,2
1.25" Ø carbon steel pipe, schedule 40, offtake to 
autoclaves, complete with isolating valve

Sum 1

2,9,3
3/4" Ø carbon steel pipe, schedule 40, offtake to calorifier, 
complete with isolating valve

Sum 1

2,9,4 Steam trap, float type, for a steam flow rate of at 170 kg/h No. 1

2,9,5
Steam globe valve, 1.5", schedule 40, Spirax Sarco or 
similar 

No. 1

BROUGHT FORWARD                                                              

TOTAL CARRIED FORWARD
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MECHANICAL WORKS

ITEM REF DESCRIPTION UNIT QTY RATE AMOUNT

2,9,6 Eccentric reducer 1.5" to 1", schedule 40 No. 1

2,9,7 1" Ø carbon steel pipe, schedule 40, for steam supply m 30

2,9,8
Steam and condensate pipe supports, from existing steam 
pipe, to the theatre complex wall

No. 1

2,9,9
Condensate piping, copper, 35mm dia, complete with fittngs 
and brackets, from the theatre complex (autoclaves) to the 
nearest vent

m 30

2,9,10 Condensate pipe fittings Sum 1

2,9,11 Condensate isolating valve 35NB No. 1

TOTAL CARRIED TO SUMMARY 

BROUGHT FORWARD                                                              
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PART E- MEDICAL GAS  

 



INFRASTRUCTURE TECHNICAL RESOURCE UNIT
COVID-19 RESPONSE 

LIMPOPO HOSPITALS MEDICAL GAS

ITEM DESCRIPTION

1 Tshilidzini - Medical Gas

Subtotal 1

VAT (15%) :

TOTAL INCLUDING VAT :

TENDER AMOUNT

BILL OF QUANTITIES 1 SUMMARY



INFRASTRUCTURE TECHNICAL RESOURCE UNIT
COVID-19 RESPONSE 

TSHILIDZINI HOSPITAL MEDICAL GAS

ITEM REF DESCRIPTION UNIT QTY RATE AMOUNT

2 MEDICAL GAS 

2.2 PIPEWORK - 36 BED PREFAB  

Supply, installation, testing and commissioning of medical grade copper 
piping for O2, V and LP Air complete with colour coding, Fittings, Elbows, 
Tees, Unions, Couplings etc

2.2.1 PIPEWORK & FITTINGS OXYGEN GAS (NEW LINE)

Supply, Installation, Testing and Commissioning Testing, Including 
Colour Coding of Installed Oxygen piping, as per the statutory 
requirements, complete with pressure tests, the pipe sizes are as per 
below.

2.2.1.1 Ø28mm m 40

2.2.1.2 Ø22mm m 40

2.2.1.3 Ø15mm m 40

2.2.1.4 Ø12mm m 40

2.2.2 PIPEWORK & FITTINGS VACUUM (NEW LINE)

Supply, Installation, Testing and Commissioning Testing, including 
Colour Coding of Installed Vacuum piping, as per the statutory 
requirements, complete with vacuum and pressure tests, the pipe sizes 
are as per below.

2.2.2.1 Ø28mm m 40

2.2.2.2 Ø22mm m 40

2.2.2.3 Ø15mm m 40

2.2.3 PIPEWORK & FITTINGS LP AIR (NEW LINE)

Supply, Installation, Testing and Commissioning Testing, including 
Colour Coding of Installed LP Air piping, as per the statutory 
requirements, complete with vacuum and pressure tests, the pipe sizes 
are as per below.

2.2.3.1 Ø28mm m 40

2.2.3.2 Ø22mm m 40

2.2.3.3 Ø15mm m 40

2.2.3.4 Ø12mm m 40

2.3 WARNING LIGHT ALARM PANEL

2.3.1 Supply and install a warning light alarm repeater panel as specified No. 1

2.4 PVC TRUNKING (SLIMLINE)

2.4.1
Replace PVC trunking to run all droppers from the ceiling to the 
bedheaded trunking level, the trunking will accommodate the oxygen, 
medical air and vacuum pipework

Sum 1

2.5 Terminal units
Medical gas specific terminal units to BS EN 737, labelled, including 
guide end piece valve filter, fixed on to the provided bed head trunking 
and final termination of pipes to the terminal units.

2.5.1 Medical Air No. 36

2.5.2 Vacuum No. 36

2.5.3 Oxygen No. 36

CARRIED FORWARD

MEDICAL GAS 3 BILL OF QUANTITIES



INFRASTRUCTURE TECHNICAL RESOURCE UNIT
COVID-19 RESPONSE 

TSHILIDZINI HOSPITAL MEDICAL GAS

2.6 ISOLATION VALVE CABINET

Supply and Install isolation valve cabinent for Oxygen, Vacuum and LP 
Air Distribution inside the building

2.6.1 Isolation Valve Cabinet (With Ø22mm valves for O2, V and LP Air) No. 1

2.7 VACUUM TRAP

2.7.1
Supply and install a vacuum trap as specified and installed in the position 
shown on the drawing

No. 1

2.8 TESTING AND COMISSIONING

2.8.1
Allow Sum for pipe purging, purity tests, documentation, commissioning 
and testing inline with ISO 7396 - 1 : 2016 by a registered SAQCC Gas 
Practitioner

Sum 1

TOTAL CARRIED FORWARD

BROUGHT FORWARD

MEDICAL GAS 4 BILL OF QUANTITIES



 

 

 

 

 

 

 

 

 

 

 

DRAWINGS  



GSPublisherVersion 0.0.100.100

NOTES

Project;

Drawing

Master Plan Reference:

Drawn

Scale

Date

Project No.

Drg. No.

Rev. No.

Checked by

Status

FOR TENDER

JUNE 2020

THE LDOH ITRU COVID-19
PROJECTS

SEMI PERMANENT STRUCTURE

ITRU CLINICIAN SIGN OFF

SIGNATURE

NAME

CLIENT CLINICIAN SIGN OFF

LDOH STAMP

revision

REV. NO. DATE DESCRIPTION

DATE

NAME

DATE:

SIGNATURE

 WALL FINISHES:

SKIRTING:

FLOORS:
FINISHES LEGEND

CEILING AND CORNICE:

600mm x 1200mm x 15mm thick mineral fibre acoustic ceiling tiles to compy with SABS
803 or later revision laid in tee fixing on appropriate pre-painted 24mm T-grid
suspension system, including all necessary accessories and installed in strict
compliance to manufacturer’s specifications.  

C1: PATENT SUSPENDED ACOUSTIC TILES OR EQUAL AND APPROVED

F1: FULLY FLEXIBLE VINYL SHEETING (Anti-Static & Anti-Slippery)

2.0mm Think, Fully Flexible Vinyl sheeting

S1: VINYL SHEETING SKIRTING-COVED
Coved Hospital Skirting, Vinyl floor sheeting extended onto wall as skirting over

0.58mm thick IBR conceal fixed pre-painted on one sides or equal and approved with all
accessories (ridge caps, valley flashing, barge boards, flashings & eaves closers) in
strict accordance with manufacturer’s instructions. )
Insulation Shall Either Be1:: where there are acoustic ceilings suspeded board, a heavy
duty "Aluminium sisalation foil" shall be installed And 2: where the steel work is
exposed, a 50mm "FactoryBoard" manufactured from non-combustible glass fibres and
thermo-setting resin binder supplied size 2400mm x 1200mm and 80kg/m³ and finished
with white metalized foil.

ER1:  PROFILED ROOFING SHEET PAINTED (ONE SIDE)

PARKLANE OFFICES, SUITE 4 GROUND FLOOR,
76 HANS VAN RENSBURG STREET,

POLOKWANE, LIMPOPO. 0699
TEL: +27 (0) 15 297 0867

CELL: 073 431 5603/ 083 412 3425
EMAIL: sinkala.a@ldoh-itru.co.za/ githae.bn@ldoh-itru.co.za

HEDP:028/19/20

R1: POLYURETHANE  (NON-DRIP) PAINT FINISH
2No. Coats of Polyurethane non-drip, enamel interior wall quality satin sheet finish paint
o.  Type 2 applied on plastered surfaces with 1 no coat alkali resistant plaster primer  and
1 no. Coat undercoat grade1, in accordance to manufacturer’s instructions.

ROOF COVERING AND INSULATION:

DESCRIPTIONTYPE

SANITARY WARE SCHEDULE
CODE

Vandal resistant Paraplegic WC pan manufactured from polymer concrete (composite) and polished to a smooth silky finish and
fitted with flush-valve, including all necessary accessories and supplied with all pipe connections and fixtures as per
manufacturer’s specifications and applicable SABS standards.

WC1Z1

Vitreous china close coupled 90° outlet closed rim wash down pan to comply with SABS 497. Fitted complete with matching 7
litre pushbutton top dual flush cistern fitted with quality approved heavy duty thermoset lid, seat and complete with all necessary
fittings as per manufacturer’s specifications and applicable SABS standards.

WC2Z2

Vitreous china size 415x315x275mm wall hang bowl urinal to comply with SABS 497. Supplied with suitable 38mm CP domical
grating, CP top inlet spreader and two hanger brackets and fitted with  exposed flush-valve, and suitable bottle trap chrome
finish as per manufacturer’s specifications and applicable SABS standards.

URINAL 1Z3

WASH HAND BASINS (INCLUDING TAPS AND MIXERS)

Vitreous china 510 x 420mm semi rounded lavatory basin to comply with SABS 497, in two tap hole configuration fitted with;
2 No.chrome plated Elbow action pillar-tap, with ¼ turn ceramic disc head and blue & Red indicators water applications and
flanged backnut, chrome plated waste, chrome plated 32 mm standing overflow tube, chrome plated Bottle Trap supplied with
all necessary pipe connections. Fixed with concealed wall bracket in accordance to the manufacturer’s specifications.

MEDIC BASINB1

DISABLED
BASIN
AND 2 TAPS

URINALS AND WCs

SINKS
Stainless steel 1500 x 457mm inset double end bowl with recessed drainage ledge and folded edges. Bowl to be fitted to
kitchen cupboard (cupboard elsewhere measured), Grade 304 (18/10) Stainless Steel sink to comply with SABS 906 fitted with:
Approved Sink mixer- wall type, with chrome plated overarm swivel Outlet, adjustable wall flanges and supplied with suitable
assesories in accordance to manufacturer’s specifications. Sink installation height = 900mm AFFL.

Stainless steel 1000 x 457mm inset single end bowl with recessed drainage ledge and folded edges. Bowl to be fitted to kitchen
cupboard (cupboard elsewhere measured), Grade 304 (18/10) Stainless Steel sink to comply with SABS 906 fitted with:
Approved Sink mixer- wall type, chrome plated swivel Outlet, adjustable and supplied with suitable assesories in accordance to
manufacturer’s specifications. Rough brass. Sink installation height = 900mm AFFL.

SS DOUBLE
SINK & MIXER

X1

SS SINGLE
SINK & MIXER

X2

SANITARY ACCESSORIES

K1

2mm thick Enamelled steel shower tray size 900x900x160 mm manufactured with anti slip pattern, with rounded internal corners, and 38
mm BSP grated waste fitting in corner position fitted with Shower set and complying with SABS 226 comprising of approved:
• Overhead shower arm with wall flange.
• Chrome Plated Shower Head with ball jointed connector
• Chrome Plated Bath/shower diverter mixer-wall type with sliding wall flanges and concealed connections adjustable from 178 mm to 203
mm centres
Shower tray to be recessed 50 mm into a 975mm x 975 mm x 100 mm high concrete plinth with exposed plinth face tiled.

900x900 E.S.
SHOWER
TRAY &
SHOWER SET

Y1

1700 x 700 x 1.8mm thick enamelled steel rectangular bathtub without handles bathtub white in colour. Fitted with:
• Chrome Plated Hand shower installed complete with 1250mm long flexible hose with conical end,
• Chrome Plated wall outlet elbow with wall flange and hand shower fitting wall bracket – swivel hand shower with screws and plugs.
• Bath/shower diverter mixer-wall with sliding wall flanges and concealed connections adjustable from 178mm to 203 mm centres.
• Overflow, trap, waste sealed with silicone sealant.
Exposed sides closed off with brick-on-edge infill and tiled

BATH TUB &
BATH MIXER

Y3

‘Vaal Sanitaryware’ fine fireclay Vitreous china 630 x 500mm rectangular “Sola 630” medical basin with no tapholes, overflow or
chainstay hole or EQUAL & APPROVED, to comply with SABS 497. “Sola 630” (No.  702800WH) Medical basin in single tap
hole configuration 1No.  ‘Cobra Watertech’ ½” elbow action pillar tap (code 503-21) and blue indicator for cold water
applications complete with 309-40 anti-theft plug with Spindle and 365/40 bottle tap CP.  Installed using concealed wall bracket
(code 8131Z2), and 3No. 10mm bolts (code 8448Z0) or EQUAL & APPROVED.

GENERAL NOTES
1.All products to me latest relevant SABS standards
2.All WC suites to be white in colour unless otherwise specified.
3.All vitreous china urinals to be white in colour unless otherwise specified.
4.All lever action taps to have ceramic disc head parts.
5.Tap handles to be ‘Carina’ unless otherwise noted.
6.No cupboards under sinks. Provide open slatted rails under.
7.Sink and basin wastes are to be connected directly to the sewer system via a

Grease Trap gulley and are not to discharge into open floor channels.
5.In Kitchens, Provide suitable Grade 304 stainless steel floor drain complete

with slotted stainless steel cover grid.
8.All kitchen work tops to be cantilevered off walls for ease of cleaning
9.All ceramic basins to general areas, sinks and wash troughs are to be supplied

with overflows. Request for overflows in stainless steel fittings is to be made at
time of order, as this is not a standard supply.

10.No drop - in sinks are permitted in post-formed Formica worktops. These are
to be sit-on type. All sinks and wash troughs are to be Grade 304, 1,2mm thick
stainless steel complete. Counter tops to be made same width as sink unit.

11.Appropriate sized double chamber instant water heater to be positioned over
sink bowl not draining board in all Kitchenettes.

12.In rural hospitals mechanical water driven sluicing sink shall be provided.
13.In urban hospitals electrically driven bedpan sluicing machines shall be

provided.
14.All products named by trade name to be considered as EQUAL AND

APPROVED.

TOILET ROLL
HOLDER (2-
roll)

135mmWx270mmHx275mmD 2 toilet roll dispenser. Toilet roll dispenser to be theft proof, lockable container with keys and to
carry three standard toilet rolls. Used roll to be easily removed from unit below without having to unlock unit. Unit to be
manufactured from mild steel and epoxy powder coated - colour white. Unit to be fixed to wall with four screws. Complete with
screws, locking key, and all necessary accessories and installed in accordance to manufacturer’s specifications.

K2 TOWEL RAIL
(900mm)

55mm dia. Polished 900mm long towel rail complete with all necessary accessories in accordance to manufacturer’s
specifications. Installation height as per architect’s drawing.

K3
HEAVY DUTY
MIRROR
(400X500)-

Heavy Duty 400 x 500 x 15mm Grade 18/10 stainless steel screwed to wall polished beveled edges 4 times holed for and fixed,
with chromium plated dome-headed mirror screws installed in public ablutions.

K4
SS PAPER
TOWEL
DISPENSER

Hands Free, Non- Touch (Wall Mounted, Hands Free, Non- Touch Operated)- Operated 300W x 304H x 134D Paper Towel
Dispenser manufactured form 18/10 Stainless Steel, surface Satin Finish, material thickness 1.5mm, complete with all
necessary accessories in accordance to manufacturer’s specifications.

K5 HAND DRYER
(Hands free)-

As per Electrical Engineers specification
Not to be used in any Patient Care facility.

K6
SS SOAP
DISPENSER
(Wall
Mounted)

100W x 304H x 134D Soap Dispenser manufactured form 18/10 Stainless Steel  (Elbow action lever type with bottle container
for dispensing) of the liquid as in the High Scrub grade 304 stainless steel type. Surface Satin Finish, material thickness
1.5mm, replaceable and refillable 1 Litre, cylinder lock with standard key, including screws and dowels and all other necessary
accessories in accordance to manufacturer’s specifications.

K7
GARBAGE
PEDDLE BIN
HOLDERS

20 litre x 1,2mm  thick polished stainless steel Pedal bin outer unit, 290mm Diameter x 455mm Height with 40mm Skirting
and Safety edge. Removable inner bin with stainless Steel handle for easy disposal of contents. Stainless Steel robust
pedal mechanism. Polished Stainless Steel Foot pedal with 8mm solid rod for durability-for - Wards, Cubicles, Sluice,
Kitchen & General Use

K8
SS SANITARY
TOWEL
DISPOSAL BIN

Heavy Duty Stainless Steel Pedal sanitary Bin (26ltr) with Plastic Removable Bucket Manufactured from 0.7mm
Stainless Steel 430 Mirror Finished Interior and Exterior.- All Female Toilets & Showers

K9 ANTISEPTIC
DISPENSER

Stainless steel. Wall mounted at room entrance

K10 ANTISEPTIC
DISPENSER

Stainless steel. Wall mounted at room entrance

K11 BACK GRAB
RAIL

32mm diameter stainless steel cistern back rail in satin polished finish complete with SS fixing screws and
plastic wall plugs, installed at 800mm above floor level as per manufacturer’s instructions. for BACK GRAB
RAIL (cistern toilet)-Paraplegic WC :

K12 SIDE GRAB
RAIL

32mm diameter stainless steel cistern back rail in satin polished finish complete with SS fixing screws and plastic wall
plugs, installed at 800mm above floor level as per manufacturer’s instructions. for SIDE GRAB RAIL with centre
flange- Paraplegic WC

K13 SIDE GRAB
RAIL

32mm diameter stainless steel cistern back rail in satin polished finish complete with SS fixing screws and plastic wall
plugs, installed at 800mm above floor level as per manufacturer’s instructions. for SIDE GRAB RAIL with centre
flange- Paraplegic WC

14 FOLD-UP
SHOWER SEAT

480mm x 460mm fold up wall-mounted shower seat consisting of stainless steel frame and durable plastic seat,
installed complete with SS fixing screws and plastic wall plugs at 500mm above floor level as per manufacturer’s
instructions.. for Paraplegic & Assisted Showers

K15 SHOWER
CURTAIN RAIL

20mm dia. standard chromium plated shower curtain rail 900mm long with flanged ends
and screws CP fixing height as per architect’s drawing. for All straight Showers

K16 SHOWER
CORNER
GRAB RAIL

32mm diameter stainless steel shower corner rail in satin polished finish complete with SS fixing screws and plastic
wall plugs installed at 1000mm above floor level as per manufacturer’s instructions. for - Paraplegic Showers

SLOP
HOPPER UNIT
/SINK

X3 540 x 540mm Slop Hopper with grid, with a 100mm high integral splashback to the rear and both sides with an integral flushing
rim fitted with a 38mm x 250mm long vertical flush pipe inlet.  Hot and Cold water taps with chromed extension pieces with
50mm ø s/steel support rail under taps with flanges for bolting onto wall.  A hinged bucket grid shall be fitted over funnel,
manufactured from 10mm Grade 304 (18/10) SS round bar. Unit to be installed together with: Approved Flushvalve
compression pan connector to suit. Trap to rest on floor. Unit to be provided with suitable wall fixing brackets all in strict
accordance to manufacturers instructions. Fitted with ‘Cobra Watertech’, OR EQUAL AND APPROVED: for Hot and Cold
water taps with chromed Extension pieces.

NOTE:
SPECIFICATION
SCHEDULES
PROVIDED BY
THE ARCHITECT
ARE ONLY
INDICATIVE AS A
BASIS/ GUIDE
FOR THE
SUPPLIERS TO
PROVIDE
QUOTATIONS
BASED ON THEIR
PRODUCT
SYSTEM

B2

PATIENT
TREATMENT
SHOWER

Y2 900 x 900mm x 88mm deep Grade 304 stainless steel shower tray.
· Where standard size for shower tray cannot be accommodated apply 4mm slip
resistant epoxy graded fall to outlet.
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 WALL FINISHES:

SKIRTING:

FLOORS:
FINISHES LEGEND

CEILING AND CORNICE:

600mm x 1200mm x 15mm thick mineral fibre acoustic ceiling tiles to compy with SABS
803 or later revision laid in tee fixing on appropriate pre-painted 24mm T-grid
suspension system, including all necessary accessories and installed in strict
compliance to manufacturer’s specifications.  

C1: PATENT SUSPENDED ACOUSTIC TILES OR EQUAL AND APPROVED

F1: FULLY FLEXIBLE VINYL SHEETING (Anti-Static & Anti-Slippery)

2.0mm Think, Fully Flexible Vinyl sheeting

S1: VINYL SHEETING SKIRTING-COVED
Coved Hospital Skirting, Vinyl floor sheeting extended onto wall as skirting over

0.58mm thick IBR conceal fixed pre-painted on one sides or equal and approved with all
accessories (ridge caps, valley flashing, barge boards, flashings & eaves closers) in
strict accordance with manufacturer’s instructions. )
Insulation Shall Either Be1:: where there are acoustic ceilings suspeded board, a heavy
duty "Aluminium sisalation foil" shall be installed And 2: where the steel work is
exposed, a 50mm "FactoryBoard" manufactured from non-combustible glass fibres and
thermo-setting resin binder supplied size 2400mm x 1200mm and 80kg/m³ and finished
with white metalized foil.

ER1:  PROFILED ROOFING SHEET PAINTED (ONE SIDE)

PARKLANE OFFICES, SUITE 4 GROUND FLOOR,
76 HANS VAN RENSBURG STREET,

POLOKWANE, LIMPOPO. 0699
TEL: +27 (0) 15 297 0867

CELL: 073 431 5603/ 083 412 3425
EMAIL: sinkala.a@ldoh-itru.co.za/ githae.bn@ldoh-itru.co.za

HEDP:028/19/20

R1: POLYURETHANE  (NON-DRIP) PAINT FINISH
2No. Coats of Polyurethane non-drip, enamel interior wall quality satin sheet finish paint
o.  Type 2 applied on plastered surfaces with 1 no coat alkali resistant plaster primer  and
1 no. Coat undercoat grade1, in accordance to manufacturer’s instructions.

ROOF COVERING AND INSULATION:

DESCRIPTIONTYPE

SANITARY WARE SCHEDULE
CODE

Vandal resistant Paraplegic WC pan manufactured from polymer concrete (composite) and polished to a smooth silky finish and
fitted with flush-valve, including all necessary accessories and supplied with all pipe connections and fixtures as per
manufacturer’s specifications and applicable SABS standards.

WC1Z1

Vitreous china close coupled 90° outlet closed rim wash down pan to comply with SABS 497. Fitted complete with matching 7
litre pushbutton top dual flush cistern fitted with quality approved heavy duty thermoset lid, seat and complete with all necessary
fittings as per manufacturer’s specifications and applicable SABS standards.

WC2Z2

Vitreous china size 415x315x275mm wall hang bowl urinal to comply with SABS 497. Supplied with suitable 38mm CP domical
grating, CP top inlet spreader and two hanger brackets and fitted with  exposed flush-valve, and suitable bottle trap chrome
finish as per manufacturer’s specifications and applicable SABS standards.

URINAL 1Z3

WASH HAND BASINS (INCLUDING TAPS AND MIXERS)

Vitreous china 510 x 420mm semi rounded lavatory basin to comply with SABS 497, in two tap hole configuration fitted with;
2 No.chrome plated Elbow action pillar-tap, with ¼ turn ceramic disc head and blue & Red indicators water applications and
flanged backnut, chrome plated waste, chrome plated 32 mm standing overflow tube, chrome plated Bottle Trap supplied with
all necessary pipe connections. Fixed with concealed wall bracket in accordance to the manufacturer’s specifications.

MEDIC BASINB1

DISABLED
BASIN
AND 2 TAPS

URINALS AND WCs

SINKS
Stainless steel 1500 x 457mm inset double end bowl with recessed drainage ledge and folded edges. Bowl to be fitted to
kitchen cupboard (cupboard elsewhere measured), Grade 304 (18/10) Stainless Steel sink to comply with SABS 906 fitted with:
Approved Sink mixer- wall type, with chrome plated overarm swivel Outlet, adjustable wall flanges and supplied with suitable
assesories in accordance to manufacturer’s specifications. Sink installation height = 900mm AFFL.

Stainless steel 1000 x 457mm inset single end bowl with recessed drainage ledge and folded edges. Bowl to be fitted to kitchen
cupboard (cupboard elsewhere measured), Grade 304 (18/10) Stainless Steel sink to comply with SABS 906 fitted with:
Approved Sink mixer- wall type, chrome plated swivel Outlet, adjustable and supplied with suitable assesories in accordance to
manufacturer’s specifications. Rough brass. Sink installation height = 900mm AFFL.

SS DOUBLE
SINK & MIXER

X1

SS SINGLE
SINK & MIXER

X2

SANITARY ACCESSORIES

K1

2mm thick Enamelled steel shower tray size 900x900x160 mm manufactured with anti slip pattern, with rounded internal corners, and 38
mm BSP grated waste fitting in corner position fitted with Shower set and complying with SABS 226 comprising of approved:
• Overhead shower arm with wall flange.
• Chrome Plated Shower Head with ball jointed connector
• Chrome Plated Bath/shower diverter mixer-wall type with sliding wall flanges and concealed connections adjustable from 178 mm to 203
mm centres
Shower tray to be recessed 50 mm into a 975mm x 975 mm x 100 mm high concrete plinth with exposed plinth face tiled.

900x900 E.S.
SHOWER
TRAY &
SHOWER SET

Y1

1700 x 700 x 1.8mm thick enamelled steel rectangular bathtub without handles bathtub white in colour. Fitted with:
• Chrome Plated Hand shower installed complete with 1250mm long flexible hose with conical end,
• Chrome Plated wall outlet elbow with wall flange and hand shower fitting wall bracket – swivel hand shower with screws and plugs.
• Bath/shower diverter mixer-wall with sliding wall flanges and concealed connections adjustable from 178mm to 203 mm centres.
• Overflow, trap, waste sealed with silicone sealant.
Exposed sides closed off with brick-on-edge infill and tiled

BATH TUB &
BATH MIXER

Y3

‘Vaal Sanitaryware’ fine fireclay Vitreous china 630 x 500mm rectangular “Sola 630” medical basin with no tapholes, overflow or
chainstay hole or EQUAL & APPROVED, to comply with SABS 497. “Sola 630” (No.  702800WH) Medical basin in single tap
hole configuration 1No.  ‘Cobra Watertech’ ½” elbow action pillar tap (code 503-21) and blue indicator for cold water
applications complete with 309-40 anti-theft plug with Spindle and 365/40 bottle tap CP.  Installed using concealed wall bracket
(code 8131Z2), and 3No. 10mm bolts (code 8448Z0) or EQUAL & APPROVED.

GENERAL NOTES
1.All products to me latest relevant SABS standards
2.All WC suites to be white in colour unless otherwise specified.
3.All vitreous china urinals to be white in colour unless otherwise specified.
4.All lever action taps to have ceramic disc head parts.
5.Tap handles to be ‘Carina’ unless otherwise noted.
6.No cupboards under sinks. Provide open slatted rails under.
7.Sink and basin wastes are to be connected directly to the sewer system via a

Grease Trap gulley and are not to discharge into open floor channels.
5.In Kitchens, Provide suitable Grade 304 stainless steel floor drain complete

with slotted stainless steel cover grid.
8.All kitchen work tops to be cantilevered off walls for ease of cleaning
9.All ceramic basins to general areas, sinks and wash troughs are to be supplied

with overflows. Request for overflows in stainless steel fittings is to be made at
time of order, as this is not a standard supply.

10.No drop - in sinks are permitted in post-formed Formica worktops. These are
to be sit-on type. All sinks and wash troughs are to be Grade 304, 1,2mm thick
stainless steel complete. Counter tops to be made same width as sink unit.

11.Appropriate sized double chamber instant water heater to be positioned over
sink bowl not draining board in all Kitchenettes.

12.In rural hospitals mechanical water driven sluicing sink shall be provided.
13.In urban hospitals electrically driven bedpan sluicing machines shall be

provided.
14.All products named by trade name to be considered as EQUAL AND

APPROVED.

TOILET ROLL
HOLDER (2-
roll)

135mmWx270mmHx275mmD 2 toilet roll dispenser. Toilet roll dispenser to be theft proof, lockable container with keys and to
carry three standard toilet rolls. Used roll to be easily removed from unit below without having to unlock unit. Unit to be
manufactured from mild steel and epoxy powder coated - colour white. Unit to be fixed to wall with four screws. Complete with
screws, locking key, and all necessary accessories and installed in accordance to manufacturer’s specifications.

K2 TOWEL RAIL
(900mm)

55mm dia. Polished 900mm long towel rail complete with all necessary accessories in accordance to manufacturer’s
specifications. Installation height as per architect’s drawing.

K3
HEAVY DUTY
MIRROR
(400X500)-

Heavy Duty 400 x 500 x 15mm Grade 18/10 stainless steel screwed to wall polished beveled edges 4 times holed for and fixed,
with chromium plated dome-headed mirror screws installed in public ablutions.

K4
SS PAPER
TOWEL
DISPENSER

Hands Free, Non- Touch (Wall Mounted, Hands Free, Non- Touch Operated)- Operated 300W x 304H x 134D Paper Towel
Dispenser manufactured form 18/10 Stainless Steel, surface Satin Finish, material thickness 1.5mm, complete with all
necessary accessories in accordance to manufacturer’s specifications.

K5 HAND DRYER
(Hands free)-

As per Electrical Engineers specification
Not to be used in any Patient Care facility.

K6
SS SOAP
DISPENSER
(Wall
Mounted)

100W x 304H x 134D Soap Dispenser manufactured form 18/10 Stainless Steel  (Elbow action lever type with bottle container
for dispensing) of the liquid as in the High Scrub grade 304 stainless steel type. Surface Satin Finish, material thickness
1.5mm, replaceable and refillable 1 Litre, cylinder lock with standard key, including screws and dowels and all other necessary
accessories in accordance to manufacturer’s specifications.

K7
GARBAGE
PEDDLE BIN
HOLDERS

20 litre x 1,2mm  thick polished stainless steel Pedal bin outer unit, 290mm Diameter x 455mm Height with 40mm Skirting
and Safety edge. Removable inner bin with stainless Steel handle for easy disposal of contents. Stainless Steel robust
pedal mechanism. Polished Stainless Steel Foot pedal with 8mm solid rod for durability-for - Wards, Cubicles, Sluice,
Kitchen & General Use

K8
SS SANITARY
TOWEL
DISPOSAL BIN

Heavy Duty Stainless Steel Pedal sanitary Bin (26ltr) with Plastic Removable Bucket Manufactured from 0.7mm
Stainless Steel 430 Mirror Finished Interior and Exterior.- All Female Toilets & Showers

K9 ANTISEPTIC
DISPENSER

Stainless steel. Wall mounted at room entrance

K10 ANTISEPTIC
DISPENSER

Stainless steel. Wall mounted at room entrance

K11 BACK GRAB
RAIL

32mm diameter stainless steel cistern back rail in satin polished finish complete with SS fixing screws and
plastic wall plugs, installed at 800mm above floor level as per manufacturer’s instructions. for BACK GRAB
RAIL (cistern toilet)-Paraplegic WC :

K12 SIDE GRAB
RAIL

32mm diameter stainless steel cistern back rail in satin polished finish complete with SS fixing screws and plastic wall
plugs, installed at 800mm above floor level as per manufacturer’s instructions. for SIDE GRAB RAIL with centre
flange- Paraplegic WC

K13 SIDE GRAB
RAIL

32mm diameter stainless steel cistern back rail in satin polished finish complete with SS fixing screws and plastic wall
plugs, installed at 800mm above floor level as per manufacturer’s instructions. for SIDE GRAB RAIL with centre
flange- Paraplegic WC

14 FOLD-UP
SHOWER SEAT

480mm x 460mm fold up wall-mounted shower seat consisting of stainless steel frame and durable plastic seat,
installed complete with SS fixing screws and plastic wall plugs at 500mm above floor level as per manufacturer’s
instructions.. for Paraplegic & Assisted Showers

K15 SHOWER
CURTAIN RAIL

20mm dia. standard chromium plated shower curtain rail 900mm long with flanged ends
and screws CP fixing height as per architect’s drawing. for All straight Showers

K16 SHOWER
CORNER
GRAB RAIL

32mm diameter stainless steel shower corner rail in satin polished finish complete with SS fixing screws and plastic
wall plugs installed at 1000mm above floor level as per manufacturer’s instructions. for - Paraplegic Showers

SLOP
HOPPER UNIT
/SINK

X3 540 x 540mm Slop Hopper with grid, with a 100mm high integral splashback to the rear and both sides with an integral flushing
rim fitted with a 38mm x 250mm long vertical flush pipe inlet.  Hot and Cold water taps with chromed extension pieces with
50mm ø s/steel support rail under taps with flanges for bolting onto wall.  A hinged bucket grid shall be fitted over funnel,
manufactured from 10mm Grade 304 (18/10) SS round bar. Unit to be installed together with: Approved Flushvalve
compression pan connector to suit. Trap to rest on floor. Unit to be provided with suitable wall fixing brackets all in strict
accordance to manufacturers instructions. Fitted with ‘Cobra Watertech’, OR EQUAL AND APPROVED: for Hot and Cold
water taps with chromed Extension pieces.

NOTE:
SPECIFICATION
SCHEDULES
PROVIDED BY
THE ARCHITECT
ARE ONLY
INDICATIVE AS A
BASIS/ GUIDE
FOR THE
SUPPLIERS TO
PROVIDE
QUOTATIONS
BASED ON THEIR
PRODUCT
SYSTEM

B2

PATIENT
TREATMENT
SHOWER

Y2 900 x 900mm x 88mm deep Grade 304 stainless steel shower tray.
· Where standard size for shower tray cannot be accommodated apply 4mm slip
resistant epoxy graded fall to outlet.
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The facilities shall Comply with the Agrément Certificate which makes use of the Performance certificate as per the
SANS 10400-K and IUSS for Building Clinic Facilities with Innovative Building Technologies latest Revisions.

1.Floors: A water-resistant floor to be constructed as per SANS 10400-J of concrete in accordance with the requirements of
SANS 2001-CC1 or SANS 2001-CC2.

2.Walls
a. Structural Strength and Stability: Any wall shall be designed and constructed to safely sustain any actions which

can reasonably be expected to occur and in such a manner that any local damage (including cracking) or
deformation do not compromise the opening and closing of doors and windows or the weather tightness of the wall
and in the case of any structural wall, be capable of safely transferring such actions to the foundations supporting
such wall.

b. Sound/ Noise Acoustic insulation:  A minimum of 49 dB shall be provided in facilities with Maternity areas. In other
areas, a minimum of 41dB shall be provided.

c. U-Value for External Walls: To Comply with SANS 10400-XA: 2011. Non-masonry walls shall achieve a minimum
total R -value of

i. Climatic zones 1 and 6: 2,2
ii. Climatic zones 2, 3, 4 and 5: 1,9.

d. R-Value: External walls to Comply with a Minimum R-value of 0.35
e. Water penetration: To Comply with the Agrément South Africa assessment criteria for the condensation in buildings

provides which provides some basic explanations regarding condensation terminology and requirements.
f. Rain Penetration: To comply with SANS 10400- K Section 4.5.2.
g. Rising Damp: Installation to Comply with SANS 10400- K Section 4.5.3.Any material used, as a damp-proof course

shall comply with the relevant requirements contained in SANS 248, SANS 298 or SANS 952-1, or shall be the
subject of an Agrément certificate if the product is not covered by these standards.

h. Behaviour in Fire: To comply with SANS 10400- K Section 4.6.
i. The fire performance and fire stability of walls shall be determined in accordance with the requirements of

4.5 and 4.7, respectively, of SANS 10400-T: 2011.
ii. The fire resistance or non-combustibility of walls shall comply with the relevant requirements of the following

sub clauses of SANS 10400-T: 2011.
iii. Wall finishes shall comply with the requirements of 4.15 of SANS 10400-T: 2011.
iv. Walls in inaccessible concealed spaces and service shafts shall be fire-stopped in accordance with the

requirements of 4.39 and 4.40, respectively, of SANS 10400 T: 2011.
v. Any services that penetrate or are recessed in walls in structural or separating elements shall be in

accordance with the requirements of 4.41 of SANS 10400-T: 2011.
3. Fenestration: To Comply with SANS 10400-XA: 2011

i. Buildings with up to 15 % fenestration area to nett floor area per storey comply with the minimum energy
performance requirements.

SEMI-PERMANENT WARDS: PERFORMANCE SPECIFICATION

4. Roof Assemblies: To Comply with SANS 10400-XA: 2011
a. A roof assembly that has metal sheet roofing fixed to metal purlins, metal rafters or metal battens shall have a

thermal break consisting of a material with an R -value of not less than 0,2 installed between the metal sheet roofing
and its supporting member.

b. Metal sheeting types of roofing assembly construction shall achieve the minimum total R-value in accordance with
4.4.5.1, with the installation of insulation that has an R-value as specified in SANS 10400-XA: 2011 Section 4.4.5.3

5. Deemed-to-Satisfy Requirements: The requirements of regulations K1, K2, K3 and K4 shall be deemed to be
satisfied where the structural strength and stability of any wall, the prevention of water penetration into or through
such wall, the fixing of any roof to such wall and the behaviour in a fire of such wall, as the case may be, comply with
SANS 10400-K.

36 BED PREFAB FACILITIES
v 4No. ISOLATION BEDS
v 24 No. GENERAL COVID BEDS
v 8No. ICU COVID BEDS

FLOOR PLAN OPTION 01: 15m WIDE x 66m LONG
SCALE 1:100
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